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Standard Form 33

Continuation Sheet

This contract is awarded to include Contract Line Items 0001 through 0050 for a total
amount of 25 million one hundred fifty one thousand five hundred fifty seven dollars and
thirty cents ($25,151,557.30) incorporating the solicitation DACAS51-99-R-0006 as
amended by amendments 0001 through 0010, dated 2 March 1999, 24 February 1999, 22
March 1999, 1Apnil 1999, 9 April 1999, 7 July 1999, 19 August 1999, 3 September 1999,
21 September 1999 and 24 November 1999, respectively. Additionally, the contract
incorporates Enron’s Final Technical Proposal, dated 28 July 1999, Enron’s Final Price
Proposal, dated 27 August 1999, and pending approval of Enron’s Subcontracting plan,
dated 1 December 1999.

This contract also incorporates the attached MDW letter, dated 23 September 1999, and
1s issued subject to availability of funds (refer to FAR 52.232-18, amendment 0008).

Funds in the amount of $2,335,155.73 are available for the first year of this project using
the following citation:

2102020 0000 0 40 1012 131079J3000 00000000000000 4EID CF §49092

DACAS51-00-C-0001 1A



Final Proposal Revision - 30 August 1999

SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

ITEM DESCRIPTION: QUANTITY v/l INIT PRICE AMOUNT

0001 Privatization of Electric Utiliry System
Fort Hamilteon, NY

Year 1

0O0LAA Inicial Upgrade .00 1s 170,019 38 170,019 . 38

\.\'\

Year 1

C001AB Distribucion Charge 1.00 ls 210,994 .00 210,994 .00
Year 1

_oonzac Capital Upgrades 1.00 la 0 . o .
Year 1

COOIAD Purchase Price 1.00 la (200,000  00) ) (200,000_.00)
Year 1

poe2 Privazization of Natural Gas Uitliry
System, Fort Hamilton, New York

0002ZAA Initial Upgrade V" 1.00 1ls 266,951 . 93 266,951 .93
Year 1

OD02AB Distribuiten Charge

210,994.00 210,994.00

Yeazr 2

51-99-R-0006 Amend! 0007 B-1
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ITEM

Final Proposal Revision - 30

DESCRIPTION

__QUANTITY

0002AC Capital Upgrades

Year 1

0002AD Purchase Price

0ool

Year 1

Privatizavion of Potable Water Utllity
System, Fort Hamilton, New York

0003AMN Initial Upgrade

Year 1

JAE Distribution Charges

Year 1

bOOIAL Capital Upgrades

Year 1}

0003AD Purchase Price

0004

Year 1

Privatization of Wastewater Utility
Syatem, Fort Hamilton. New York

Year 1

.. R-0006 Amend, 00QO7

1.00

1.00

1.00

ls

1ls

1a

1s

1s

1s

August 1999

UNIT PRICE AMOUNT
0. 0 .
e. 0
;}
482,429 . 42 482,429 .42
210,994 00 210,994 . 00
0 0
0 0
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IT=M DESCRIPTION QUANTITY

pp04AA Initial Upgade 1.00
Year 1

0004A3 Distribution Charge 1.00
Year 1

O004AC Capital Upgrade 1.00
Year 1

0GG4AD Purchase Price 1.00
Year 1

‘095 Privatization of Electric Utility Systeam
Fort Hamilton, NY
Year 2

0005AA Initial Upgrade 1.00
Year 2

OODSAB Distribution Charge 1.00
Year 2

i

0005AC Capital Upgrades 1.00

Year 2

¥

»S5r . -R-0006 Amend. 0007 B-3

la

ls

ls

ls

1ls

ls

1a

UNIT PRICE AMOUNT
771,779 . 00 771,779 .00
210,994 . 00 210,994 . 00
0. 0 .
<
Q. 0 .
170,019 38 170,019 . 38
210,994 00 210,994 _ 00
0 0
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ITEM DESCRIFPTICON _DUANTITY
0005AD Purchase Price 1.00
Year 2
pooe Privatization of Natural Cas Utility
Systemm, Fort Hamilton, New York
Year 2
0006ax Initial Upgrade 1.00
Year 2
O0006AR Dpigtribuiton Charge 1.00
Year 2
. JAC capital Upgrades 1.00
Year 2
000EAD Purchase Price 1.00
Year 2
0007 Privatization of Potable Water Utlity
Systen, Fort Hamilton, New York
Year 2
0007AA Initial Upgrade 1.00
Year 2
¥
AEI-.,-R-0006 Amend. 0067 B-4

la

ls

1s

1s

UNIT PRICE AMOUNT
0. 0 .
266,951 . 93 266,951 . 93
210,994 . 00 210,994 . 00
0. o .
0. 0
482,429 42 482,429 42




Final Proposal Revisilon ~ 30 August 1999

ITEM DESCRIPTION QUANTITY
Go0YAR Distribution Charges 1,00
Year 2
2007AC Capital Upgrades 1.00
Year 2
00C7AD Purchase Price 1.00
Year 2
co03 Privatizacion of Wastewater Utility
- Syatem, Fort Hamllton, New York
Year 2
‘S8AA  Initial Upgade 1.00
Year 2
000BAS DbDistribution Charge 1.00
Year 2
©003AC Capital Upgrade 1.00
Year 2
.
L
ODOBAD Purchase Price 1.00

Year 2

Aby- |, «R=0006 Amend, 0007

ls

ls

1a

ls

1s

1

1s

UNIT PRICE AMOUNT
210,99 (g 210,994 . 00
0. o_.
0 0 _.
{}
771,779 00 771,779 . 00
210,994 00 210,994 _ 00
0 0
0 0
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IT=M DESCRIPTION QUANTITY

000% Privatization of Electric Utility System
Fort Hamilton, NY
Year 2

0003AA Initial Upgrade 1.00
Year 3

0cosx3 Distribution Charge 1.09
Year 3

C009AC Capital Upgrades 1.00
Year 3

...3AD Purchase Price 1.00

Year 3

ooLD Privatization of Ratural Gas Utility
System, Fort Hamilton, New York
Year 3

0D20AA Initial Upgrade 1.00
Year ]

P
CO010AE Dbiatribuiton Charge

Year 3

A51-39-R-0006 Amend. ©007

o
1
Y ¥

u/1

1s

ls

1s

is

UNIT PRICE

AMOUNT

170,019 38

170,019 .38

210,994 00 210,994 .00
~
0. a_.
0. 0.
266,951 93 266,951 93
210,994.00 210,994.00



Final Proposal Revision - 30 Augusc 1999

17EM DESCRIPTION QUANTITY /I UNIT PRICE AMODNT
0010AC Capital Upgrades 1.00 13 - -0-. -0- .
Year 3
0010AD Purchase Price 1.00 s -0~ — 0~
Year 3
0021 Privatizaiton of Potable Water Utilicy
System, Fort Hamilton, New York
.\\
Year 3
0011AA Initial Upgrade 1.00 EA 482,429 . 42 482,429 . 42
Year 3
“1AB Distribution Charges 1.00 EA 210,994 . 00 210,994 -00
Year 3
0011AC Capital Upgrades 1.00 EA a . 0 .
Year 3
CO1IAD Purchase Price 1.00 1s 0 . 0
Year 3
g
w012 rivatization of Wastewazer Utility

System, Fort Hamilton, New York

Year 3

SAwa . #-R-0006 Amend. 0007

=
L]
L]
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ITEM DESCRIPTION QUANTITY
0012AA Initial Upgade 1.00
Year 3
0012AB Distribution Charge 1.00
Year 3
0012AC Capical Upgrade 1.00
Year 3
0012AD Purchase Price 1.00
Year J
. mm3 Privatization of Electric Utilicy
Syatem, Fort Ham{lton, New York
Yeazr 4
DPO13AA Infitial Upgracde 1.00
Year 4
DE23AB Dlstribuiten Charge
Year 4
DOL3AC Capirtal Upgrades 1.00
Year 4
v ..-R-0006 Amend. 0007 B-8

v/

1s

ls

ls

1=

UNIT PRICE AMOUNT
771,779 .00 771,779 _..00
210,994 . 00 210,994 00
0. o_.
\
N\

0 . 0
170,019 38 170,019 38
210,994.00 210,994.00

-Q- -0-
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ITEM DESCRIPTION QUANTITY

0013AD Purchase Price 1.00
Year 4

0014 Privatizaiton of Watural Gas Utilicy
System, Fort Hamilton, New York
Year 4

001<AA Initial Upgrade 1.00
Year 4

C0i4AB Distribution Charges 1.00
Year 4

"T4AC  Capital Upgrades 1.00
Year 4

C014AD Purchase Price 160
Year 4

0015 Privarizarion of Potable Water, Urility
System, Fort Hamilton, New York
Year 4

-
0015AA Initial Upgade 1.00

Year 4

Aoe-. .=R-0006 Amend,

o007

B-9

u/I

1s

1s

ia

UNIT PRICE AMOUNT
0 0.
266,951 . 93 266,951 .93
A
210,994 . 00 210,994 . 00
0 0.
0 o
482,429 42 482,429 42




Final Proposal Revision 30 August 1999

ITEM DESCRIPTICN QUANTITY v UNIT PRICE AMOUNT

0015AB Distribution Charge 1.00 BA 210,994 . 00 210,994 _00
Yemar 4

0015AC Capital Upgrade 1.00 1s 0 . 0 R
Year 4

Q015AD Purchase Price 1.00 1s 0 . ¢ .

~

Year 4 A

cais Privatization of Wastewater Utility

System, Fort Hamilton, New York

Year 4

771,779 _ 00 771,779 00

6AA Initial Upgade 1.00 1s

Year 4

210,994 00 210,994 00

0016AB Distributicn Charge 1,00 1s

Year 4

DQ16AC Capital Upgrade 1,00 1s . .

Year 4

ODiSAD Purchase Price 1.00 ls . .

Year 4

-R-0006 Amend, 0007 B-108



Final Proposal Revision 30 August 1999

ITEM D§§CRIPTION QUANTITY
017 Privatization of Electric Utility
System, Fort Hamilton, New York
Year S
ODL7AA Initial Upgrade 1.00
Year 5
CD17AS Distribuiton Charge
Year §
001738 Capital Upgrades 1.00
Year 5
“17AD  Purchase Price 1.00
Year 5
oo1a Privatizaiton of Natural Gas Ucility
System, Fort Hamilton, New York
Tear 5
0013AA Initial Upgrade 1.00
Year 5
.y
P
001aA8 Distribution Charges 1.00

Year S

N ~R-0006 Amend. .0007

!-?1

ls

ls

ls

UNIT PRICE AMOUNT
170,019 38 170,019 _ 38
210,994.00 210,994.00
-0~ -0-
—OT .—0—'
266,951 93 266,951 93

210,994 00

210,994 . Q0
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ITEM DESCRIPTION QUANTITY
001BAC Capital Upgrades 1.00
Year 5
0018AD Purchase Price 1,00
Year 5
o019 Privatization of Potable Water, Utlility
’ System, Fort Hamilton, New York
Year 5
Ce19AA 1Initial Upgade 1.00
Year S
‘23 Plstriburiom Charge 1.00
Year S
0019AC Capital Upgrade 1.00
Year &
GO19AD Purchase Price 1.00
Year 5
::
0020 frivatization of Wastewvater Utilirty
System, Fort Hamilton, New York
Year 5
B-12

S\Ya-..-R-0006 Amend. 0007

v/

ls

ls

1

UNIT PRICE AMOUNT
0. 0
0. 0
AY
Y
482,429 . 42 482,429 _ 42
210,994 . 00 210,994 _ 00
0 0
o 0
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1TEM DESCRIPTION QUANTITY /1 UNIT PRICE AMOTNT

0020AA Initial Upgade 1.00 s 771,779 . 00 773,779 00
Year 5

0020AB pistribution Charge 1.00 1s 210,994 . 00 210,994 00
Year 5

0020AC Capital Upgrade 1.00 1 -0~ -0~

. \

Year 5 b

0020AD Purchase Price 1.00 1s =0~ - 0-
Yeayr S

o021 Privarization of Electric Urilicy '
o System, Fort Hamilton, New York

Year &

002AA Initial Upgrade ' 1.00 1s - 170,019 38 170,019 38

Year 6

0021A8 Distribuiten Charge 210,994.00 210,994.00

Year €

0o21AC Capital Upgrades 1.00 12 : — = .

Year 6

.-.~R=-0006 Amend, 0007 B-13



Final Proposal Revision - 30 August 1999

ITEM DESCRIPTION QUANTITY /1

0021AD Purchase Price 1.00 ls
Year 6

0022 Privacizaiton of Natural Gas Uciliry
System, Fort Hamilton, New York
Year 6

0C22AA Initial Upgrada 1.00 EA
Year 6

0022A8 pistribution Charges 1.00 EA
Year &

. 2AC Capital Upgrades 1.00 EA

Year €

PO22AD Purchaze Price 1.689 1a
Year 6

0s23 Privatization of Potable Water, Utilitcy
System, Fort Hamllton, New York
Year €

-, e
» F
0D23AA Initial Upgade 1,00 1l

Year &

SX5i-79-R-0006 Amend, 0007

B-14
»

UNIT PRICE AMOUNT
0. 0.
266,951 . 93 266,951 . 93
\
210,994 _ 00 210,994 . 00
0. 0_.
o 0
482,429 42 482,429 42
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ITZM DESCRIPTION QUANTITY

0023A8 Distribution Charge 1.00
Year 6

0023AC Capital Upgrade 1.00
Year 6

0023AD Purchase Price 1.00
Year 6

o024 Privatization of Waastewater Utilirty
System, Fort Hamilton, New York
Year &

" 24AA  Initial Upgade 1.00
Year 6

0024AB Distribution Charge 1.00
Year 6

0024AC Capital Upgrade 1.00
Year €

0C24AD Purchase Price 1.00
Year &

Bt «9-R-0006 Amend. 0007

ls

ls

1=

1s

1s

1s

UNIT PRICE AMOUNT
210,994 00 210,994 00
0 0.
0 0
A
Y
771,779 00 771,779 00
210,994 00 210,994 00
0 o
0 0
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17 DESCRIPTION _QUANTITY

002% Privatization of Electric Utilicvy
System, Fort Hamiltgn, New York

Year 7

0025AA Initial Upgrade 1.00

Year 7

C025AB Distribuiton Charge

Yeax 7
QG25AC Capital Upgrades 1.00
Year 7
AL?AD Purchase Price 1.00
Year 7

0028 Privatizacion of MNatural Gas Uclilitcy
System, Fort Hamilton, New York

Yeazr 7

0026AA Initial Upgrade 1.00

Year 7

0D26A3 Dpistribulton Charge

Year 7

Abs-..-R-Q006 Amend, 0007 . B-16

pE |

1s

ls

1ls

UNIT PRICE AMOUNT
170,019 38 170,019 38
210,994.00 210,994 .00

A
—Q- -0-
-0~ ~0-
266,951 93 266,951 93
210,994.00 210,994.00



ITZM

0026AC

ROZEAD

0027

QO27AA

- 7A8

DO27AC

DOZTAD

oo2a

’

Final Proposal Revision - 30 August 1999

DESCRIPTION QUANTITY
Capital Upgrades 1.00
Year 7
Purchase Price 1.00
Year 7
Privatizaiton of Potble Water Ucility
System, Fort Hamilton, New York
Year 7
Inicial Upgrade 1.00
Year 7
Disczributicn Charges 1.00
Year ? ’
Capictal Upgrades 1.00
Year 7
Purchase Price 1.00

Yeaxr 7

Tivatization of Wastewater Urility
System, Fort Hamilton, New York

Year 7

Aba—.  -R-0006 Amend. 0007

B-17

1l

is

1s

UNIT PRICE AMOUNT
— 0 . 0 .
0 . D v
.
\
482,429 42 482,429 42
210,994 00 210,994 00
0 . 0 -
0 0
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ITEM . _DESCRIPTION QUANTITY wr

DO2BAA Initlal Upgade 1.00 1s
Year 7

0028AB Distribution Charge 1.00 EA
Year 7

Q02BAC Capitsal Upgrade 1.00 1ls
Year 7

002BAD Purchaxe Price 1.00 1s
Year 7

~028 Privatization of Eleciric Utility
System, Fert Hamilton, New York
Year 8

0023AA 1Initial Upgade 1.00 la
Year 8

0023AB  Distribution Charge 1.00 1s
Year 8

-,

0029AC cCapital Upgrade 1.00 1s

Year 8
Abz=33-R~0006 Amend, 0007 B-18

UNIT PRICE AMOUNT
771,779 . 00 771,779 . 00
210,994 . 00 210,994 . 00
0. 0
Y
N
0 0
170,019 38 170,019 38
210,994 00 210,994 00
0 0
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ITEM DESCRIPTION QUANTITY
Q029AD Purchase Prica 1.00
Year 8
0030 Privatization of Nsural Gas Utilicy
System, For:t Hamilton, New York
Year B
0030AA Initial Upgrade 1.00
Year 8
G330AR Distribuiton Charge
Year &
./BAC Capirtal Upgrades 21.00
Year 8
00I0AD Purchase Price 1.00
Year 8
0031 Privatization of Potable Water Utiliry
System, Fort Hamilton, New York
Yeazr @
- L]
. L
0031AA Initial Upgrade 1.00

Year 8

CAS1-29-R-0006 Amend., 0007

B-19

ls

1s

ls

1s

1ls

UNIT FRICE

AMOUNT

0.

266,951 . 93

266,951 _ 93

\
210,994.00 210,994.00
0 ..0
0 - 0 -
482,429 42 482,429 42
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ITEM DESCRIFPTION QUANTITY

DO31AE Distribuiton Charge
Year &

0031AC Capital Upgrades 1.00
Yeazr B

Q0IIAD Purchase Price 1.00
Year 8

0032 rivatizaiton of Wastewater Usilicy
System, Fort KHamiltenm, New York
Year &

CYAA Initial Upgrade 1.00

Year 8

0R32AB Distriduction (harges 1.00
Year B

GO3ZAC Capital Upgrades 1.00
Year 8

" -

0032AD Purchase Price 1.00

Year 8
Lrasar . »-R-0006 Amend. 0007 B-20

724

1s

1s

1s

UNIT PRICE AMOUNT
210,994.00 210,994 .00
0 0 .
0 0
N
.
771,779 _ 00 771,779 . 00
210,994 00 T 210,994 .00
0o 0
0 0
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ITEM DESCRIPTION QUANTITY

0033 Privatization of Electric Urility
System, Fort Hamilion, New York

Yeayr 9

0033AA Initial Upgade 1,00

Year 9

0033AB Distribution Charge 1.00

Year 3

0033IAC Capital Upgrade 1.00

Year 9

13AD Purchase Price 1.00

. Year 8

0034 Privacizalron of MNatural Gasz Ucilicy
System, Fort Hamilton, New York

Year 9
0034AA Initlal Upgrade 1.00
Yexr 9
- .
.'
0034AB Distribution Charges 1.00
Year &

Chze L 9-R-0006 Amend, 0807 Be21

ls

ls

1s

UNIT FPRICE

AMOUNT

170,019 38

170,019 38

210,994 00

210,994 _ 00

At

=0~ ~0-.

_0.: _O-H
‘266,951_ 93 266,951 93

210,994 00

210,994 00
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TITEM DESCRIPTION QUANTITY
QO34AC Capital Upgrades 1,00
Year 9
0034AD Purchase Price 1.00
Yeax 9
0035 Privatization of Potable Water, Utilicy
Syatem, Fort Hamilton, New York
Year 9
0035A% Initial Upgade 1.00
Year 9
.SAB Dpistriburicn Charge 1.00
Year %
0035AC Capital Upgrade 1.00
Year 9
0035AD Purchase Price 1.00
Year 9
. )
2 ”
[+]ix1 Privatizaiton of Wastewarer Utiliry

System, Fort Hamilton, New York

Year 9

315.....4-0006 Amend, 0007

B-22

1a

1ls

1s

1x

UNIT PRICE AMOUNT
~0- 0= . _
—0- -0-__.
b
\
482,429 42 482,429 42
210,994 00 210,994 . 00
-0~ —0-
-0~ -0~




ITEM DESCRIPTION QUANTITY

0036AA Inicial Upgrade 1.00
Year 9

D036AR Distribution Charges 1.00
Year 9

0035AC Capital Upgrades 1.00
Year 9

003EAD Purchase Price 1.00
Year 9

-1y Privatizacion of Electric Utility

System, Forv Hamilton, New York
Year 10

0037AA Initial Upgade 1.00
Year 10

0037AB Distribution Charge 1.00
Year 10

.’
k4

0C3I7AC Capital Upgrade 1.00
Year 10

1o, «-000€ Amend. 0007 B-21

ls

ls

1ls

Final Proposal Revision - 30 August 1999

UNIT PRICE AMOUNT
771,779 . 00 771,773 00
210,994 . 00 210,994 00
—0- ~0-
\
N\,
~0- —-0-
170,019 38 170,019 _ 38
210,994 00 210,994 00
-0- ~0-
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ITEM DESCRIPTION QUANTITY
0037AD Purchagse Price 1.00
Year 10
co3s Privatizaiton cof Narural Gas Ucilicy
System, Fort Hamilton, New York
Year 10
0038AA Initial Upgrade 1.00
Year 10
0033A3 Distribution Charges t.o0
Year 10
-HBAC Capital Upgrades 1.00
Year 10
DUIBAD Purchase Price 1.00
Year 10
Lk} ] Privarization of Potable Water, Utilicy
System, Fort Hamilron, Hew York
Year 10 B
. -
M
PD3SAA Initial Upgade 1.00
Year 10
ASY<._-R-0006 Amend. 0007 B-24

u/1 UNIT PRICE AMOUNT

1s ""0" . "‘0““

- 266,951 93 266,951 _ 93
N

A 210,994 00 210,994 _ 00

EA —0- . -0~

1» —0- . —0-

1 482,429 42 482,429 42
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4 -

ITEM DESCRIPTION DUANTITY,

0033AB Distribucion Charge 1.00
Year 10

0039AL Capital Upgrade 1.00
Year 10

B03ISAD Purchase Price 1.00
Year 10

0040 Privatizalzon of Wastewater Utility
System, For:t Hamil:ion, New York
Year 10

‘0AA  Initial Upgrade 1.00

Year 10

0040AB Distribution Charges 1.00
Year 10

CO4CAC Capiral Upgrades 1.00
Year 10

0040AD Purchase Price ¢ 1.00
Year 10

Wrea - R-0006 Amend. 0007

B-25

1s

1ls

le

————

UNIT PRICE AMOUNT
210,994 00 210,994 00
—-0- ",

-0- -0~
A"
™\
771,779 00 771,779 00
210,994 QO 210,994 00
-0- -0-
-0~ ~0-




DESCRIPTION

Final Proposal Revision - 30 August 1999

QUANTITY

0042

bo43

044

[+1:1 31

0046

0047

Taxes payable in accordance
H.23 of this document.

Year 1

Taxes payable in accordance
H.23 of this document.

Year 2

Taxes payable in accordance
H.23 of this contracc.

Year 3

Taxes payable in accordance
H.23 of this contrac:.

Year 4

Taxes payable in accordance
H.23 of thia ecncracc.

Year §

Taxes payable in accordance
H.23 of this contrace.

Year 6

Taxes payable in accordance
H.21 of this contract.

Year 7.

ZAE J-R-0008 Amend., 0007

with clause

with clause

with clause

with clause

with clause

with clause

with clause

1.00

UNIT PRICE

AMOUNT

Not priced

at

this

Not priced

at

this

time

Not priced

time

Not priced

at

time

Not priced

time

Not priced

at

this

time

Not priced

at

time
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ITEM DESCRIPTION QUANTITY Eﬂl
00438 Taxes payable in accordance with clause 1.00 LS
H.231 of this conzrack.
Year &
co49 Taxes payable in accordance with clause 1.00 LS
H.2) of this concract.
Year 9
00590 Taxes payable in accordance with clause 1.00 s

H.23 of this con=ract.

Year 10

DACAS1-95-R-0006 Amend, 0007

END OF SECTION B

UNIT PRICE AMOUNT

~Not Priced at this time

—_—

. Not priced at this time

-
LY

Not priced at this time
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1. CONTRACT 1D CODE PAGE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT N 11
2. AMENDMENT/MODIFICATION NO. 1. EFFECTIVE DATE %  REQUISITICN/PURCHASE REQ. NO. 5 PROJECT NO. It aapl.u:allalc]
0010 11/24/99 W16ROE-8323-0698 DACAS1-99-R-0C06
5. ISSUED BY CODE €3p0500 7.ADMINISTERED BY (i othef than item 5) CODE ] E3P0000
CONTRACTING - CONTRACTS BRANCH CONTRACTING DIVISION
US ARMY CORPS OF ENG, NYD US ARMY CORPS OF ENG, NYD
ATTN: CENANCT-C, RM 1B43 ATTN: CENANCT, ROOM 1843
NEW YORK, NY 10278 NEW YORK, NY 10278
Lawrence T. Locke C081(212) 264-6707
g8 NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Cods) vendor ID: 00000044 (x) | $A- AMENDMENT OF SOLICITATION NO.

DACAS1-96-R-0006

ENRON FEDERAL SOLUTIONS IRC

98. DATED(SEEITEM 11}
1400 SMITH STREET 12/01/98
HOUSTCON TX 77002-7361

10A. MODIFICATION OF CONTRACT/ORDER NO.

108. CATED(SEEITEM 1Y)

CODE 1FVUe | FACILITY CODE

11. THIS ITEM ONLY APPUES TO AMENDMENTS OF SOUICITATIONS

{x] Tne above numbered solicitation :s amanded as sel forlh in ltem 14. The hour and dale spesitied lor receipt of Otters [ 1s extended, ] ts not extenged.
Otfers must acknowledgs receipt of this amendmant prior to the hour end date specified in the solicitation or as amanded, by one of the following methods:
(2) By completing ltems B and 15, and returning capies of the amendment; (b) By acknowiedging receip: of this amendment on eash ¢epy of the offer
submitted; or (c) By separate letter or telegram which includes & reference to the solicnation and amendment numbars, FAILURE OF YOUR ACKNOWLEDG-
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIFT OF OFFERS PRIOR TO THE HOUR AND DATE SFECIFIZED MAY RZSULT

IN REJECTION OF YOUR OFFZR. If by virtua of this emendment you desirs to change an offar already submifted, such change may be made by telegram or
lener, provided each telegram o letler makes reference 1o the soficitation and this amendment, and is received prior 1o the opening hour and date specified,

12. ACCOUNTING AND APPROFRIATION DATA (i raquired)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

{(X) | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Spacity authonty) THE CHANGES SETFORTH INITEM 14 ARE MADE INTHE CONTRASZY QROERNC. INITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (sush as chanpes in gaying 0ffite, gpprepriatnon date, etz.)
SETFORTH INITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103 (b}

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and autnarity)

E. IMPORTANT: Contractor [Jis not, ] is required to sign this decument and raturn copies to the 1ssuing othice.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Orgamized by UCF section headings, including sohcitatton/contract subject matier where feas:tle.)

This amendment is issued to:

1. Replace Wgae determination NY990003 Modification B, dated 9-10-95 with
the attached NY$50003 Modification 11, dated 11-05-99 and,

2. To change the performance bond requirement from one covering the entire
contract term to a series of annual bonds for the term of the contract.
Replace gecrion I claume 52.228-16 with the following;

Exceptas proviced herein, all terms and conditions of the document rafersnced in 11am GA or 10A, as heretolore changed, remans unchanged and in full torce eng effect,

15A. NAME AND TITLE OF SIGNER [Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or ptin1)
158, CONTRACTOR/QFFERDR 15C. DATE SIGNED 1W0B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY
{Signature of perscn aulhorized 1o JpN) ' ) {Sipnature ot Contracung Otficer)
NSN 7540-01+152-8870 STANDARD FORM 30 {REV. 10-E3)
PREVIOUS EDITION UNUSABLE Prascribed by GOA

30-105 FaR(s8 CFR) 55242



SF 30 CONTINUATION SHEET

¥52.228-16 -- Performance and Payment Bonds -- Other Than
Construction (Sep 19%6)

hs prescribed in 28.103-4 , insert a clause substantially as follows:

pPerformance and Payment Bonds -- Other Than Construction (Sep 1996)

fa) Definitions. As used in this clause --

"Contract price”" means the total amount of the contract for the term of the
contract (excluding options, if any) or, for requirements centracts, the
price payable for the estimated quantity; or for indefinite-delivery type
contracts, the price payable for the specified minimum quantity.

(b} The Contractor shall furnish a performance bond (Standard Form 1418)
for the protection of rthe Government in an amount equal te 100 percent of
the annual contract price and a payment bond (Standard Form 1416} in an

amount equal to 2.5 million.

{c) The Contracteor shall furnish all executed honds, including any
necessary reinsurance agreements, to the Contracting Officer, within 10

days, but in any event, before starting/continuing wark each year.

(d}) The Government may require additional performance bond protection when
the contract price is increased. The Govermment may secure additional
protection by directing the Contractor to increase the penal amount of the

existing bond or to obtain an additicnal bond.

{e) The bonds shall be in the form of firm commitment, supported by
corporate sureties whose names appear on the list contained in Treasury
Department Circular 570, individual sureties, or by other acceptable
security such as postal money order, certified check, cashier's check,
irrevocable letter of credit, or, in accordance with Treasury Department
regulations, certain bonda or notes of the United States. Treasury Circular
570 is published in the Federal Register, or may be obtained from the:

U.S. Department of Treasury

Financial Management Service

Surety Bond Branch -

401 14th Street, NW, 2nd Floor, West Wing
Washington, DC 20227

(End of Clause)

Offeror must acknowledge receipt of this amendment prior to the hour and

DACAB1-99-R-0006 Amend. 0010 2
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General Decisicon Number NYS930003
Superseded General Decision No. NWNY980003
State: New York .

Construction Type:

BUILDING ’
HEAVY
HIGHWAY
RESIDENTIAL
County(ies): )
3RONX NEW YORK RICHMOND

KINGS QUEENS

BUILDING & RESIDENTIAL CONSTRUCTICN PROJECTS f{includes
single family homes and apartments up to and including 4
steries), HEAVY AND HIGHWAY CONSTRUCTION PROJECTS

Modification Number " Publication Date -
0 03/12/1999
1 04/09/1999
2 05/07/1399
3 06/04/1999
4 07/02/1999
5 07/30/199%
6 08/20/1599
7 09/03/1%99
8 08/10/1899
9 - : 10/01/1999 -
10 10/15/1999
11 11/05/1999
COUNTY (ies):
3RONX 1ZW YORK RICHMOND -
KINGS QUEZINS
AS3Z0012A 07/01/1993
Rates rringes
ASBESTOS/INSULATOR WORKERS:
SCOPZ OrF WORK:
includes applicaticn of all
insulating materials, protective
coverings, coatings and finishing
to all types cf mechanical
systems. 32.31 1%.64
BCILOOCEA 09/01/1298
Rates Fringes
BOILERMAKER $35.00 3.75+47%+a

FOCTNOTE:

a. PAID HOLIDAYS: New Years Day, Thanksgiving Day, Memorial
Day, Independence Day, Labor Day and Good Friday, Friday after
Thanksgiving, Christmas Eve Day and New Years Evz

BRNY0001A 01/01/1999 _

Rates ' Fringes
BRICKLAYERS 31.77 15.46
STONEMARSONS 30.68%9 17.90
BRNYOOD1B (07/01/1999%9
, Rates Fringes
POINTERS, CLEANERS & CAULKERS 29.80 ' 11.50

DACA51-99-R-0006 Amend. 0010
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BENY0OOQ03A 07/01/18899%

Rates Fringes
TERRAZZO WORKERS - 31.38 14.60
TERRAZZO FINISHERS 30.07 14.60
BRNYQ004A 07/01/1593
Rates Fringes
MARRBLE SETTERS 27.61 15.65
BRNYO020A 07/01/1899
Rates Fringes
MARBLE FINISHERS 27.72 16.87
BRNYDQ24A 07/01/1988
Rates . Fringes
MARBLE POLISHERS 29.74 12.38
* BRNYO052A 11/01/1999 N
Rates rringes
TILE LAYEZRS 31.2%6 14.82
3RNYODBBA 06/01/1999
- . Rates - Fringes
TILE FINISHERS 25.74 12.08
CARPQOO1Y 01/01/1998
Rates Fringes
CARPENTERS:
Carpenters & Soft floor
layers 30.06 18.47
CARP0740A2 01/01/1996
. _ Rates R rringes
MILLWRIGHTS 28.53 18.9%91
CARPI436E 07/01/1998
Rates Fringes
DOCKBUILDERS = - £3.15 - 13.73
CARP1456F 07/01/1298
Rates fringes
DIVERS 35.89 19.73
DIVER TENDERS 26.43 19.73
ELECO003A 05/13/1989
Rates Fringes
ELECTRICIANS 34.00 24.681
Jobbing, and maintenance
and repair work 19,75 7.143+a

PAID HOLIDAYS:
a. New Years Day, Washington's Birthday, Memorial Day,
Independence Day, Labor Day, Columbus Day, Election Day,
Thanksgiving Day, the day after Thanksgiving Day, and Christmas
Day - ‘ -
ELEC104%A 10/05/1997

Rates Fringes
QUEENS COUNTY
LINE CONSTRUCTION:
Substation and Switching
structures pipe type cable
installation and maintenance jobs
or projects; Railroad electrical

- - L
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distribution/transmissiocn systems
maintenance ({(when work is not
performed by railroad employees)
Overhead and Underground transmission/
distribution line work. Fiber optic,
telephone cable and equipment

Lineman and Cable Splicer: 29.16 3.37+415.5%
Heavy Egquipment Operator:; 23.33 3.37+15.5%
Groundman 17.50 3.37+15.5%
Tree Trimmer 17.74 3.37+15.5%
ELEVOQ01B3 07/01/1898
Rates Fringes

ELEVATOR MECHANICS (New Construction) 34.415 10.805+z
ELEVATCR MECHANICS (Mecdernization

and Repair) i 28.576 ° 10.€55+a
FOOTNOTE:

a. PAID HOLIDAYS: ©New Year's Day, Lincoln's Birthday,
Washington's Birthday, Memerial Day, Independence Day,
Labor Day, Columbus Day, Veteran's Day, Thanksgiving Day,
Friday after Thanksgiving, and Christmas Day.

PAID VACATION: Employer contributes 8% of regular basic
hourly rate as vacation pay for employees with more than
5 years of servige, and 6% for employees with less than
5 years of service

ENGI00143 07/01/1988

Rates fringes

POWER TQUIPMENT OPSRATQRS (HEAVY & HIGHWAY):

GROUP 1 42.33 16.45+a
GROUP 2 34.64 16.45+a
GROUP 3 34.39 16.45+a
GROUP 4 33.53 16.45+a
GROUP 5 32.84 16.45+a
GROUP 6 - 32.07 ) 16.45+a
GROUP 7 32.06 16.45+a
GROUP 8 31.07 16.45+a
GROUP 9 30.35 16.45+a
GROUP 10 -~ 30.20 - 15.45+3
GROUP 11 28.10 16.45+a
GROUD 12 28.74 16.45+a
GROUP 13 28.37 16.45+a
GROUP 14 20.95 16.45+a
GROUP 15 19.79 16.45+a

POWER ZQUIPMENT OFERATOR CLASSIFICATIONS
GROUP 1: Tower crane
GROUP 2: Backhoes, power shovel, Hydraulic clam shells,
moles and machines of a similar type
GROUP 3: Mine hoists and crane, etc. used as mine hoists
GROUP 4: Gradalls, keystones, cranes {with digging buckets),
bridge cranes, trenching machines, vermeer cutter and machines
of a similar nature
GROUP 5: Piledrivers, derrick bcats, tunnel shovels
GROUP 6: Raise bore drill, and machines of a similar nature
GROUP 7: Back filling machines, cranes, mucking machines,
dual drum pavers
GRQUP B8: Mixers (concrete w/loading attachments), concrete
pavers, cableways, land derricks, power house (low pressure
units), concrete pumps - )
GROUP 9: <Concrete plants, well drilling machines, stone crushers
double drum heoist, power house {other than above)
GROUP 10: Concrete mixers
GROUP 11: Elevators
GROUP 12: Concrete breaking machine, Hoists (single drum),

DACA51-99-R-0006 Amend. 0010



load masters, locomotive and dinkies cover 10 tons,
GROUP 13: Vibratory console
GROUP 14: Compresscrs {(portable 3 or mecre in battery),
tugger machine (caissons) well point pumps, chum drill
GROUP 15: Boilers, (high pressure, compressors (portable,
single, or 2 in battery, not over 100' apart), pumps (river
cofferdam and welding machines (except where arc is operated by
members of local 15} push button machines, all engines
irrespective of power (power pac} used to drive auxilliary
equipment, air, hydraulic etec.

PREMIUMS ON CRANES (Crawler or Truck):

.100* to 149’ beoom - add .30

150’ to 249' boom - add .75

250' to 349' boom - add 1.00

350" to 450' boom - add 1.50
UTILITY CONSTRUCTION:

Utility compressors 19.67 16.45+a
Off shift cempresscrs 25.23 16.45+a
Horizontal bering rig 30.06 _ 16.45¢+a
PAVING CONSTRUCTION:
Asphalt spreader 31.07 16.45+a
Asphalt roller _ 30.20 16.45+a
Asphalt plants 26.38 16.45+a
STEEL ERECTION:
Three drum derricks . 39.03 . 16.45+a

Cranes, Hydraulic Cranes,
2 drum derricks, Forklifts,
Boom Trucks 37.44 16.45+a

Compressors, Welding Machines 27.08 16.45+a

Premiums for Cranes on Steel Erection:

100' to 149 boom - add 1.25

150' to 249 boom - add 1.50

250' to 349' boom - add 1.75

350' to 450' boom - add 2.25

Tower crane — add 1.30

FOOTNOTE::

a. Paid Holidays: New Year's Day; Lincoln's Birthday;
Washington's Birthday; Memorial Day; Independence Day;
Labor Day; Veterans Day; Columbus Day; Electisn Day;
Thanksgiving Day; —and-Christmas Dsy; provided the employee
works one day the payroll week in which the holiday occurs.

ENGIQO14C 07/01/1998

Rates Fringes
POWER EQUIPMENT OPERATORS
{BUILDING & RESIDENTIAL)}:
GROUP 1 36.98 15.05+4a
GROUP 2 36.36 15.05+a
GROUP 3 - 35.11 15.05%+a
GROUP 4 28.55 15.05+a

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
GROUP 1: Double drum
GROUP 2: Stone derrick, cranes, hydraclic cranes, boom trucks
GROUP 3: Hoists, fork lift, house cars, plaster (platform
machine), plaster bucket, concrete pump and all sther equipment
used for hoisting mdterial ’
GROUP 4: Compresscrs, welding machines (cutting zoncrete work},
paint spraying, sand blasting, pumps (with the exclusion of
cencrete pumps), house car (settlement basis only), all engines
irrespective of power (power pac) used to drive auxiliary
equipment, air, hydraulic, etc., boilers
Premiums for Cranes:

100'-149' boom ~ add 1.25

150'-249' boom - add 1.50

DACA51-99-R-0006 Amend. 0010
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250'~349' boom - add 1.75
350'~450"' boom - add 2.25
Tower cranes add 1.50
FOOTNCTE:

a. PAID HOLIDAYS: New Year's Day, Lincoln's Birthday,
Memorial Day, Independence Day, Labor Day, Veteran's Day,
Columbus Day, Election Day, Thanksgiving Day, and
Christmas Day, provided the employee works one day in the
payroll week in which the holiday occurs

IRONOO40OP (07/01/1889

Rates Fringes
BRONX, NEZW YORK, RICHMOND
IRCNWORKERS (STRUCTURAL) 30.45 30.68
IRCNOQO46C 07/01/1998
Rates ~ Fringes
TRONWORKERS (METALLIC LATHERS) 32.85 17.47
IRONO1S7R (£1/01/1999
oo Rates - fringes
IRONWORKZIRS (STONZ DERRICKMAN) 32.18 22.69
IRONQ3612 07/01/199%9
Rates fringes
KINGS, QUEENS - -
TRONWORKERS (STRUCTURAL} 30.45 30.68
IRONOSB0A 07/01/1999
Rates Fringes
IRONWORKERS (ORNAMENTAL) 29.65 23.55
LR30O0COGA 07/01/199%6
Rates Fringes
BUILDING CONSTRUCTICN
LABORERS: - . .
CEMENT AND CONCRETE WORKERS $26.05 9.51
LA300029A 07/01/1995
Rates Fringes
LAEZORERS: (Hezwvy) - - - -
Blasters 30.13 11.80
Blasters (hydraulic trac drill) 30.65 11.90
Hydraulic Trac Drill 27.22 11.30
Wagon; Airtrac; Quarry Bar
Drill Runners - 26.73 . 11.90
Jackhammers, Chippers, Spaders,
Concrete Breakers, Ell
Other Preumatic Tools, Walk
Behind Self-Propelled Hydraulic
Asphalt and Concrete Breaker 26.07 11.90
Powder Carriers 23.58 11.90
LABOQO78A 07/01/1998
Rates Fringes
LABORERS: (Building) )
Mason Tenders i 24,00 12.19
Demolition Laborers
Tier A 25,00 12.19
Tier B8 14.00 6.00
CLASSIFICATIONS

TIER A: Responsible for the removal of all interior pétitions
and structural petitions that can consist of sheet rock, block or
masonry. Also, all structural slab openings for ducts,

DACA51-99-R~0006 Amend. 0010



mechanical, shafts, elevators, slab openings and exterior walls
where the building is not being completely demolitioned.

TIER B: Respensible for shoveling of debris into containers,
pushing containers from the inside to the outsides of the
building.

LABOO147A 07/01/1998

LABORERS

FREE AIR TUNNEL WORKERS
Tunnel Workers (including Maintenance Men, Insids Muck Lock
Tenders, Pump Men Electricians, Cement Finishers, Caulkers,
Hydraulic Men, Sheild Men, Moncrail Operators, Motor Men,
Conveyor Men, Powder Carriers, Pan Men, Riggers, Chuck Tenders,
Track Men Painters, Nippers, Brakemen, Cable Men, Hose Men, Grout
Men, Gravel Men, Form Workers, Concrete Workers, Tunnel Laborers,
Mole Nipper: (one (1) Mole Sipper per Werking Shaft per Shift for
up to and including Two (2) Moles)

LABORERS 24.57 12.54
* LABOQ731a 0Q07/01/7153% T
Rates Fringes
LA3ORERS: (Building,
Heavy and Residential):
UNSKILLZD 26.44 13.84
UTILITY LABORER - 26.29 - 13.84
Paid Holidays:
Labor Day and Thanksgiving Day
LABO0993M 06/01/13%96
Rates Fringes
Asbestos Removal VWorkers 18.00 4.00
LABO1010A 01/01/1899
Rates rringss
LA3ORERS HIGHWAY COMSTRUCTION: .
FTORMSETTERS 29.19 13.60+a
LABORERS 26.009 13.60+a

TOOTNOTES:

a. PAID HOLIDAYS: Memecrial Day, Fourth of July, Labor Day,
Columbus Day, Electinn Day and Thanksgiving Day,. provided the
employee has worked one (1)} day in the calendar week in which the
said holiday occurs.

L2301018A 01/01/199%

- Rates . Fringes
LEBORERS:
Rsphalt Rakers 29.06 13.60+a
Asphalt Tampers - 26.62 13.60+a
Asphalt Laborers 26.51 13.60+a
Screedman 29.43 13.60+a
FOOTNOTE:

a. Paid Heolidays: Memorial Day, Independence Day, Labor Day,
Columbus Day, Election Day, Veterans Day, and Tnanksgiving
Day

PAINCOOSB 06/01/15%99

Rates Fringes
PAINTERS
Painters, Drywall Finishers
and Lead Abatement Worker 27.25 i2.91
Spray, Scaffold and $Sahdblasting 30.25 T 12.91
GLAZIERS 27.34 le.22
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PAINOBOSA 10/01/1989 -

Rates Fringes
PAINTERS:
Structural steel
and Bridge 35.00 18.78
PAIN1974A 01/01/1539
Rates Fringes
DRYWALL TAPERS/POINTERS 31.86
PLASO260A 07/01/1995
Rates fringes
BRONX, NEW YORK AND RICHMOND
COUNTIES:
PLASTERERS 27.91 L 15.35
PLRSCZ603 07/01/1993
Rates Fringes
KINGS AND QUEENS COUNTIES
PLASTERERS 27.91 15.16
PLAS05303 02/03/1%%5% ~ T
Rates Fringes
DRYWALL PLASTEZIRERS 26.31 12.65
PLAS0780A 07/01/1933
- Rates ) Fringes
CEMENT MASONS 35.00 14.14
PLUMOOO1K 07/01/1998
Rates Fringes
PLUMBERS:
KING AND QUEENS COUNTIES 35.41 21.56
JO33ING AND ALTERATIONS
Any repair and or replacement
of the present plumbing
system that does not change
the existing roughing 20.57 7.43
PLUMO0OC2K 07/03/1536
Rates fringes
PLUMBERS: - - .-
SRONX AND NEW YORK COUNTIES 33.91 20.55
Jokbing - repair and or
replacement of the present
plumbing system that does
not change the existing
roughing - 21.28 8.76
PLUMO371A 07/01/1995
Rates Fringes

RICHMOND COUNTY

PLUMBERS 32.28 10.28
JOBBING and ALTERATIONS

Any repair and or replace-

ment of the present plumbing

system that does not change

the existing roughing 19.49 8.50
PLUMO63BA 07/01/1%98
Rates Fringes
SPRINKLER FITTERS,
STEAMFPITTERS I . 31.55 o 20.84
SERVICE FITTERS 21.45 5.31

DACA51-99-R-0006 Amend. 0010
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Service FTitter work shall consist of all repair, service and
maintenance work on domestic, commerical and industrial
refrigeration, air conditioning and air ccoling, stoker and oil
burner apparatus and heating apparatus etc., including but not
exclusively the charging, evacuation, leak testing and assembling
for all machines for domestic, commercial and industrial
refrigeration, air conditioning and heating apparatus.

Also, work shall include adjusting, including capacity
adjustments, checking and repairing cof replacement of all
controls and start up of all machines and repairing all defects
that may develop on any system for domestic, commercial and
industrizl refrigeration and all air conditicning, air

coecling, stoker and c¢il burner apparatus and heating apparatus
regardless cf size cr type.

ROOFQ0O0BC C©7/01/1998

- Rates Fringes
ROOFEZRS 26.58 15.30
SHEEQQZ83 (07/29/1838
Rates Fringes
SHEET MITAL WORKERS 32.66 20.19
TEAM02823 07/01/1298
Rates Fringes
TRUCK DRIVIRS:
Asphalt 26.56 15.95+a+b
High Rise i 28.56 ) 15.95+a+b
Euclids & Turnapulls 26.7% 15,58525+a+b

FOCTNOTES:

PAID HOLIDAYS: A-New Year's Day; B-Memorial Day; C-Independence
Day; D-Labor Day; E-Thanksgiving Day; F-Christmas Day.

a. Paid Helidays: A thru F, Linceln's Birthday, Washington's
Birthday, Election Cay, Veterans's Day, provided the employee
works 2 days in the calendar week in which the holiday falls and
shape each remainding work day during such calandar week.

b. For each 13 days wocrked within the contract y2ar an employee
will receive one day's. vacation with pay with a maximum vacation
cof 3 weeks per year.

TzAMDB813A 12/01/1¢%38

Rates Fringes
TRUCKDRIVERS: - . -
GROUP 1 19.49 3.61+a
GROUP 2 15.7¢6 3.61+a
GROUP 3 15.90 3.61+a
GROUP 4 20.23 3.61l+a
GROUP 5 - 20.40 - 3.61+a
GROUP & 21.29 3.61l+a
GROUP 7 22.40 3.61+a
GROUP 8 19.90 3.61+2
FOCOTNOTE::

a. PARID HOLIDAYS: New Year's Day, Martin Luther King, Jr.'s
Birthday, Presidents' Day, Memorial Day, Independence Day,
Labor Day, Columbus Day, Thanksgiving Day, Christmas Day,
Employee's Birthday, Two(2) Personal Days, and any holiday
¢r day of mourning proclaimed as such by the State or
Federal Government.

TRUCK DRIVER CLASSIFICATICNS
GROUP 1: Closed body trucks with self contained loading unit up
to and including 22 yard capacity.
GROUP 2: Open trucks, rack body or trucks with no self contained
mechanical loading device, up to 22 yard capacity. One-container
tractor hoist - T ' '

DACAS1-99-R-0006 Amend. 0010
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GROUP 3: 10 wheel, open trucks, container loaders, dino-master,
over-cab loaders, rack body trucks, or any trucks 22 yards to and
including 25 vards capacity. -

GROUP 4: Rubbish and garbage trucks, 26 vards teo and including
31 yards.

GROUP §: Single axle working non-compactor containers up to 15
yards capacity on rubbish and garbage removal.

GROUP 6: Rcll-off trucks up to and including 42 yard capacity.
GROUP 7: Roll-off truck with more than 42 yard capacity or any
tractor trailer trucks.

GROUP 8: One-container tracter hoist on construction and
alteration debris removal.

WELDERS - Receive rate prescribasd for craft performing operation
©o which w2lding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award conly as provided in the labor standards contract clauses
(29 CEFR 5.5(ay(l){v)).
In the listing above, the "SU" designation means that rates
listed under =hat identifier do not reflect collsctively
bargained wace and fringe benefit rates. Other Hesignaticns
indicate unions whose rates have been determined to be
prevailing.
WAGE DETIRMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determination
a8 survey underlying a wage determination
* a Wage and Hour Division letter setting forth a
position on a wage determination matter
* a conformance (additional classification and rate)
ruling
On survey ralated matters, initial contact, including reguests
for summaries of surveys, should be with the Wag=2 and Hour
Regional Cffice for the area in which the survey was conducted
hecause those Regional Offices have responsibility for the
Davis-3acon survey program. If the response from this initial
contast is not satisfactory, then the process describesd in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here,.initial contact should he with.the Branch
of Construction Wage Determinations. Write to:
Branch of Construction Wage Determinations
Wage and Hour Division
U. 5. Department of Labor
200 Constitution Avenue, N. W,
Washington, D. C. 20210
2.) If the answer to the guestion in 1.) is yes, then an
interested party {(those affected by the action) zan request
review and reconsideration frem the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
Wage and Hour Administrator
U.S. Department of Labeor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
The reguest should be accompanied by a full statement of the
interested party's position and by any informatisn (wage payment
data, project description, area practice material, etc.) that the
reguestor considers relevant to the issue.
3.) If the decision of the Administrateor is not faveorable, an
interested party may apgeal directly to the Administrative Review

DACAS51~99-R-0006 Amend. 0010
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Board (formerly the Wage Appeals Board}. Write to:
Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION

DACAS1-99-R-0006 Amend. 0010
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT - CONTRACTID CODE RS
2. AMENDMENT/MODIFICATION NO. __ 3. EFFECTIVE DATE 4. REGUISITION/PURCHASE REQ, NO, 5, PROJECT NO. ufappucazlne;
0009 09721799 W16ROE-8323-0698 DACAS1-99-R-0006
"SSUED BY CODE e3p0500 7. ADMINISTERED BY (If other than Itam 8} CODE l E3P00OD
US ARMY CORPS OF ENGINEERS, NYD US ARMY CORPS OF ENGINEERS, NYD
ATTN: CENANCT-C, ROOM 1843 ATTN: CENANCT, ROOM 1843
26 FEDERAL PLAZA 26 FEDERAL PLA2A
NEW YORK, NY 10278 NEW YORK, NY 10278
Ina Ohrwashel C06(212) 264-0154
8. NAME AND ADDRESS OF CONTRACTOR {Nu., strast, county, State and ZiP Cade) Vendor 10: 00000044 00 | 94 AMENDMENT OF SOLICITATION NO.

« DACAS1-99-r-0006

ENRON FEDERAL SCOLUTIONS INC
$8. DATED (SEE ITEM 11}
1400 SMITH STREET

12/01/98
HOUSTON Tx 77002-7361
10A, MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEEITEM 13)

CODE 1FVUB { FACILITY CODE

_ 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation 1s amended as sat {orh in flem 14. The hour and dale specified for receipt of OHers | ] is extended, [X] 1S not extended.
Offers must acknowledge receipt of this amendment prior 1o the hour and date specified in the soiicitation or as amended, by one of the foliowing methods:
(a) By completing Items 8 and 15, and returning copias of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letier or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TC THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virlue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If raquired)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(x) A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SETFORTH IN ITEM 14 ARE MADE INTHE CONTRACT OROER NO. INITEM 104,

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such a5 changes in paying office, appropriation date, etc.}
SETFORTH INITEM 14, FPURSUANT TO THE AUTHCRITY OF FAR 43.103 {b).

C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [Jis not, [ is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION [Organized by UCF saction headings, inclu ding solicitation/contract subject matter where feasible,)

This amendment is issued to replace old wage determination
with new Wage Determination No. 94-2375
dated 06/01/99, Revision No. 14. to the solicitation in Section J.

Offerors must acknowledge receipt of this amendment
prior to the hour and date specified in the solicitation
or as amended by one of the following methods: {a) by

Exceptas provided herein, all terms and conditions af the document refersnced in [tem 3A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
4. CONTRACTOR/OFFERQR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY
{Signature of persen authorizad to sign) (Signature of Contracting Otficer)
NSN 7540-01-152-8070 STANDARD FORM 230 (REV. 10-83})

Prescribed by GSA

PREVIOUS EDITION UNUSABLE a0-105 FAR {48 CFR)53.243



SF 30 COWTINUATION SHEET
~ompleting Items 8 and 15, and returning 1 copy of this amendment;
.b) by acknouwledging receipt of this amendment on each copy
of the offer submitted; or (c) By separate letter or telegram
which includes a reference to the solicitation and amendment
numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE
PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR JO THE
HOUR AKRD DATE SPECIFIED MAY RESULT IN REJECITON OF YOUR OFFER.
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CENAN-OC-L 21 Sep 1999

MEMORANDUM FOR Chief, Contracting Division, ATTN: L Locke

SUBJECT: Davis Bacon Act and Service Contract Act Wage Determinations,
DACA51-98-R-0006, Privatization of Utilities, Fort Hamilton, NY

1. Forwarded herewith are the subject Wage Determinations effective this date
for Kings County, New York

a. Service Contract Act
Wage Determination No: 94-2375
Revision Number: 14
Date of Last Revision: 06/01/1999

Please direct the contractor’s attention to the section of the determination
entitied "Request for Authorization of Additional Classification and Wage Rate”.
This section provides direction to the contractor on how to process a classification
request if a service employee, covered by the Service Contract Act, will be

employed to perform the contract work and the occupation is not included in this
wage determination .

In addition, please advise me immediately if the proposed contract(s) succeeds
one that contains a collective bargaining agreement .

b. Davis Bacon Act
Wage Determination NY990003
Modification 8, Dated 9/10/99

L

Sandra Gaffn
District Labor Advisor

Encl
as
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WAGE DETERMINATION NO: 94-2375 REV (14) AREA: NY,NEW YORK CITY

WAGE DETERMINATION NO: 94-2375 REV (14) AREA: NY,NEW YORK CITY
*«*PQR OFFICIAL USE ONLY BY FEDERAL AGENCIES PARTICIPATING IN MOU WITH DOL~**
REGISTER OF WAGE DETERMINATION UNDER | U.S. DEPARTMENT CF LABCR

THE SERVICE CONTBACT ACT EMPLOYMENT STANDARDS ADMINISTRATION
By direction ¢f the Secretary of Laber WAGE AND HOUR DIVISION
Washington, D.C. 20210

Wage Determination No.: 94-2375
Revision No.: 14

|
I
[
I
I
I
| Date of Last Revision: 06/01/1%%9

Division of Wage Determinations

{ State): New York]

| Areas: New York COUNTIES OF Bronx, Kings, New York, Putnam, CQueens,
|

!

Richmond, Rockland, Westchester

** Fringe Benefits Required For All Occupations Included In
This Wage Determination Fecllow The Occupational Listing **
OCCUPATION CCODE AND TITLE MINIMUM HOURLY WAGE
Bdministrative Support and Clerical Occupations:

01011 Accounting Clerk I $ 11.35
01012 Accounting Clerk II $ 14.1¢
01013 Accounting Clerk III 5 15.73
01014 Accounting Clerk IV $ 17.11
01030 Court Reporter 5 14.81
01050 Dispatcher, Motor Vehicle $ 14.81
01060 Document Preparation Clerk $ 13.30
01070 Messenger (Courier) $ 10.51
01090 Duplicating Machine Operator $ 13.30
01110 Fiim/Tape Librarian $ 14.68
01115 General Clerk 1 $ 10.51
01116 General Clerk II $ 10.60
01117 General Clerk III $ 13.30
01118 General Clerk IV $ 14.12
01120 Housing Referral Assistant $ 17.00
01131 Key Entry Operator I $ 11.68
01132 Key Entry Cperator II $ 12.50
01191 Order Clerk I $ 10.72
01192 Order Clerk II $ 14.16
01261 Personnel Assistant (Employment)} I $ 12.39
01262 Personnel Assistant (Employment) II $ 13.92
01263 Personnel Assistant (Employment)} III $ 16.08
01264 Personnel Assistant (Employment) IV $ 17.39
01270 Production Control Clerk $ 17.00
01280 Rental Clerk $ 14.68
01300 Scheduler, Maintenance $ 14.68
C1311 Secretary 1 $ 14.68
01312 Secretary II $ 14.81
01313 Secretary III $ 17.00
01314 Secretary IV $ 19.67
01315 Secretary V $ 22.99
01320 Service Order Dispatcher $ 14.68
01341 Stenographer I $ 13.07
01342 Stenographer II $ 14.¢68
01400 Supply Technician $ 19.67
01420 Survey Worker {(Interviewer} 5 14.81
01460 Switchboard Operator-Receptionist $ 11.54
01510 Test Examiner $ 14.81

http://www.ceals.usace.army.mil/netacgi/nph-brs?s1=& opl=and&s2=Ne.../srvc html&r=9& f=  9/21/99
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01520 Test Proctor
01531 Travel Clerk I
01532 Travel Clerk II
01533 Travel Clerk III
01611 Word Processor I
01612 Word Processor II
01613 Word Processor III
Automatic Data Processing Occupatiocns:
03010 Ceomputer Data Librarian
03041 Computer Operator I
03042 Computer Operator II
03043 Computer Operator III
03044 Computer Operator IV
03045 Computer Operator V
03071 Computer Programmer I 1/
03072 Computer Programmer II 1/
03073 Computer Programmer III 1/
03074 Computer Programmer IV 1/
03101 Computer Systems Analyst I 1/
03102 Computer Systems Analyst II 1/
03103 Computer Systems Analyst III 1/
03160 Peripheral Equipment Operator
ARutomotive Service Occupations:
05005 Automobile Body Repairer, Fiberglass
C5010 Automotive Glass Installer
05040 Automotive Worker
05070 Electrician, Automotive
05100 Mobile Equipment Servicer
05130 Motor Egquipment Metal Mechanic
05160 Motor Equipment Metal Worker
05190 Motor Vehicle Mechanic
05220 Motor Vehicle Mechanic Helper
05250 Motor Vehicle Upholstery Worker
05280 Mctor Vehicle Wrecker
05310 Painter, Autcmotive
05340 Radiator Repair Specialist
05370 Tire Repairer
05400 Transmission Repair Specialist
Food Preparation and Service OQccupations:
07010 Baker
07041 Cook I
07042 Cock IIX
67070 Dishwasher :
07100 Food Service Worker {(Cafeteria Worker)
07130 Meat Cutter
07250 Waiter/Waitress
Furniture Maintenance and Repair Occupaticns:
03010 Electrostatic Spray Painter
09040 Furniture Handler
08070 Furniture Refinisher
09100 Furniture Refinisher Helper
09110 Furniture Repairer, Minor
09130 Upholsterer
General Service and Support Occupations:
11030 Cleaner, Vehicles
11060 Elevator Operator
11090 Gardener
1112) Housekeeping Aide I
11122 Housekeeping Aide II
11150 Janitor 2/
11210 Laborer, Grounds Maintenance
11240 Maid or Houseman
11270 Pest Controller
11300 Refuse Collecter 3/
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11330
11360
Health
12020
12040
12071
12072
12073
12100
12130
12160
12190
12221
12222
12223
12224
12250
12280
12311
12312
12313
12314
12315
12316

Tractor Operator
Window Cleaner
Occupations:
Dental Assistant

Emergency Medical Technician/Paramedic Ambulance Criver

Licensed Practical Nurse I
Licensed Practical Nurse II
Licensed Practical Nurse III
Medical ARssistant

Medical Laboratory Technician
Medical Record Clerk

Medical Record Technician
Nursing Assistant I

Nursing Assistant II

Nursing Assistant III

Nursing Assistant IV

Pharmacy Technician
Phlebotomist

Registered Nurse I

Registered Nurse II

Registered Nurse II, Specialist
Registered Nurse III

Registered Nurse III, Arnesthetist
Registered Nurse IV

Information and Arts Occupations:

13002
13011
13012
13013
13041
13042
13043
13047
13050
13071
13072
13073
13C74
13075

Laundry, Drycleaning, Pressing and Related Occups:

15010
15030
15040
15070
15090
15100
15130
15160
15120
15220
15250

Audiovisual Librarian
Exhibits Specialist I
Exhibits Specialist IIX
Exhibits Specialist III
Illustrator I
Illustrateor II
Illustrater III
Librarian

Library Technician
Photographer I
Photographer II
Photographer III
Photographer IV
Photographer V

Assembler

Counter Attendant

Pry Cleaner

Finisher, Flatwork, Machine
Presser, Hand

Presser, Machine, Drycleaning
Presser, Machine, Shirts
Presser, Machine, Wearing Apparel, Laundry
Sewing Machine Operator
Tailor

Washer, Machine

Machine Tool Operation and Repair Occupations:

15010
18640

Machine-Tool Cperator (Toolroom)
Tocl and Die Maker

Materials Handling and Packing Occupations:

21010
21020
21030
21040
21050
21071
21080
21100
21130

Fuel Distribution System Operator
Material Coordinator

Material Expediter

Material Handling Laborer

Order Filler

Forklift Operator

Production Line Worker {(Food Processing}
Shipping/Receiving Clerk

Shipping Packer
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21140 Store Worker 1 $ 10.58
21150 Stock Clerk (Shelf Stocker; Store Worker II) $ 11.84
21210 Tools and Parts Attendant $ 15.85
21400 Warehouse Specialist $ 13.08

Mechanics and Maintenance and Repair Occupations:
23010 Aircraft Mechanic
23040 Aircraft Mechanic Helper
23050 Aircraft Quality Control Inspector
23060 Aircraft Servicer
23070 Aircraft Worker
23100 Appliance Mechanic
23120 Bicycle Repairer
23125 Cable Splicer
23130 Carpenter, Maintenance
23140 Carpet Layer
23160 Electrician, Maintenance
23181 Electronics Technician, Maintenance I
23182 Electronics Technician, Maintenance 11
23183 Electronics Technician, Maintenance III
23260 Fabric Worker
23290 Fire Alarm System Mechanic
23310 Fire Extinguisher Repairer
23340 Fuel Distribution System Mechanic
23370 General Maintenance Worker
23400 Heating, Refrigeration and Air-Conditioning Mechanic
23430 Heavy Equipment Mechanic
23440 Heavy Equipment Operator
23460 Instrument Mechanic
23470 Laborer
23500 Locksmith
23530 Machinery Maintenance Mechanic
23550 Machinist, Maintenance
23580 Maintenance Trades Helper
23640 Millwright
23700 Cffice Aprpliance Repairer
23740 Painter, Rircraft
23760 Painter, Maintenance
23790 Pipefitter, Maintenance
23800 Plumber, Maintenance
23820 Pneudraulic Systems Mechanic
23850 Rigger
23870 Scale Mechanic
23890 Sheet-Metal Worker, Maintenance
23910 Small Engine Mechanic
23930 Telecommunications Mechanic I
23931 Telecommunications Mechanic II
23950 Telephone Lineman
23960 Welder, Combination, Maintenance
23965 Well Driller
23970 Woedcraft Worker
23980 Wocdworker
Personal Needs Occupations:
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24570 Child Care Attendant $ 12.97
24580 Child Care Center Clerk s 16.17
24600 Chore Aide 5 12.24
24630 Homemaker $ 17.96

Plant and System Operation Occupations:
25010 Boiler Tender

25040 Sewage Plant Operator

25070 Staticnary Engineer

25180 Ventilation Equipment Tender
25210 Water Treatment Plant Operator
Protective Service Occupations:

27004 ARlarm Monitor
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27006
2701¢C
27040
27070
27101
27102
27130

Corrections Officer
Court Security Officer
Detention OQfficer
Firefighter

Guard I

Guard IT

Police OQOfficer

Stevedoring/Longshoremen Qccupaticnal Services:

28010
28020
28030
28040
28050

Blocker and Bracer
Hatch Tender

Line Handler
Stevedore I
Stevedore II

Technical Oc¢cupations:

29010
29011
29012
29023
29024
29025
23030
29035
29040
29061
29062
29063
29064
29081
29082
29083
29084
23085
25086
29090
25100
29150
29160
28210
29240
2936l
29362
29363
29364
29390
29480
29491
29492
25493
29494
23495
29620
29621
29622

Air Traffic Control Specialist, Center 4/
Air Traffic Control Specialist, Station 4/
Rir Traffic Control Specialist, Terminal 4/
Archecological Technician I

Archeological Technician II

Archeclogical Technician III

Cartographic Technician

Computer Based Training (CBT) Specialist/Instructor
Civil Engineering Technician

Drafter I

Drafter II

Drafrer III

Drafter IV

Engineering Technician I

Engineering Technician II

Engineering Technician III

Engineering Technician IV

Engineering Technician V

Engineering Technician VI

Environmental Technician

Flight Simulator/Instructor {Pilot)
Graphic Artist

Instructer

Laboratory Technician

Mathematical Technician

Paralegal/Legal Assistant I
Paralegal/Legal Assistant II
Paralegal/Legal Assistant III
Paralegal/Legal Assistant IV

Fhotooptics Technician

Technical Writer

Unexploded Crdnance Technician I
Unexploded Ordnance Technician II
Unexploded Ordnance Technician IIZ
Unexploded Safety Escort

Unexploded Sweep Personnel

Weather Cbserver, Senior &/

Weather Cbserver, Combined Upper Air & Surface Programs 5/
Weather Observer, Upper Air 5/

Transportation/Mebile Equipment Operation Occups:

31030
31260
31290
31300
31361
31362
31363
31364

Bus Driver

Parking and Lot Attendant
Shuttle Bus Driver

Taxi Driver

Truckdriver, Light Truck
Truckdriver, Medium Truck
Truckdriver, Heavy Truck
Truckdriver, Tractor-Trailer

Miscellaneous Occupations:

89020

Animal Caretaker
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99030 Cashier $ 10.58
99041 Carnival Equipment Operator $ 16.55
99042 Carnival Equipment Repairer $ 17.3¢6
99043 Carnival Worker $ 14.17
99050 Desk Clerk § 12.97
99095 Embalmer $ 17.42
99300 Lifeguard $§ 11.54
99310 Mortician $ 17.42
99350 Park Attendant (Aide) 5 14.50
99400 pPhotofinishing Worker (Photo Lab Tech., Darkroom Tech} $ 11.54
99500 Recreation Specialist $ 17.96
99510 Recycling Worker $ 16.55
99610 Sales Clerk $ 11.54
9962C School Crossing Guard (Crosswalk Attendant) 5 14.17
99630 Sports Cfficial $ 11.54
99658 Survey Party Chief (Chief of Party) $ 17.02
99659 Surveying Technician (Instr. Person/Surveyor Asst./Instr.) $ 15.27
9960 Surveying Aide 5 11.14
99690 Swimming Pool Operator $ 18.89
99720 Vending Machine Attendant $ 12.67
99730 Vending Machine Repairer $ 17.04
99740 Vending Machine Repairer Helper 5 13.77

** Fringe Benefits Required For All Occupations Included In
This Wage Determination **

HEALTH & WELFARE: $1.63 an hour or $65.20 a week or $282.53 a month.
VACATION: 2 weeks paid vacation after 1 year of service with a
contractor or successor; 3 weeks after 5 years; 4 weeks after 10 years;
5 weeks after 20 years. Length of service includes the whole span of
continuous service with the present contractor or successocr, wherever
employed, and with the predecessor contractors in the performance of
similar work at the same Federal facility. (Reg. 4.173)
HOLIDAYS: Minimum of ten paid holidays per year: New Year's Day,
Martin Luther King Jr.'s Birthday, Washington's Birthday, Memorial Day,
Independence Day, Labor Day, Celumbus Day, Veterans' Day, Thanksgiving
Cay, and Christmas Day. (A contractor may substitute for any of the
named holidays ancther day off with pay in accordance with a plan
communicated tc the employees involved.) (See 29 CFR 4.174)

1/
Does neot apply to empleyees employed in a bona fide executive,
administrative, or professional capacity as defined and delineated in
29 CFR 541. (See 29 CFR 4.156)

2/

The wage rate applies to Putnam, Rockland, and Westchester
counties only.
3/
The wage rate applies teo Putnam and Rockland counties only.
4/
APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL: An employes
is entitled tec pay for all work perfocrmed between the hours of 6:00 P.M. and
6:00 A.M. at the rate of basic pay plus a night pay differential amcunting to
10 percent cof the rate of basic pay.
5/
WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: If you work at night as part of
a regular tour of duty, you will earn a night differential and receive an
additional 10% of basic pay for any hours worked between épm and 6am. If you
are & full-time employee (40 hours a week) and Sunday is part of your
regularly scheduled workweek, yocu are pald at your rate of basic pay plus a
Sunday preium of 25% of your basic rate for each hour of Sunday work which is
not overtime (i.e. occasional work on Sunday outside the normal tour of duty
is considered overtime work).
** UNIFORM ALLOWANCE **
If employees are required to wear unifeorms in the performance of
this contract {(either by the terms of the Government ccntract, by

http:/Awww.ceals.usace.army.mil/netacgi/nph-brs?s1=&op1=and&s2=Ne.../srvc html&r=9& = 921709
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the employer, by the state or lccal law, etc.), the cost of
- furnishing such uniforms and maintaining (by laundering cr dry
cleaning} such uniforms is an expense that may not be borne by an
employee where such cost reduces the hourly rate below that
reguired by the wage determination. The Department of Labor will
accept payment in accordance with the following standards as
compliance:

The contractor or subcontractor is required te furnish all
employees with an adequate number of uniforms without cost or to
reimburse employees for the actual cost of the uniferms. In
addition, where uniform cleaning and maintenance is made the
responsibility of the employee, all contractors and subcontractors
subject to this wage determinaticn shall (in the absence of a bona
fide collective bargaining agreement providing for a different
amount, or the furnishing cf contrary affirmative proof as to the
actual cost), reimburse all employees for such cleaning and
maintenance at a rate of $4.25 per week (or $.85 cents per day).
However, in those instances where the uniforms furnished are made
cf "wash and wear" materials, may be routinely washed and dried
with other personal garments, and do not require any special
treatment such as dry cleaning, daily washing, or commercial
laundering in order to meet the cleanliness or appearance standards
set by the terms of the Government contract, by the contractor, by
law, or by the nature of the work, there is no requirement that
employees be reimbursed for uniform maintenance costs.

** NOTES APPLYING TO THIS WAGE DETERMINATION *~*
Source of Occupational Titles and Descriptions:
The duties of employees under job titles listed are those described
in the "Service Contract Act Directory of Occupaticns," Fourth
Editicn, January 1993, as amended by the Second Supplement, dated
August 1995, unless otherwise indicated. This publication may be
obtained from the Superintendent of Documents, at 202-783-3238, or
by writing to the Superintendent of Documents, U.5. Government
Printing Office, Washingteon, D.C. 20402. Copies of specific job
descriptions may also be obtained from the appreopriate contracting
cfficer,.
REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE

{Standard Form 1444 (SF 1444)}

Ceonfeormance Process:

The contracting officer shall require that any class of service
employee which is not listed herein and which is to be employed
under the contract (i.e., the work to be performed is not performed
by any classification listed in the wage determination), be
classified by the contractor so as to provide a reasonable
relationship (i.e., appropriate level of skill comparison) between
such unlisted classifications and the classifications listed in the
wage determination. Such conformed classes of employees shall be
paid the monetary wages and furnished the fringe benefits as are
determined. Such cenforming process shall be initiated by the
contractor prior tc the perfcrmance of contract work by such
unlisted class{es) of employees. The conformed classification,
wage rate, and/or fringe benefits shall be retroactive to the
commencement date of the contract. {See Section 4.6 (C) (vi}}

When multiple wage determinations are included in a contract, a
separate SF 1444 should be prepared for each wage determination to
which a class{es) is tc be confeormed.

The process for preparing a conformance reguest is as follows:

1) When preparing the bid, the contractor identifies the need for a
conformed occupation} and computes a proposed rate).

2) After contract award, the contractor prepares a written report
listing in order proposed classificaticn title), a Federal grade
equivalency (FGE) for each propesed classification}, job
description), and raticnale for proposed wage rate), including
information regarding the agreement or disagreement of the

http:/Awww.ceals.usace.army.mil/netacgi/nph-brs?s1=&op1=and&s2=Ne.../stve html& =9& f=
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authorized representative of the employees involved, or where there
is no authorized representative, the employees themselves. This
report should be submitted to the contracting officer no later than
30 days after such unlisted class{es) of employees perfocrms any
contract work.

3) The contracting officer reviews the proposed action and promptly
submits a report of the acticn, together with the agency's
recommendations and pertinent information including the position of
the contractor and the employees, to the Wage and Hour Divisioen,
Employment Standards Administration, U.S. Department of Labor, for
review, (See section 4.6(b}(2) of Regulations 28 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves,
modifies, or disapproves the action via tramsmittal to the agency
contracting cfficer, or notifies the contracting cofficer that
additional time will be required to process the request.

5) The contracting cfficer transmits the Wage and Hour decision te
the contractor. ”

6} The contractor informs the affected employees.

Informaticn required by the Regulations must be submitted on SF
1444 or bond paper.

When preparing a conformance reguest, the "Service Contract Act
Directory cof Occupations" (the Directory) should be used to compare
job definitions to insure that duties reguested are not performed
by a classification already listed in the wage determination.
Remember, it is not the job title, but the required tasks that
determine whether a class is included in an established wage
determination. Conformances may not be used to artificially split,
combine, or subdivide classificaticons listed in the wage
determination.

http://www ceals.usace.army.mil/netacgi/nph-brs?s1=&opl=and&s2=Ne.../srvc. html&r=9& f=  9/21/99
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General Decision Number NY$950003
Superseded General Decision No. NY980003
State: New York
Construction Type:
BUILDING
HEAVY
HIGHWAY
RESIDENTIAL
County{ies):
BRONX NEW YORK RICHMOND
KINGS QUEENS
BUILDING & RESIDENTIAL CONSTRUCTION PROJECTS (includes
single family homes and apartments up te and including 4
stories), HEAVY AND HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 03/12/198%%
1 04/09/1998%
2 05/07/1999
3 06/04/1999
4 07/02/1999
5 07/30/19%9
6 08/20/1999
7 09/03/1999
B 09/10/1999
COUNTY (ies):
BRONX NEW YORK RICHMOND
KINGS QUEENS
ASBEQO12A 07/01/1999
Rates Fringes
ASBESTOS/INSULATOR WORKERS:
SCOPE QOF WORK:
includes zpplication of all
insulating materials, protective
coverings, coatings and finishing
tc all types of mechanical
systems. 32.31 19.64
BOILCOOSA 09/01/19%8
Rates Fringes
BCILERMAKER $35.00 3.75+47%+a

FOOTNOTE:

a. PAID HOLIDAYS: New Years Day, Thanksgiving Day, Memorial
Day, Independence Day, Laber Day and Good Friday, Friday after
Thanksgiving, Christmas Eve Day and New Years Eve

* BRNYQ001A (1/01/198%

Rates Fringes
BRICKLAYERS 31.77 15.46
STONEMASONS 30.69 17.90
BRNYQQQ01B 07/01/1999
. Rates Fringes
PCINTERS, CLEANERS & CAULKERS 25.80 11.50
* BRNYO0003A 07/01/199%
Rates Fringes

http://www.ceals.usace.army.mil/netacgi/nph-brs?s1=&op1=and&s2=N.../wage. html&r=1&f= 9/21/99
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TERRAZZO WORKERS 31.38 14.60
TERRAZZO FINISHERS 30.07 14.60
BRNYQO04A 07/01/199%
Rates Fringes
MARBLE SETTERS 27.61 15.65%
* BRNY0020A 07/01/1999
Rates Fringes
MARBLE FINISHERS 27.72 16.87
* BRNY0024A 07/01/1999
Rates Fringes
MARBLE FPOLISHERS 29.74 12.38
BRNY(C052A 05/01/1899
Rates - Fringes
TILE LAYERS 30.26 14.32
ERNYQOO88A 06/01/1999
Rates Fringes
TILE FINISHERS 25.74 12.08
CARP0OOO1lY 01/01/1998
Rates Fringes
CARPENTERS:
Carpenters & Soft floor
layers 30.06 18.47
CARPO740R 01/01/1996
Rates Fringes
MILLWRIGHTS 28.53 18.91
CARP1456E 07/01/1998
Rates Fringes
DOCKBUILDERS 29.15 19.73
CARP1456F 07/01/1998 .
Rates Fringes
DIVERS 35.89 19.73
CIVER TENDERS 26.43 15.73
ELECOO003A (05/13/1999
Rates Fringes
ELECTRICIANS 34.00 24.681
Jobbing, and mzintenancs
and repair werk 19.75% 7.143+a

PAID HOLIDAYS:

2. New Years Day, Washington's Birthday, Memorial Day,
Independence Day, Labor Day, Columbus Day, Election Day,
Thanksgiving Day, the day after Thanksgiving Day, and Christmas

Day
ELECOC03H 07/01/1995
Rates Fringes
ASSEMBLER/WIREMAN 17.78 3.38
ELEC1049A 10/05/1%97
Rates Fringes

QUEENS COUNTY

LINE CONSTRUCTION:

Substaticn and Switching
structures pipe type cakle
installation and maintenance jocbs

http://www .ceals.usace.army.mil/netacgi/nph-brs?s1=&opl1=and&s2=N.../wage.html&r=1&f=  9/21/99
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or projects; Railroad electrical
distribution/transmission systems
maintenance {(when work is not
performed by railroad employees)
Overhead and Underground transmission/
distributicn line work. Fiber optic,
telephone cable and equipment

Lineman and Cable Splicer; 29.1%6 3.37+15.5%
Heavy Eguipment Cperator:; 23.33 3.37+15.5%
Groundman 17.50 3.37+15.5%
Tree Trimmer 17.74 3.37+15.5%
ELEVQ001B 07/01/1998

Rates Fringes
ELEVATOR MECHANICS {(New Construction) 34.415 10.805+a
ELEVATOR MECHANICS -(Modernization
and Repair) 28.576 - 10.655+a
FOOTNOTE:

a. PAID HOLIDRYS: New Year's Day, Lincoln's Birthday,
Washington's Birthday, Memorial Day, Independence Day,
Labor Day, Columbus Day, Veteran's Day, Thanksgiving Day,
Friday after Thanksgiving, and Christmas Day.

PAID VACATION: Employer contributes B% of reqular basic
hourly rate as vacation pay for employees with more than
5 years of service, and 6% for employees with less than
5 years of service

- ———————— o ——————

ENGIO014B 07/01/1998

Rates Fringes
POWER EQUIPMENT OPERATORS (HEAVY & HIGHWAY):
GROUP 1 42.33 16.45+a
GROUP 2 34.64 16.45+a
GROUP 3 34.39 16.45+a
GROUP 4 33.53 16.45+2
GROUP 5§ : 32.84 16.45+a
GRQOUP € 32.07 16.45+a
GROUP 7 32.06 16.45+a
GROUP 9 30.35 16.45+a
GROUP 10 30.20 16.45+2
GROUP 11 28.10 16.45+a
GROUF 12 28.74 16.45+a
GROUF 13 28.37 16.45+a
GROUP 14 20.95 16.45+a
GROUF 15 16.79 16.45+a

POWER EQUIPMENT OPERATOR CLASSIFICATIONS
GROUP 1: Tower crane
GROUF 2: Backhoes, power shovel, Hydraulic clam shells,
mecles and machines of a similar type
GRQUP 3: Mine holists and crane, etc. used as mine hoists
GROUP 4: Gradalls, keystones, cranes (with digging buckets),
bridge cranes, trenching machines, vermeer cutter and machines
of a similar nature
GROUP 5: Piledrivers, derrick boats, tunnel shovels
GROUP 6: Raise bore drill, and machines of a similar nature
GROUP 7: Back filling machines, cranes, mucking machines,
dual drum pavers
GROUP 8: Mixers (concrete w/loading attachments), concrete
pavers, cableways, land derricks, power house (low pressure
units), concrete pumps
GROUP 9: Concrete plants, well drilling machines, stone crushers
double drum hoist, power house (other than above)
GROUP 10: Concrete mixers
GROUP 11: Elevators
GROUP 12:; Concrete breaking machine, Hoists (single drum),

http://www .ceals.usace.army.mil/netacgi/nph-brs?s1=&op1=and&s2=N.. /wage. html&r=1&f=  9/21/99
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load masters, locomotive and dinkies over 10 tons,
GRCOUP 13: Vibratory conscle ‘
GROUP 14: Compresscrs {portable 3 or more in battery),
tugger machine (caissons) well pecint pumps, chum drill
GROUP 15: Boilers, (high pressure, compressors (portable,
single, or 2 in battery, not over 100' apart), pumps (river
cofferdam and welding machines {except where arc is operated by
members of local 15) push button machines, all engines
irrespective of power (power pac) used to drive auxilliary
equipment, air, hydraulic etc.

100" to 149' boom ~ add .50

150" to 249' boom - add .75

250" to 349 boom - add 1.00

350' te 450' boom - add 1.50
UTILITY CONSTRUCTION:

Utility compressors 19.67 16.45+a
Off shift ccmpressors 25.23 ~16.45+a
Horizontal boring rig 30.06 16.45+a
PAVING CONSTRUCTION:

Esphalt spreader 31.07 16.45+a

Asphalt roller 30.20 16.45+a

Asphalt plants 26.38 16.45+a
STEEL ERECTION: '

Three drum derricks 38.03 16.45+a

Cranes, Hydraulic Cranes,
2 drum derricks, Forklifts,

Boom Trucks 37.44 16.45+a
Compressors, Welding Machines 27.08 16.45+a
Premiums for Cranes on Steel Erection:

100' to 149" boom - add 1.25

150" to 249" boom - add 1.50

250" to 349" boom - add 1.75

350' to 450" boom - add 2.25

Tower crane - add 1.50
FOOTNQTE:

a. Paid Holidays: New Year's Day; Lincoln's Birthday;
Washingten's Birthday;. Memorial Day; Independence Day:
Labor Day; Veterans Day; Cclumbus Day; Election Day:
Thanksgiving Day; and Christmas Day; provided the employee
works one day the payroll week in which the holiday occurs.

ENGIQO014C 07/01/1958

Rates Fringes
POWER EQUIPMENT OPERATORS
({BUILDING & RESIDENTIAL}:
GROUP 1 36.98 15.05+a
GROUP 2 36.36 15.05+a
GROUF 3 35.11 15.05+a
GROUF 4 28.55 15.05+a

POWER EQUIPMENT OQPERATCORS CLASSIFICATIONS

GROUP 1: Double drum
GROUP 2: Stone derrick, cranes, hydraulic cranes, boom trucks
GROUP 3: Heoists, fork lift, house cars, plaster (platform
machine), plaster bucket, concrete pump and all other equipment
used for hoisting material
GROUP 4: Compressors, welding machines (cutting concrete work},
paint spraying, sand blasting, pumps (with the exclusion cf
ceoncrete pumps), house car (settlement basis only), all engines
irrespective of power {power pac) used to drive auxiliary
equipment, air, hydraulic, etc., boilers
Premiums for Cranes:

100'-149" boom - add 1.25

150'~249' boom - add 1.50

250'-349" boom - add 1.75

hitp://www.ceals.usace.army.mil/netacgi/nph-brs?s1=& opl=and&s2=N.../wage html&r=1&f=  9/21/99
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350'-450" boom - add 2.25
Tower cranes add 1,50
FOQOTNOTE:

&. PAID HOLIDAYS: New Year's Day, Lincecln's Birthday,
Memorial Day, Independence Day, Labor Day, Veteran's Day,
Columbus Day, Election Day, Thanksgiving Day, and
Christmas Day, provided the emplcyee works one day in the
payrell week in which the holiday cccurs

e o e et o e ey e P o o kM o o AL e o A o ———r ———— — —_— —

IRONOQ40P 07/01/1999

Rates Fringes
BRONX, NEW YORK, RICHMOND
IRONWORKERS (STRUCTURAL} 30.45 30.68
IRONOO46C 07/01/1998
Rates Fringes
IRONWORKERS (METALLIC LATHERS) 32.95 ~17.47
IRONO197A 01/01/1999
Rates Fringes
IRONWORKERS (STONE DERRICKMAN) 32.18 22.69
IRONO361P 07/01/1999
Rates Fringes
KINGS, QUEENS
IRONWORKERS {STRUCTURAL} 30.45 30.68
IRONOSBQA 01/01/199%
Rates Fringes
IRONWORKERS (ORNAMENTAL) 28.75 23.55
Rates Fringes
BUILDING CONSTRUCTION
LABORERS:
CEMENT AND CONCRETE WORKERS $26.05 9.51
LABOOOZ2%A 07/01/1995
Rates Fringes
LRBCORERS: (Heavy)
Blasters 30.13 11.90
Blasters (hydraulic trac drill) 30.65 11.80
Hydraulic Trac Drill 27.22 11.5%0
Wagon,; Airtrac; Quarry Bar
Crill Runners: 26.73 11.%0
Jackhammers, Chippers, Spaders,
Concrete Breakers, All
Other Pneumatic Tools, Walk
Behind Self-Propelled Hydraulic
Asphalt and Concrete Breaker 26.07 11.90
Powder Carriers 23.58 11.90
LABOOO79A 07/01/1998
Rates Fringes
LABORERS: (Building)
Mason Tenders 24,00 12.1%
Demeclition Laborers
Tier A 25.00 12.19
Tier B 14.00 6.00
CLASSIFICATIONS

TIER A: Responsible for the removal of all interior petitions
and structural petitions that can consist of sheet rock, block or
masonry. Also, all structural slab openings for ducts,
mechanical, shafts, elevators, slab openings and exterior walls
where the building is not being completely demolitioned.
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TIER B: Responsible for shoveling of debris into containers,
pushing containers from the inside to the outside of the
building.

LABOO147A 07/01/1998

Rates Fringes

LABORERS

FREE AIR TUNNEL WORKERS
Tunnel Workers (including Maintenance Men, Inside Muck Lock
Tenders, Pump Men Electricians, Cement Finishers, Caulkers,
Hydraulic Men, Sheild Men, Monorail Operators, Motor Men,
Track Men Painters, Nippers, Brakemen, Cable Men, Hose Men, Grout
Men, Gravel Men, Form Workers, Concrete Workers, Tunnel Laborers,
Mcle Mipper (one (1) Mole Sipper per Werking Shaft per Shift for
up to and including Two {2) Moles)

LABORERS 24.57 12.54
LABOO731R 07/01/1998
Rates Fringes
LABORERS: (Building,
Heavy and Residential):
UNSKILLED 25.39 13.34
UTILITY LABORER 25.24 13.34
Paid Holidays:
Labor Day and Thanksgiving Day
LABOO999M 06/01/19%¢6
Rates Fringes
Asbestos Removal Workers 18.00 4.00
LABO10O10A 01/01/198%8%9
Rates Fringes
LABORERS HIGHWAY CONSTRUCTION:
FORMSETTERS 29.19 13.60+a
LABORERS 26.09 13.60+a

FOOTNOTES:
a. PAID HOLIDAYS: Memorial Day, Fourth of July, Labor Day,
Columbus Day, Election Day and Thanksgiving Day, provided the

employee has worked cne {1l) day in the calendar week in which the
said holiday occurs.

LABO10O18RA 01/01/1%89

Rates Fringes
LABORERS:
Asphalt Rakers 29.06 13.60+a
Asphalt Tampers 26.62 13.60+a
Asphalt Laborers 26.51 13.60+a
Screedman 29,43 13.60+a
FOOTNQTE:

a. Paid Holidays: Memorial Day, Independence Day, Labor Day,
Columbus Day, Election Day, Veterans Day, and Thanksgiving

Day
Rates Fringes
PAINTERS
Painters, Drywall Finishers
and Lead Abatement Worker 27.25 12.91
Spray, Scaffold and Sandblasting 30.25 12.91
GLAZIERS 27.34 16.22
PRINOEC6A 10/01/1998
Rates Fringes

PAINTERS:
Structural steel

Page 0 of 10
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and Bridge 34.50 18.19
PRIN1974A (01/01/1999
Rates Fringes
DRYWALL TAPERS/POINTERS 31.86
PLASOZ€0A 02/01/1999
Rates Fringes
BRONX, NEW YORK AND RICHMOND
COUNTIES:
PLASTERERS 26.41 15.55%
PLAS0260B 07/01/1998
Rates Fringes
KINGS AND QUEENS COUNTIES
PLASTERERS 26.41 15.14
PLASO530~R 02/03/199%
Rates Fringes
DRYWALL PLASTERERS 26.31 12.65
LASQ78CA 07/01/18%9
Rates Fringes
CEMENT MASONS 35.00 14.14
PLUMOOO1K 07/01/1998
Rates Fringes
FLUMBERS:
KING AND QUEENS COUNTIES 35.41 21.56
JOBBING AND ALTERATIONS
Any repair and or replacement
of the present plumbing
the existing roughing 20.97 7.43
PLUMOO02K 07/03/1996
Rates Fringes
PLUMBERS:
BRONX BAND NEW YORK COUNTIES 33.91 20.55
Jobbing - repair and or
replacement of the present
plumbing system that does
not change the existing
roughing 21.28 8.76
PLUMQ371A 07/01/1985
Rates Fringes

RICHMOND COQUNTY

PLUMBERS 32.26 10.28
JOBBING and ALTERATIONS

Any repair and or replace-

ment of the present plumbing

system that does not change

the existing roughing 19.45 g.50
PLUMC638A 07/01/1998
Rates Fringes
SPRINKLER FITTERS, )
STERMFITTERS 31.55 20.84
SERVICE FITTERS 21.45 5.31

Service Fitter wecrk shall consist of all repair, service and
maintenance wcrk on domestic, commerical and industrial
refrigeration, air conditioning and air ccecling, stoker and oil
burner apparatus and heating apparatus etc., including but not
exclusively the charging, evacuation, leak testing and assembling
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for all machines for demesti¢, commercial and industrial
refrigeration, air cenditicning and heating apparatus.

Also, werk shall include adjusting, including capacity
adjustments, checking and repairing of replacement of all
controls and start up of all machines and repairing all defects
that may develop on any system for domestic, commercial and
industrial refrigeration and all air conditioning, air

cocling, stoker and oil burner apparatus and heating apparatus
regardless of size or type.

ROQFO008C 07/01/1998

Rates Fringes
ROCFERS 26.58 ‘ 15.3¢C
SHEEQOO28B 07/29/1999
Rates Fringes
SHEET METAL WORKERS 32.66 20.19
TEAMO282B 07/01/1998
Rates Fringes
TRUCK DRIVERS:
Eschals 26.56 15.95+a+b
High Rise 28.5%6 15,95+a+b
Euclids & Turnapulls 26.7% 15.9525+a+bh

FCOTNOTES:

PAID HOLIDARYS: A-New Year's Day; B-Memorial Day,; C-Independence
Day; D-Labor Day; E-Thanksgiving Day; F~Christmas Day.

a. Paid Holidays: A thru F, Lincoln's Birthday, Washington's
Birthday, Election Day, Veterans's Day, provided the employee
works 2 days in the calendar week in which the heoliday falls and
shape each remainding work day during such calandar week.

b. For each 15 days worked within the contract year an employee
will receive one day's vacation with pay with a maximum vacation
cf 3 weeks per year.

TEAMCB13A 12/01/1998

Rates Fringes
TRUCKDRIVERS:
GROUP 1 19.4% 3.6l+a
GROUP 2 19.76 3.61l+a
GRQUP 3 19.90C 3.61+a
GROUP 4 20.23 3.61+a
GROUP & 20.40 3.61l+a
GRCUP & 21.29 3.61+a
GROUP 7 22.40 3.6l+tza
GRQUP 8 19.50 3.61+a
FCOTNOTE:

a. PAID HOLIDAYS: New Year's Day, Martin Luther King, Jr.'s
Birthday, Presidents' Day, Memorial Day, Independence Day,
Labor Day, Columbus Day, Thanksgiving Day, Christmas Day,
Employee's Birthday, Two(2) Perscnal Days, and any holiday
or day of mourning proclaimed as such by the State or
Federal CGovernment.
TRUCK DRIVER CLASSIFICATICNS
GROUP 1: Closed body trucks with self contained lecading unit up
to and including 22 yard capacity.
GROUP 2: Open trucks, rack body or trucks with no self contained
tractor hoist
GROUP 3: 10 wheel, open trucks, container locaders, dino-master,
over-cab lecaders, rack body trucks, or any trucks 22 yards to and
including 25 yards capacity.
GROUP 4: Rubbish and garbage trucks, 26 yards to and including
31 yards.
GRCUP 5: Single axle working non-compactor containers up to 15
vards capacity on rubbish and garbage removal.
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GROUP 6: Roll-off trucks up to and including 42 yard capacity.
GROUP 7: Roll-off truck with more than 42 yard capacity or any
tractor trailer trucks.

GROUP 8: One-container tractor hoist on construction and
alteration debris removzl.

WELDERS - Receive rate prescribed for craft performing operaticn
tc which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
{29 CFR 5.5(a) (1) (v}).
In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.
WAGE DETERMINATION RPPERLS PROCESS
1.) Has there been an initial decision in the matter? This can
be: .
an existing published wage determination
2 survey underlying a wage determinaticn
a Wage and Hour Division letter setting forth a
position cn a wage determination matter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:
Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N. W,
Washingteon, B. C. 20210
2.) If the answer to the guestion in 1.) is yes, then an
interested party {(those affected by the action} can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
The request should be accompanied by a full statement of the
interested party's position and by any information {(wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.,) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board {formerly the Wage Appeals Board). Write to:
Administrative Review Board
U. §. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
4.) Rll decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT "+ CONTRACTID CoBE PASE OF PAGES
MENDMENT/MODIFICATION NO. . 2. EFFECTIVE DATE . 4, REQUISITION/PURCHASE REQ. NO. 5 PRQJECT NO. (I apphcatr;le)
. o—r}p\ 09/03/99 W16ROE-8323-0698 DACA51-9%9-R-0006
SUED BY e COBE 3p0500 7. ADMINISTERED BY (If ather than tam 6} CODE | £3p0000
CONTRACTING - CONTRACTS BRANCH CONTRACTING DIVISION
26 FEDERAIL PLAZA 26 FEDERAL PLAZA
ROCM 1843 ROOM 1B43
NEW YORK, NY 10278 NEW YORK, NY 10278
Ina Ohrwashel Coe{212) 264-0154
8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and 2IP Code) Vendor ID: (00QC0044 0 gA. AMENDMENT QF SOLICITATION NO.

DACAS1-99-R-0006

ENRON FEDERAL SOLUTIONS INC
3 1400 SMITH STREET
HOUSTON TX 77002-7361

9B. DATED (SEE ITEM 11)
12/01/98

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED(SEEITEM13)

CODE IFVUS | FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUICITATIONS

The above numbered solicitation is amended as set forth in tem 14. The hour and date specified for receipt of Offers []is extended, [x] is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
{a) By completing Items & and 15, and returning 1. copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (¢} By separate letter or telegram which includes a reference 1o the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

IN REJECTION OF YOUR OFFER. If by virlue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes relerence 1o the selicitation and this amendment, and is received prior 1o the opening hour and date specified.

' ACCOUNTING AND APPROPRIATION DATA {If required) ’

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO, AS DESCRIBED IN ITEM 14.

(X} | A THIS CHANGE ORDER 15 1S5UED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. INITEM 104,

B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES {such as changes in paying office, appropnation date, etc.)
SETFORTH INITEM 14, PURSUANT TO THE AUTHOQRITY OF FAR 43,103 {b}).

C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type 0of madification and authority)

E. IMPORTANT: Contractor [ is not, [ is required 1o sign this document and retrn copies 1o the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/cantract subject matter whera teasibie,)

This amendment is issued to add the following clauses to subject

.
solicitation.

Add the following clause the section H,

"H.25 Year 20900 Compliance

apt as provided harein, all terms and conditions of the document referenced en Item 9A or 104, as heretofore changed, remains unchanged and .n tull farce and effect.

. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING CFFICER (Type ar print)
. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B6. UNITED STATES OF AMERICA 16C. DATE SiGNEZ
BY
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
PREVIOUS EDIT!ON UNUSABLE Prescribed by GSA

30-105 FAR (48 CFR) 53,243



SF 30 CONTINUATION SHEET

‘*he Centracter sqi}l ensura products under this contracc, te include

[J—

nardware, software, firmware, and middleware, whether acting alone or

ccmbined as a system, as Year 2000 compliant as defined in FAR Part 39."
Add the feollowing clause to Secticon I
"FAR 52.232-18 Availability of Funds (Apr 1984)"

Offerors must acknowledge receipt of this amendment prior to the hour and
date specified in the solicitation or as amended, by one of the following
methods: (a} By completing Items B and 15, and returning 1 copy of this
amendment; {(b) By acknowledging receipt of this amendment on each copy of
the offer submitted; or (c¢) By separate letter or telegram which includes a
reference to the sclicitation and amendment aumbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT GF
COFFERS PRICR TQ THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTICN OF YQUR
OFFER.

DACRS1-99-R-0006 Amend. 0008 2



L

1, CONTRACT ID CODE PAGE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 33
. 1
~ AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REG. NO. 5. PROJECT NO. (If applicabie)
. 0007 f 08/19/99 W16ROE-8323-0698 DACAS1-99-R-0006
SSUED BY CODE e3p0500 7. ADMINISTERED BY (If othar than Item &) CGOE | Eapooco

US ARMY CORPS OF ENGINEERS, NYD CONTRACTING DIVISION
ATTN: CENANCT-C,” ROOM 1843 26 FEDERAL PLAZA

26 FEDERAL PLAZA ROOM 1843

NEW YORK NY 10278 NEW YORK, NY 10278
Ina Ohrwashel C06 (212) 264-0154

&, NAME AND ADDRESS OF CONTRACTOR (No., street, county, Stateand ZIP Code)  Vendor ID: 00000044

X
ENRON FEDERAL SOLUTICNS INC

[04] 9A, AMENDMENT OF SOLICITATION NO,
DACAS1-99-R-0006

9B. DATED (SEE ITEM 11)
1775 EYE STREET NW STE 800

12/01/98
WASHINGTON DC 20006

134, MODIFICATION

N OF CONTRACT/ORDER NO.

CODE IFVUs | FACILTY CODE

10B. DATED (SEE ITEM 13)

11, THIS {TEM ONLY APPLIES TO AMENDMENTS OF SOUCITATIONS

[:J The above numbered solicitation 15 amended as set forth in ftlem 14. The hour and date specified for receipt of Offers [ is extended, jg is not exiended.
Offers must acknowledge receipt of this amendment prior 1o the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing Items 8 and 15, and returning 1 _copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (¢) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG~
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

IN REJECTION OF YOUR OFFER, If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is recaived prior to the opening hour and date specified.

" ACCOUNTING AND APPROPRIATION DATA {if tequired)

13. THIS [TEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(X} | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: {Specify autharity) THE CHANGES SET FOATH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 104,

SETFORTH INITEM 14, PURSUANT TQO THE AUTHORITY OF FAR 43,103 {t)

B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying otfice, appropriation date, etc.}

C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specity type of modification and autharity)

E. IMPORTANT: Contractor [Jis not, [0 is required to sign this document and return copies to the issu

ing office.

14. DESCRIPTION OF AMENDMENT/MOUDIFICATION (Orpanized by UCF section headings, including solicitation/contract subject matter where feasible.}

By this amendment, cfferors are notified that discussicns are concluded and
that this is an opportunity to submit a final proposal revision. Final
proposal revisions shall be in writing and the Government intends to make
award without obtaining further revisions. Offers must be received at the
address shown in Black #6, of this form (Attention: Ina Ohrwashel) by 12:30
P.M. local time, 30 August 1999.

This amendment is aiso issued to amend the language in the followingclauasea

~ptas provided herein, ail terms and conditions of the document raferanced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effact.

NAME AND TITLE OF SIGNER (Type or print)

18A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

. CONTRACTOR/OFFEROR 15C. DATE SIGNED 18B. UNITED STATES OF AMERICA 18C. DATE SIGNED
BY .
(Signature of person authorized to sign) {Signature of Contracting Officer}
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
PREVIQUS EDITION UNUSASLE 30-105 Prescribad by G5A

FAR (48 CFR} 53,243



SF 30 CONTINUATION SHEET

as a result of discussions with the cfferor(s).

Schedule B is revised to add CLINs 00431 - through 0050. Please complete the
revised Schedule B to include your final proposed prices and return to this
office no later than 30 August 1999. The proposed prices must reflect a 10
year finance period for all improvements.

The following clauses are added to this solicitation and are applicable te
Contract Line Item Numbers 00041 through 0C50 only:

FAR 52,233-3 -- Protest After Award {Aug. 1996), Alternate I (Jun 1985)
FAR 52.242-1 -- Notice of Intent to Disallow Costa (Apr 1384)
Add the following language after the last sentence of paragraph €.2.2.4.2

*The succegsful offeror will acquire ownership of the wastewater and storm
systems at Fort Hamilton and will be respensible for the upgrading and
maintenance thereof.®

If after the date of award of the Contract there is a change in federal,
state or local laws, regulations, rules or administrative or judigial
interpretations thereof ("Laws®) that {1) causes the Contractor to have to
make an addition or improvement to the Utility Distribution Systems, as
legcribed in Section B.2.3, or an unforecasted annual capital improvement
or addition to such systems, as described in Section B.2.2, in each case
snly to the extent that such improvement or addition was not reflected in
the construction and annual improvement plan submitted by the Contractor
pursuant te this Contract, or (2) results in the Contractor incurring

- increased costS to operate and maintain the Utility Distribution Systems
then the Contractor shall provide written notice of such change and the
regulting increase in capital or operating costs resulting therefrom. If a
change in Law results in a reduction in or elimination of an addition or
improvement that was required to be made by the Contractor in its
construction and maintenance plan (and the Contractor in its prudent
business judgment elects not to make such addition or improvement) or in an
operating cost otherwise assumed by the Contracter, then the Contractor
shall provide written notice of such change in Law and the resulting
decrease in capital or operating costs resulting therefrom, Any such change
in law as described in this paragraph shall be handled in accordance with
the "Changes® clause contained within this Contract (FAR 52.243-1 and
Alternate I, as reflected at I.32, and added by this document,
regpectively) .

Delete the first two sentences C.13.1 and replace with the following:

The Government will provide easementg and/or rights-of-way access to the

DACA51-99-R-0006 Amend. 0007 2.



equipment and/or facilities conveyed to the Contractor and which may be
reasonably necessary for the additional facilities to be constructed by the
Contractor pursuant to this Contract, including any necessary "lay down®
areas upon which the Contractor or its subcontractors will need to locate
construction equipment and materials during the construction or upgrading
of the facilities. The parties acknowledge that the Contractor will not as
of the date of Contract execution have definitively determined its overall
construction and upgrade plan and the Government shall use its best efforts
to accommodate reasonable requests of the Contractor for sasement and
access rights necessary for the Contractor to carry out its obligations
under the Contract.

Add to the end of C.13;

"C.13.3 Contracter Financing. If the Contractor utilizes third party
financing from a bank or other financing entity to fund all or a portion of
the costs of {1} acquiring title to and cownership of the existing
facilicties which are to be acquired by the Contractor and (2} constructing
new facilities and upgrading existing ones in accordance with the plans
submitted by the Contractor, then the parties agree to negotiate in good
"aith such provisions or modifications that may be reasocnably necessary to
accommodate such financing and that are consistent with applicable laws and
‘egulations.

C.13.4 QOrder of Precedence. For purposes of the Order of Precedence Clause
at Section 1.17 {52.215-8), the Easement is subordinate to the “Contract
clauses.*

The first sentence of existing Secticn H.8 shall become Section H.8.1. and
add a new H.B8.2. as follows:

H.8.2 If as a result of a change in Law or an action taken or proposed to
be taken by the Government (other than an act resulting from the breach or
default by the Conrractoer), including a sale or lease of all or a portion
of the Fort Hamilton Reservation to third parties, (1)} the Contractor
{and/or its ultimate parent company) is or would be reasonably likely to be
determined to be in vieclation of federal, state or local utility or other
Law or (2} such change in Law or Government action would be reasonably
likely to adversely affect the exempticn of the Contractor (and/or

its ultimate parent company) from such utility or other Law (including the
Public Utility Holding Company Act of 1935 and New York Utility Law}, then
the Contractor shall provide written notice to the Government of an event

DACAS1-99-R-0006 Amend. 0007 3.



or circumstance described in clausesi{l) or (2} above, including a detailed
written analysis of the wunderlying factual and legal bases therefor.
Promptly wpon receipt of any such notice, the Government and the Contractor
shall proceed under the "Changes"clause to negotiate a modification or
restructuring of all or a portion of the Contract in a manner that is
mutually ac¢¢eptable to each of the parties, including any appropriate
equitable adjustment to reflect any such modification or restructuring,
which results in the elimination of the aforementicned vielation of Law or
adverse effect on the Contractor's (and/or its ultimate parent company)

right or ability to properly claim an exemption from regulation. -

In the event that the parties are unable to agree upon a muitually
acceptable modification or restructuring of the Contract and any resulting
equitable adjustment, then the Government shall cause the Contract, or the
portion of the Contract in viplation of the aforementioned Laws or which
results in the adverse effect on the exemption of the Contractor f{or its
ultimate parent company] from regulation, to be terminated for

the convenience of the Government. The Government's liability to the
Contractor in such case shall be limited to that set forth in FAR 52.241-
10 {Termination Liability} and FAR 52.249-2 (Termination for Convenience of
the Government) and shall be subject to the availability of funds. The
Government shall use its best efforrs to secure such funds.

Add to the end of Section H.1Ll.4:

The Contractor shall cooperate with the Government to allow the Government
to take such actions as it deems reasonably necessary to remediate any
environmental condition resulting from the preasence of such Hazardous
Substances. 1If such remediation efforts are undertaken by the Government
prior to the completion of the replacement and upgrading of the Ucilicy
Distribution Systems by the Contractor, the Contractor shall use
commercially reasonable efforts to maintain it$ construction schedule
consistent with the requisite remediation actions taken by the

Government ,and subject to its rights, if any, under FAR 52.249-14,
Excusable Delays (Apr 1984).

Delete the first sentence of Section H.11.5 anq replace it with the
following:

H.1ll.5 In the event that Hazardous Substances have been unlawfully
released by a third party into the electric, natural gas, potable water or
wastewater system facilities upstream of the Utility Digstribution Systems,
the Contractor shall not be responsible for any costs of remediation,

DACAE1-99-R-0006 Amend. 0007



penalties or fines that may be occcasioned by any subsequent release or re-
release of such substances incto the air, scil or groundwater, provided that
the Contractor is in compliance with Section H.11.4 above. If any such
release or re-release of such substances is the result of the negligence of
the Contractor, then the Contractor shall be responsible for the additional
costs of remediation, penalties and fines that are directly attriputable to
such negligence,

Add the following clause "H.23 Pass Through Taxes (applicable to CLINs
0041-0050)

Notwithstanding anything to the contrary in this Contract, all federal,
state, and local taxes and franchise fees, including any interest,
additions to tax, as well as, fifry per cent (50%) of any penalties (the
Contractor shall be responsible for fifty per cent (50%) of any penalty)
relating thereto (collectively, *Taxes"} payable or which may become
payable by the Contractor by reason of the Contract shall be for the
account of the Government, except that (1) those Taxes and the amounts
thereof which are specifically designated in the Contractor's proposal as
being the responsibility of the Contractor and (2) Taxes based upon the net
income of the Contractor which are attributable to the Contractor's receipt
of the Monthly Consclidated Utiliry Service Charge shall be for the account
of the Contractor. The Contractor shall be responsible for timely
submitting to the Government invoices for Taxes due or other apprepriate
documentation of such tax liabilicy. Upon receipt of such notice, the
Government shall timely pay the Contractor for all valid Taxes paid. The
Government and the Contractor agree to take such reasonable actions that
may be available to eliminate or minimize the Taxes that may be imposed
with respect to the Contract. There shall be no Contractor mark-up ©n the
Taxes reimbursed by the Government. *

Add the following clause "H.24 Environmental Assessment

The Contractor and the Government acknowledge that {1) the Government has
furnished ro the Contracter an environmental assessment of the properties
to be covered by the Easement and the existing Utility Distributieon
Facilities in accordance with the standards set forth in AR-200-02 (the
"EA"} and (2} that the Contractor shall be entitled to rely on such EA. The
parties further acknowledge that the Contractor shall be entitled to
conduct its own environmental examination of such properties and systems.
The Contracter shall notify the Government in writing of the results of its
environmental examination within 60 days of the Notice To Proceed date and

the results of such examination, in addition to any information that may

DACAS51-99-R-D006 Amend. 0007 5.



come to the attention of the Contractor during the term of the Contract or
otherwise, shall be taken into account for purposes of establishing the
Government's responsibility for the pre-existing environmental conditions
at the gite."

In S5ection I: Delete the Clause FAR 52.241-7 and in the clause FAR 52.241-8
replace the number one (1} with the number two (2).

In Section I: Add the following clauses:

FAR 52.243-1 Alt I -- Changeg - Fixed Price (Apr 1984

DFAR 252.3243-7001 -- Pricing of Contract Modificaticons (Dec 1991)

This amendment resolves all outstanding issues regarding assumptions,
modifications, and exceptions listed in offercor(s} final proposal revision,
technical and price, darted 28 July 1$99. The offeror{s} may list any
previcusly agreed to assumptions in their final proposal revision for
clarificaticn purposes.

Offeror shall submit two originals of the attached Standard Form (SF) 33
and Section B Price Schedule in the final price proposal revision. Offeror
shall acknowledge all amendments on the attached SF 33s. Include sufficient
data to determine reasonableness. Each offeror ghall provide data vhat will
enabie the Government to determine Labor, Material, Overhead, General and
Administrative Expense and profit. The Government will select the most
advantageous proposal based ¢n technical acceptability and reascnableness
of price. The Government reserves the right to accept the price most
advantagecus to the Government. For this evaluation, the lowest price is
not automatically the mest advantageous. Please indicate that your final
technical preposal revision, previously submitted is still walid.

Offerors must acknowledge receipt of this amendment prier to the hour and
date specified in the sclicitation or as amended, by one of the following
methods: {a) By completing Items 8 and 15, and returning 1 copy of this
amendment; (b} By acknowledging receipt of this amendment on each copy of
the offer submitted; or (¢) By separate letter or telegram which includes a
reference to the solicitation and amendment numbers, FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF
OFFERS PRIOR TC THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR

OFFER.

DACAS1-99-R-0006 Amend. 0007 6,



Except as herein provided, all terms and conditions of the document
referenced in Item 9A or 10A, as heretofore changed, remains unchanged and

in full force and effect.
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Final Proposal Revision - 30 August 1999

. b} H 1. SQLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
SOUC|TAT|0N, OFFER, DACAS1-99-R-0006 12/01/98 1/ 29

AND AWARD [J seALEL BID (IFB)
RF
{Construction, Alteration, or Repalr) NEGOTIATED (RFF)

MPORTANT - The “offar” section on the reverse must be fully completed by offaror.

4. CONTRACT NO. S. REQUISITION/PURCHASE REQUEST NO. 8. PROJECT NO.
W1EROE-8323-06%8 DACAS51-99-R-0006
T ISSUEDBY CODE E1P0500 8. ADDRESS OFFER TO E3POSGD
US ARMY CORPS OF ENGINEERS, NYD US ARMY CORPS OF ENGINEERS, NYD
ATTN: CENANCT-C, ROOM 1843 ATTN: CENANCT-C, ROOM 1843
26 FEDERAL PLAZA 26 FEDERAL PLAZA
NEW YORK NY 10278 NEW YORK NY 10278
5. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code} [NO COLLECT CALLS)
CALL ’ Ina Chrwashel fofs] {212) 264-0154
SOLICITATION
NOTE: In sealed bid solicitations "otfer” and "offaror™ mean "bid” and "bidder”. R

10, THE GOVERANMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBER INTHESE DOCUMENTS (Title, idantifying na., date):

11. Tha Contractor shall begin performance within 10 calendar days and complete itwithin_10 calendar vyears after recalving _
O award, notice to proceed. This performance periodis & mandatory, [ negotiable. (See )
124, THE CONTRACTOR MUST FURNISH ANY REGUIRED PERFORMANCE AND PAYMENT BONDS? 128, CALENDAR DAYS
{If “YES,"indicata within how many calendar days atter award in ltem 128.) -
¥ ves Ono 010

13. ADDITIONAL SOLICITATION REQUIREMENTS: -

A. Sealed oflers in original and 1 copies 1o perform the work requirad ere due at the place specified in ltem 8 by 1600 {hour)
local time 08/30/99 (date). If this is a sealed bid sclicitation, offars must be publicly opened at that tima. Sealed envelopes
containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are dus.

B. Anoffer guarantee [ s, O s not required.

- All offers are subject 1o the (1) work requiremants, and (2} other provisions and clauses incorporated in the solicitation in full text or by
reference,

Offers providing less than 80 calendar days for Government acceptance atier the date offers are dus will not be considered and
will be rejected.
NSN 7540-01-155-3212 1442-101 - ETANDARD FORM 1442 (EEV. 4-B5)

Prascribed by GSA
FAR (48 CFR) 53.238~1(e)



Final Proposal

Revision - 30 August 1999

14, NAME AND ADORESS OF OFFEROR (Include ZIP Code)

15. TELEPHONE NO. {include area code}

18. REMITTANCE ADDRESS (tnciude onlyif ditferent than item 14)

CODE FACILITY CODE

17. The offeror agrees 1o perform tha work required &t the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted

by the Government in writing within calendar days after the date oflers are due. (Insart any number equal to or greater than the minimum raguiremant
stated in ltarn 13D. Failure to insert any number means the offeror accepts the minimum in itern 130.}

AMOUNTS }

18. The offeror agrees 1o furnish any required performance and payment bonds,

18. ACKNOWLEDGMENT OF AMENDMENTS

{Tha cfferor acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSONAUTHORIZED TO SIGN OFFER
{Typa or print}

20B. SIGNATURE 20C, OFFER DATE

AWARD (To be completed by Government)

21 ITEMS ACCEPTED:

22, AMOUNT 23. ACCOUNTING AND APFROPRIATION DATA
24, SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
{4 copies uniess otherwise specified)
[ 1o u.s.c. 23040)( } 0 s1u.8.c.253en )

28. ADMINISTERED BY

CODE L

27. PAYMENT WiLL. BE MADE BY

CONTRACTING OFFICER WILL

COMPLETE ITEM 28 OR 29 AS APPLICABLE

[] 28. NEGOTIATED AGREEMENT (Eonlrn:lnr is required ta sign this

document and return capins to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the considaration stated in this
cantract. Therights and obligations of the parties to this contract shall be
governed by (a)this contract award, (b]the solicitation, and (c] the clauses,
represantations, certifications, and specifications incorporated by reference
inorattached to this contract.

[129. AWARD  (Contractor is not raquired to sign this documont.) Your offer

on this solicitation, is hereby accepted as to tha itams listed, This award con~
summatas the contract, which consists of (a)the Government sglicitation and
your offer, and [b)this contractaward, No further contractual document s
necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

314, NAME OF CONTRACTING OFFICER (Type or print)

" ouB. SIGNATURE 30C. DATE

318, UNITED STATES OF AMERICA 31C. AWARD
DATE

BY

STANDARD FORM 1442 BACK (REV. 4-85)



¥inal ¥Froposal Revision - 30 August 1999

\ ;. 1. SOLICITATION NO, 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGEL
SOLICITATION, OFFER, DACAS1-99-R-0006 12/01/9%86 1/ 29
SEALED BID [IFB)
AND AWARD g
NEGOTIATED (RF
(Construction, Alteration, or Repalr) OTIATED (AFFY

IMPORTANT = The "offer" section on the ravarse must be fully completed by offaror.

4, CONTRACT NC. S, REQUISITION/PURCHASE REQUEST NC. 8. PROJECT NO.
WI6RCE-8323-0698 DACAS1-559-R-0006

7.ISSUED BY CODE E3P0500 8. ADCRESSOFFERTO £3P0500

US ARMY CORPS OF ENGINEERS, NYD US ARMY CORPS OF ENGINEERS, NYD

ATTN: CENANCT-C, ROOM 1843 i ATTN: CENANCT-C, ROOM 1843

26 FEDERAL PLAZA 26 FEDERAL PLAZA

NEW YORK NY 10278 NEW YORK NY 10278
9, FOR INFORMATION A NAME B, TELEPHONE NO. {inciyde area code) [NOCOLLECT CALLS)

CALL: } Ina Ohrwashel Co6 (212} 264-0154
SOLICITATION

NOTE: In sealed bid solicitations "otfer” and "oHaror” mean “bid” and "biddar”, )

160, THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIEED IN THESE DOCUMENTS (Title, identtying no., date):

11, The Contactor shall begin performance within 10 calendar days end complete itwithin_10 calendar years after recaiving |
0 award, & notice to proceed. This parformance periodis M mandatory, [ negotiable. (See )
124, THE CONTRACTOR MUST FUANISH ANY REGUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(M "YES,”indicate within how many calendar days atief award in Nam 128.) .
B yes Owno 020
13, ADDITIONAL SOLICITATION REGUIREMENTS: >
A Sealad offers in originat and 1 copies W perform the work required are due at the place specified In ltem8 by _ 1600 (hour)

local ime 08/30/9% {date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed erveiopes

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are dus,

B. An offer guaranies is, [ is not required.

. All offers are subject 1o the (1) work requirements, and (2} other provisions and clauses Incorporated in the solicitation in full text or by
referenca,

Offers providing less than 60 calendar days for Govarnment acceptance after the date offers are dua wilt not be considered end

will be rejected.

NSN 7640-01-155-3212 1442-101 ETANDARD FORM 1442 (REV. 4-E5)

Prascribad by G5A
FAR (48 CFHYEJ.?:E-HGJ



final Proposal

Revisien - 30 August 1999

14. NAME AND ADDRESS OF OFFEROR (tnclude ZIP Code)

15. TELEPHONE NO. (Include arsa code)

CODE FACILITY CODE

18. REMITTANCE ADDRESS {include only if ditterent than ltem 14)

17. Tha offeror agreas to perform tha work reguired at the prices specified below in strict accordance with the terms of this solicitation, if this offer is atcepted
offers ara due. (Insert any number equal to or greater than the minimum requirement

by the Government in writing within calendar days after tha date

stated in ltem 13D. Failure to insert any number means the offaror accepts the minimum In tem 13D.)

AMOUNTS }

18. The offeror agrees 1o furnish any requirad performance and paymen! bonds.

19, ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges recaipt of amendments to the solicitation - pive number and date of each)

AMENDMENT NO.

DATE

2W0A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
{Typa or phnt)

20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21 ITEMS ACCEPTED:

22, AMOUNT

23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN
{4 copies unlass otharwise specihiad)

ITEM

25, OTHER THAN FULL AND OPEN COMPETITION PURSUANT TGO

{J 10 u.5.C. 2304} ] 0 41 v.s.c. 253(e)( H

28, ADMINISTERED BY CODE l

27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL

COMPLETE ITEM 28 OR 29 AS APPLICABLE

[]28. NEGOTIATED AGREEMENT  (Conwactor i raquired o sign thia

nncum_-nt androturn _____  copies 1o issuing office.) Contraclor agrees
to furnish and deliver allitems or perierm all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this
contract, Theriphts and obligations of the parhes 10 this contract shall be
povarned by {a)this contract award, (b) the sokcitation, and (c) the clausas,
represantations, certifications, and specifications incorporated by reterence
inorattached 1o this contract

[129. AWARD  (Contractor i not required 1o sign this dacument) Your otfer

on this sclicitation, is hereby accepted as to the itams listed. This award con-
summates tha contract, which consists of {&)the Government solicitation and
your affer, ang () this contract award. No further contractual documentis
necessary,

30A. NAME AND TITLE OF CONTRACTOR OR PERSCN AUTHORIZED
7O SIGN (Type or print}

31A. NAME OF CONTRACTING OFFICER (Type or print)

auB. SIGNATURE 30C. DATE

318, UNITED STATES OF AMERICA 31, AWARD
DATE

-3 4

STANDARD FORM 1442 BACK (REV. 4-85)
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SECTICN B
SUPPLIES QR SERVICES AND PRICES/COSTS

ITEM DESCRIPTION QUANTITY u/x UNIT PRICE AMOUNT

oeol Privatization of Electric Utility System
Fort Hamilron, NY

Yesar 1

DO0LAA Initial Upgrade 1.00 1s e

\

Year 1

0ROLAB Disctribution Charge 1.00 1s —_—
Year 1

M0C1AC Capital Upgrades 1.00 1s —_
Year 1

0O01AD Purchase Price 1.00 1s -
Year 1

ogo2 privacization of Narural Gas Uitlity

System, Fort Hamilton, New York

0002AA Initial Upgrade

Year 1

0002AB Distribuiton Charge

Year 1

-

DACAE1-99-R-0006 Amend. 0007 B-1
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ITEM DESCRIPTION QUANTITY o1 UNIT PRICE AMOUNT
{00C2AC Capital Upgrades 1.00 ls
Year 1
0002ZAD Purchase Price 1.00 1ls
Year 1
0003 Privatization of Potable Water Utility

System, Fort Hamilten, New York

0003AA Initial Upgrade 1.00 ls
Year 1

CO03AB Distribution Charges 1.00 ls —_
Year 1

0003AC Capital Upgrades 1.00 ls _
Year 1

0003AD FPurchase Price 1.¢0 PE:] N
Year 1

0004 Privatization of Wastewater Utility

System, Fort Hamilton, New York

Year 1

DACAS1-99-R-0006 Amend. 0007 B-2
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ITEM DESCRIPTION QUANTITY

0004AA Initial Upgade 1.40
Year 1

0004AB Distribution Charge 1.00
Year 1

0004AC Capital Upgrade 1.00
Year 1

0004AD Purchase Price 1.00
Year 1

0005 Privatization of Electric Utility System
Fort Hamilton, NY
Year 2

0005AA Initial Upgrade 1.00
Year 2

000SAB Disrribution Charge 1.00
Year 2

000SAC Capital Upgrades 1.00

Year 2

DACAS1-99-R-0006 Amend. 0007

B-3

1s

1s

ls

1s

ls

1s

1s

UNIT PRICE AMOUNT
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ITEM DESCRIPTION QUANTITY

0005AD Purchase Price 1.00
Year 2

0008 Privatization of Natural Gas Utility
Systemm, Fort Hamilton, New York
Year 2

0006AA Initial Upgrade 1.00
Year 2

0006AR Distribuiton Charge 1.00
Year 2

DDC6AC Capital Upgrades 1.00
Year 2

0006AD Purchase Price 1.00
Year 2

0007 Privatization of Potable Water Utlity
System, Fort Hamilton, New York
Year 2

0007AR Initial Upgrade 1.00

Year 2

DACAS1-99-R-0006 Amend. 0007

is

ls

1s

ls

1s

la

UNIT PRICE

AMOUNT
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ITEM DESCRIPTION QUANTITY

CC07AB Distribution Charges 1.00
Year 2

0G007AC Capital Upgrades 1.00
Yeay 2

00¢7AD Purchase Price 1.00
Year 2

0008 _Privatization of Wastewater Utility
System, Fort Hamilton, New York
Year 2

CO0BAA Initial Upgade 1.00
Year 2

gooaaB Distribution Charge 1.00
Year 2

0COBAC Capital Upgrade 1.00
Year 2

DD0OBAD Purchase Price 1.00

Year 2

DACAS1-39-R-0006 Amend. 0007

-

ls

1s

1s

ls

1ls

1s

UNIT PRICE

AMOUNT
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ITEM DESCRIPTION QUANTITY U/I UNIT PRICE AMOUNT
0p09 Privatization of Electric Utility System

Fort Hamilton, NY

Year 3

000SAA 1Initial Upgrade 1.00 1s
Year 3

O00SAR Distribution Charge 1.00 is
Year 3

0009AC Capital Upgrades 1.00 1ls
Year 3

G00SAD Purchase Price 1.00 13
Year 3

Qoo Privatization of Natural Gas Utility

Syatem, Fort Hamilton, New York

Year 3

0010AA Initial Upgrade 1.00 ls

Year 3

0010AB Distribuiton Charge

Year 3

DACAS1-99-R-0006 Amend. 0007 B-g
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ITEM DESCRIPTION QUANTITY u/1 UNIT PRICE AMOUNT
DO1OAC Capital Upgrades 1.00 1s
Year 3
0010AD Purchase Price 1.00 ls
Year 3
oo1L Privatizaiton of Potable Water Utility

System, Fort Hamilton, New York

Year 3

0011AA Initial Upgrade l.00 EA
Year 3

Q0LLAEB Distribution Charges 1.00 EA
Year 3

0011AC Capital Upgrades 1.00 EA
Year 3

0011AD Purchase Price 1.00 1ls
Year 3

0012 Privatization of Wastewater Ucility

System, Fort Hamilton, New York

Year 3

DACAS1-99-R-0006 Amend. 0007 B-7



ITEM

0012AA

0012AB

0012AC

0012AD

3013

0013AA

DO13AB

0013AC

Final

Proposal Revision - 30 August 1999

QUANTITY

DESCRIPTICN
Initial Upgade

Year 3

Distribution Charge

Year 3

Capital Upgrade

Year 3

Purchase Price

Year 3

Privatization of Electric Utilicy

System, Fort Hamiiton, New York

Year 4

Initial Upgrade

Year 4

Distribuiton Charge

Year 4

Capital Upgrades

Year 4

DACARS1-99-R-0006 Amend, 0007

1.00

1.00

1s

ls

ls

1s

h¥:}

UNIT_PRICE

AMOUNT
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ITEM DESCRIPTION

DO13AD Purchase Price

Year 4

0014 Privatizaiton of Natural Gas Utility
System, Fort Hamilton, New York

Year 4

0014AA Initial Upgrade

Year 4

001l4AB CDCistribution Charges

YeaXx 4

0014AC Capital Upgrades

Year 4

0014AD Purchase Price

Year 4

0015 Privatization of Potable Water, Urility
System, Fort Hamileton, New York

Year 4

0015AA Initial Upgade

Year 4

DACAS1-99-R-0006 Amend. 0007

AMOUNRT

CUANTITY u/I UNIT PRICE
1.00 ls
1.00 EA
1.00 EA
1.00 EA
1.00 1s
1.00 1ls

B-3
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ITEM DESCRIPTION QUANTITY U/t UNIT PRICE AMOUNT

0D15AB Distribution Charge 1.60 EA I
Year 4

0015AC Capital Upgrade 1.00 1ls
Year 4

0015AD Purchase Price 1.00 la
Year 4

0016 Privatization of Wastewater Utility

System, Fort Hamilton, New York

Year 4

00l6AA Initial Upgade 1.00 ls

Year 4

0016AR Distribution Charge 1.00 ls

Year 4

0016AC Capital Upgrade 1.00 1s

Year 4

0016AD Purchase Price 1.00 ls

Year 4

DACAS1-99-R-0006 Amend., 0007 B-1p
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ITEM DESCRIFTION QUANTITY

0017 Privatization of Electric Utility
System, Fort Hamilton, New York
Year 5

0017AA Initial Upgrade 1.00
Year 5

001TAB Distribuiten Charge
Year 5

0017AC Capital Upgrades 1.00
Year S

0017AD Purchase Price 1.00
Year 5

0018 Privatizairon of Martural Gas Utility
System, Fort Hamilton, New York
Year §

G018AA Initial Upgrade 1.00
Year §

0018AB Distribution Charges 1.00

Year 5

DACAS1-99-R-0006 Amend. 0007

1s

1s

1a

UNIT PRICE

AMOUNT
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ITEM DESCRIPTION QUANTITY

0018AC Capital Upgrades 1.00
Year S

0018AD Purchase Price 1.00
Year 5

ools Privatization of Potable Water, Utility
System, Fort Hamilton, Hew York
Ysar S

0019AA Initial Upgade 1.00
Year 5

0013AB Distribution Charge 1.00
Year S

0019AC Capital Upgrade 1.00
Year 5

0019AD Purchase Price 1.00
Year 5

0020 Privatization of Wastewater Utility

System, Fort Hamilton,

Year 5

DACAS1-99-R~0006 Amend. 0007

New York

u/1 UNIT

PRICE AMOUNT

1s

ls

1s

1s




ITEM DESCRIFTION QUANTITY

0020AA Initial Upgade 1.00
Year 5

0020AB Distribution Charge 1.00
Year &

0020RC Capital Upgrade 1.00
Year 5

0020AD Purchase Price 1.00
Year 5

0021 Privatization of Electric Utility
System, Fort Hamilton, New York
Year 6

0021AA Initial Upgrade 1.00
Year 6

0021AB Distribuiton Charge
Year 6

0021AC Capital Upgrades 1.00

Year 6

DACAS1-99-R-0006 hAmend.

00407

ls

1s

is

1s

ls

ls

Final Proposal Revision - 30 August 1999

UNIT PRICE

AMOUNT
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ITEM DESCRIPTION QUANTITY

0021AD Purchase Price 1.00
Year 6

0022 Privatizaiton of Natural Gas Utility
System, Fort Hamilton, New York
Year 6

0022AA Initial Upgrade 1.00
Year &

0022ABR Distribution Charges 1.00
Year 6

0022AC Capital Upgrades 1.00
Year 6

0022AD Purchase Price 1.00
Year §

0023 Privatization of Potable Water, Uzility
System, Fort Hamilzon, New York
Year 6§

0023pA Initial Upgade 1.00

Year 6

DACAS1-99-R-0006 Amend, 0007

1s

ls

b¥:}

UNIT PRICE

AMOUNT
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ITEM DESCRIPTION GUANTITY u/I UNIT PRICE AMOUNT
0023AR Distribution Charge 1.00 EA
Year 6
0023AC Capital Upgrade ’ 1.00 ls
Year 6
0023AD Purchase Price 1.00 ls
Year 6
0024 Privatization of Wastewater Urility

System, Fort Hamilton, New York

Year &

0024AR Initial Upgade .00 ls

Year &

0024AR Distribution Charge 1.00 is

Year 6

0024AC Capital Upgrade 1.00 las

Year 6

0024AD Purchase Price 1.00 1s

Year &

DACA51-99-R-0006 Amend. 0007 . B-15
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ITEM DESCRIPTION QUANTITY W
0025 Privatization of Electric Utility
System, Fort Hamilton, New York
Year 7
0025AA Initial Upgrade 1.00 1ls
Year 7
0025AB Distribuiton Charge
Year 7
0025AC Capital Upgrades 1.00 1s
Year 7
0025AD Purchase Price 1.00 ls
Year 7
0026 Privatization of Natural Gas Utility
System, Fort Hamilton, New York
Year 7
0026AA Initial Upgrade 1.00 ls

Year 7

0026AB Distribuiton Charge

Year 7

DACAS1-99-R-0006 Amend.

Q007

B-16

UNIT PRICE

AMOUNT
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ITEM DESCRIPTION QUANTITY u/3

0026AC Capital Upgrades 1.00 1s
Year 7

0026AD Purchase Price 1.00 1ls
Year 7

0027 Privatizaiton of Potble Water Utility
System, Fort Hamilton, New York
Year 7

0027AR 1Initial Upgrade 1.00 EA
Year 7

Q027AE Distribution Charges 1.00 EA
Year 7

0027AC Capital Upgrades 1.00 EA
Year 7

0027AD Purchase Price 1.00 1s

Year 7

0028 Privatization of Wastewater Utility

System, Fort Hamilton, New York

Year 7

DACAS1-99-R-0006 Amend. €007

B-17

UNIT PRICE

AMOUNT
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ITEM DESCRIPTION QUANTITY

0028ARA Initial Upgade 1.00
Year 7

0028RB Distribution Charge 1.00
Year 7

0028AC Capital Upgrade 1.00
Year 7

0028RD Purchase Price 1.00
Year 7

0029 Privatization of Electric Utiliry
System, Fort Hamilton, New York
Year 8

002%RA Initial Upgade 1.00
Year 8§

0029AB Distribution Charge 1.00
Year 8

C029AC Capital Upgrade 1.00

Year g

DACASl-QB-R-OOOS‘ Amend., D007

B-18

u/I UNIT PRICE

AMOUNT

ls

1s

1s

1ls

ls

iIs




ITEM

0029AD

0030

C030AR

0030AR

CO30AC

C030AD

0031

0031AA

Final Proposal Revision - 30 August 1999

DESCRIPTION

Purchase Price

Year 8

Privatization of Naural Gas Utility
System, Fort Hamilton, New York

Year 8

Initial Upgrade

Year B

Distribuiton Charge

Year 8

Capital Upgrades

Year 8

Purchase Price

Year 8

Privatization of Potable Water Ucility
System, Fort Hamilton, New York

Year 8

Initial Upgrade

Year B

DACAS1-99-R-0006 Amend. 0007

AMOUNT

QUANTITY u/1 UNIT PRICE
1.00 la
1.00 ls
1.00 1s
1.00 1=
1.00 1la

B-19
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ITEM DESCRIPTION QUANTITY

0031AB Distribuiton Charge
Year 8

C031AC Capital Upgrades 1.00
Year 8

C03ILAD Purchase Price 1.00
Year 8

0032 Privatizaiton of Wastewater Urility
System, Fort Hamilton, New Yark
Year 8§

0032AA Initial Upgrade 1.00
Year 8

0032AB Distribution Charges 1.00
Year 8

0032AC Capital Upgrades 1.00
Year 8

0032AD Purchase Price 1.00

Year 8

DACAS1-99-R-0006 Amend, 0007

u/I UNIT PRICE

AMOUNT

1s

ls

1s
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ITEM DESCRIPTION QUANTITY u/I UNIT PRICE AMOUNT

0033 Privatization of Electric Utility

System, Fort Hamilton, New York

Year 9

0033AA Initial Upgade L1.00 ls
Year 5

0033AR Distribution Charge 1.00 EA
Year 9

0033AC Capital Upgrade 1.00 ls
Year &

0033AD Purchase Price 1.00 1s
Year 9

0034 Privatizajton of Natural Gas Utility

System, Fort Hamilton, New York

Year 9

C034AA Initial Upgrade 1.00 EA
Year 9

0034AB Distribution Charges 1.00 EA
Year 9

DACAS1-99-R-0006 Amend. 0007 B-21
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ITEM DESCRIPTION QUANTITY

C034AC Capital Upgrades 1.00
Year 9

0034AD Purchase Price 1.00
Year 9

0Q3s Privatization of Potable Water, Utility
System, Fort Hamilton, New York
Year 39

0C035AA Initial Upgade 1.0¢C
Year 9

0035AB Distributicn Charge 1.00
Year %

0Q35AC Capital Upgrade 1.00
Year $

003SAD Purchase Price 1.00

Year 9

0036 Privatizaiton of Wastewater Urility

System, Fort Hamilton, New York

Year 9

DACA51-99-R-0006 Amend. 0007

B-22

u/1

1s

ls

1s

ls

UNIT_PRICE

AMOUNT
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ITEM DESCRIPTION __QUANTITY u/1 UNIT PRICE AMOUNT
0036AR Initial Upgrade 1.00 EA
Year 9
C036AB Distribution Charges 1.00 EA
Year 9
0036AC Capital Upgrades 1.0¢ EA
Year 5
0036AD Purchase Price 1.00 ls
Year 9
037 Privatization of Electric Utility

System, Fort Hamilton, New York

Year 10

G037AA Initial Upgade 1.00 1s

Year 10

0037AB Distribution Charge 1.00 EA

Year 10

Q037AC Capital Upgrade 1.00 13

Year 10

DACAS1-99-R-0006 Amend. 0007 B-23
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ITEM DESCRIPTION QUANTITY u/I

0037AD Purchase Price 1.00 ls
Year 10

0038 Privatizaiton of Natural Gas Utility
System, Fort Hamilton, New York
Year 10

D03BAA Initial Upgrade 1.00 EA
Year 10

0038AB Distribution Charges 1.00 EA
Year 10

0038AC Capital Upgrades 1.00 EA
Year 10

0038AD Purchase Price 1.00 1s
Year 190

0039 Privatization of Potable Water, Utility
System, Fort Hamilton, New York
Year 10

0039AA Initial Upgade 1.00 ls

Year 10

DACAS1-99-R-0006 Amend.

0007

B-24

UNIT PRICE AMOUNT




Final Proposal Revision - 30 August 1999

ITEM DESCRIPTICN QUANTITY

0039AB Distribution Charge 1.00
Year 10

003%AC Capital Upgrade 1.00
Year 10

0033AD Purchase Price 1.00
Year 10

0040 Privatizaiton of Wastewater Utility
System, Fort Hamilton, New York
Year 10

0040AA Initial Upgrade 1.00
Year 10

0040AB Distribution Charges 1.00
Year 10

0040AC Capital Upgrades 1.00
Year 10

0040AD Purchase Price 1.00

Year 10

DACAS1-99-R-0006 Amend. 0007

1s

ls

lsa

DNIT

FRICE AMOUNT




0041

0042

0043

0044

0045

0046

0047
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DESCRIPTION QUANTITY

Taxeg payable in accordance with clause 1.00
H.23 of this document.

Year 1

Taxes payable in accerdance with clause 1.00
H.23 of this document.

Year 2

Taxes payable in accordance with clause 1.00
H.23 of this contract.

Year 3

Taxes payable in accordance with clauge 1.00
H.22 of this contract.

Year 4

Taxes payable in accordance with clause 1.00
H.23 of this concract.

Year 5

Taxes payable in accordance with clause 1.00
H.23 of this c¢ontract.

Year 6

Taxes payable in accordance with clause 1.00

H.23 of this contract.

Year 7.

DACAS1-95-R-0006 Amend. 0007

B-2&

UNIT PRICE

AMOUNT

Not priced

at

this

time

Not priced

this

time

Not priced

this

time

Not priced

at

this

time

Not priced

at

this

time

Not priced

at

this

time

Not priced

at

this
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ITEM DESCRIPTION . QUANTITY u/1 UNIT PRICE AMOUNT
0048 Taxes payable in accoxdance with clause 1.00 LS . Not Priced at this tl‘.ne

H.23 of this contract.

Year B

0049 Taxes payable in accerdance with clause 1.00 LS . Not Prlced at this tl“:ne

H.23 of this contract.

Year 9

\
Not priced at this time

0050 Taxes payable in accordance with clause 1.00 Ls

H.23 of this contract.

Year 10

END OF SECTION B

ny
x

DACA51-39-R-0006 Amend. 0007 B-27
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SF 30 CONTINUATION SHEET
paragraph with the following language, " The four hour period does not

— include time during scheduled gutages. This ¢lause shall not apply during

the first year of the contract term {one year from date of gignature of the
Cantracting Officer). The equitable adjustment shall be defined aa the
cerage commodity usage {(average building censumption per hour over the
past three (3} months from building meter data) (electricity (kWh), patural
gas (mmbtu/therm/mcf), potable water (kgal), and/or wastawater (kgal/edu¥
of potable water), multiplied by the aggregate outage time in the month,
multiplied by the Government's average commodity charge for the commodity.
Also to be included are other costs as deemed reasonable by the Government,
including, but not limited to, fpoiled food/material, wastewater/potable
water damage clean up, and expended fuel oil costs. Any fallure to reach
agreement on time periods and other “"reasocnable™ costa shall be pursuant to
Section 1, Contract Clauses, I.47, 52.233-1, Disputes (Det, 1995} .*

The following clause is added to section H.
*H.23 OFFERC ENVIRONMENTAL ASSESSMENT

The offercr may conduct its own environmental assesament. In such an
insatance, the Govermment will be notified of the results (including
discovery of any pre-existing conditiens) within 60 days of the Notice To
Proceed date. However, the propeosed construction schedule must be
maintained. Any no-cost terminarion willl be decermined by applicacion of
the termination for convenience clause. THe offeror and the Government will
egtablish mutually agreeable policies and procedures addressing the
coordination of any environmental remediation work by the Government for -
gre-existing conditiong with the Contracter's performance of its services
under the contract.®

The following clause is added te section I (This clause applies only during
the first year of the contract):

§2,236-2 -- Differing Site Conditions {Apr 1984}
As prescribed in 36.502, insert the following clause:
Differing Site Conditions (Apr 1984)

{a) The Contractor shall promptly, and before the conditions are disturbed,

give a written notice te the Contracting Officer of --

{1) Subsurface or latent physical conditions at the site which differ

materially from those indicated in this concract; or

{2) Unknown physical conditions at the site, of an unusual nature, which
differ materially from those orgdinarily encountered and generally

RACNE1-97-R~-000% hmecd. (006 2



recognized as inhering in work of the character provided for in the
contract.

{b} The Conrracting Officer shall investigate the gite conditionsg promptly
after receiving the notice. 1f the conditions do materially sc differ and
cause an increase or decrease in the Contractor's cest of, or the time
J':m.-p.xired for, performing any part of the work wunder this contract, whether
o7 not changed as a result of the conditions, an equitable adjuscment ahall
te made under this clause and the contract medified in writing accordingly.

{c) Mo request by the Contractor for an equitable adjuscment to the
ccntract under thig clause shall be allowed, unless the Contractor has
given the written notice required; provided, that the time prescribed in
paragraph {a) of this clause for giving written notice may be extrended by
the Contracting Officer.

{d) No request by the Contractor for an equitable adjustment to the
contract for differing site conditions shall be allowed if made after final
payment under this contract.

[End of Clayse}
THe fcllowing clause, which is located in aection I, is printed in full

text, as opposed to incorporated by reference:

52.238-16 -- Performance and Payment Bonds -- Other Than
Copstruction (Sep 1996)

A3 prescribed in 28.103-4 , insert a clause substantially as follows:

Performance and Payment Bonds -- QOther Than Construction (Sep 1996)

{a) Definitions. As used in this clause --

*Contract price” means the total amount of the contract for the term of the
contract {excluding cptions, if any} or, for requirements contracta, the
price payable for the estimated quantity; or for indefinite-delivery type
contracty, the price payable for the specified minimum guantitcy.

(b) The Contracter shall furnish a performance bond (Standard Form 1418}
for the protecticn of the Government in an amount equal to 100 percent of

SACASL-9%-R-0008 Amend. 0096 3



the contract price and a payment bond (Standard Form 1416) in an amount
equal to 2.5 million.

(c) The Contractor shall furnish all executed bonds, including any
necessary reinsurance agreements, to the Contracting Officer, within 10
days, but in any event, before starting work.

{d) The Government may require additicnal performance bond protection when
the contract price is increased. The Government may secure additional
protection by directing the Contracter to increase the penal amount of the
existing bond or to cobtain an additional bond.

{e} The bonds shall be in the form of f£irm commitment, supported by
corporate sureties whose names appear on the list contained in Treasury
Cepartment Circular 570, individual sureties, or by other acceptable
security such as pestal money order, certified check, cashier's check,
irravocable letter of credit, or, in accordance with Treasury Department
requlacions, certain bonds or notes of the United States. Treasury Circular
570 ia published in the Federal Register, or may be obtained from the:

U.5. Department of Treasury

Financial Managemen: Service

Surety Bond Branch

401 lich Street, NW, 2nd Floor, West Wing
Washingten, DC 20227

{End of Clause)

In paragraph L.10.1 after the final word "Proposals®, change the peried {.)
to a comma {,) and add the follewing language "unless otherwise specified
in this solicitacien.®

In paragraph H.11.5 replace the words ®by other than the Contractor® with
the words "by a third party”.

Offeror shall submit one original and six copies of its final technical
proposal revision. All pages shall be marked "Final Proposal Revision, 23
July 1999%", To be conaidered, any changes to offeror's coriginal proposal
tust be included in its final rechnical proposal revision. Changes,
revisions, deletions, additions and/or substitutions to lines, paragraphs
or pages must be clearly indicated on REPLACEMENT pages to offeror's
original proposal. Replacement pages must be clearly identified as to the
pages they are gubstituted for. Failure to ldentify the replacement page(s)

CACASL-59-R-0006 Amend. 000§ 4



may result in the Government not considering the information contained
therein.

Informatlion provided during the June 15%% discussions will not be
considered unless incorporated in the final propesal revision.

:Offezor shall submit two originals of the attached Standard Form (SF) 133
ard Section B Price Schedule in the f£inal price proposal revision. Offeror
shall acknowledge all amendments on the attached SF 33s. Include sufficient
dara to derermine reasonableness. Each ¢fferor shall provide data that will
enable the Government to determine Labor, Material, Overhead, General and
Aéministrative Expense and profit. The Government will select the most
advantageous proposal bassd on technical acceptability and reasonableness
of price. The Government reaerves the right to accept the price most
advantagecus to the Government. For this evaluation, the lowest price is
nct auromatically the most advantageous.

Cfferors must acknowledge receipt of this amendment prior to the hour and
dar: specified in the solicitacion or as amended, by one of the following
metheds: (a) By completing Items 8 and 15, and returning 1 copy of this
amendmenc; (b] By acknowledging receipt of this amendment on each copy of
the cffer submitted; or {c] By separate letter or telegram which includes a
reiorence te the solicitation and amendment numbers. FAILURE OF YOUR
ACKHCALEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF
GFFZRS PRIOR TO THE KOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
CFFER, Except as herein provided, all terms and ¢onditicns of the document

referenced in Item 9A or 10A, as heretofore changed, remains unchanged and
in full force and effect.

TACASL-E2-R-0006 hmerd. 0006 5



Final oposal Revision 28 July 1999 '

1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3, DATE ISSUED PAGE OF PAGE

SOLICITATION, OFFER DACAS1-99-R-0006 12/01/99 1/ 28
AND AWAF&D ! [J seaLED BIO {IFB)
{Conatructlon, Alteratlon, or Repalr) (] NEGOTIATED (RFP)

IMFORTANT - The "oftar” section on the revarse must be fully completed by offeror.

4. CONTRACT NC. L8 REOUISITION_I'FURCHASE AEQUESTNC. 8. PAROJECT NO,
WLERCE-8323-0698 DACAS1-99-R-0006
7.18SUED BY CODE E3P05S00 8. ALDRESS OFFERTQ E3P0500
IS ARMY CORPS OF ENGINEERS NYD US ARMY CORPS OF ENGINEERS NYD
ATTN: CENANCT-C ROCM 1842 ATTH: CENANCT-C ROCM 1843
26 FEDERAL PLAZA 26 FEDERAL PLAZA
NEW YORK, NY L0278 NEW YORK, NY 10278
3 .
S, FOR INFORMATION A, NAME B. TELEPHONE NQ. {Incivde sareacodes) (NO COLLECT CALLS)
CALL: ’ Ina Chrwashel Ccoé (212) 264-0154
SOLICITATION

NOTE: In sealed bid soficitations "offer” and "offeror” mean "bid” and “bidder",

10. THE GOVEANMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identfying no., date):

11. The Contractor shall begin performance within 10 calendar days and complete it within * 1 (0 Yearg  calendar days alter receiving
[J award, [ natice to proceed. This performance periodis [ mandatory, [ negotiable. (See )
12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 128, CALENDAR DAYS
{It *YE5,"indicate within how many calendar days after award in Item 128.)
M ves Owno 010
13, ADDITIONAL SCLICITATION REQUIREMENTS:
A. Sealed offers In original and __1___ copies o perform the work required are due at the place specified in item 8 by 1230 (hour)
local time 07/28/99 (date), if this is a sealed bid solicitation, offers must be publicly cpened at that ime, Sealed envelopes

containing offers shall be marked to show the offeror’s name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, s not required.

€. All oftars are subject 1o the (1) work requirements, and (2) other pravisions and clauses Incorporated in the solicitation in full text or by

~elarence.
0. Offers providing less than &0 calendar days for Government acceptance alter the date offers are due will not be considered and
will be rejectad.
————
NSN 7540-01-185-3212 1442-101 STANDARD FORM 14432 (REV. 4-85)
Frascribed b A

GS.
FAR {43 CFRTSJ.?JB—‘I(Q)



Final  >posal Revision 28 July 1999 (

L NAME AND ADDRESS OF OFFEACRA{Include ZIP Code) “t 5. TELEPHONE NO. {Include area coda)

18. REMITTANCE ADDRESS (Include only if different than Item 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work raquirad at the prices specified below In strict accordance with the termns of this solicitation, i this offer is accapted
by the Government In writing within calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement
stated in ltern $3D. Failure to insert any number means the offeror accepts the minimum in ltem 13D.)

AMOUNTS )

18. The offerar agrees to furnish any required performance and payment bonds.
19. ACKNOWLEDGMENT OF AMENDMENTS

{The oitaror acknowtedges receipt 0f amsndmants to the solicitation = give numbaer and date of sach)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSONM AUTHORIZED TQO SIGN OFFER 20B. SIGNATURE 20C. QFFER DATE
{Yype or print)

AWARD (To be completed by Government)

TEMS ACCEPTED:
22 AMOUNT 23, ACCOUNTING AND AFPROFRIATION DATA
24, SUBMIT INVOICES TOADDRESS SHOWN IN ITEM 25. CTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
{4 copies unless otharwisa specified)
[ 10 u.s.C. 2304e)( } [ 41 u.s.c. 2530} )

26. ACMINISTERED BY CODE r 27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE
[0 28. NEGOTIATED AGREEMENT  (Cantractor is requirad to sign this 0O 29. AWARD

documant and return copias to issuing otfice.) Contractor agrees
to furnish and deliver all items or per{orm all wark, requisitions identified

(Cantractor is not raquired to sign this document.) Your offer
on this solicitatian, is hereby accepted as to tha items listed. This award con=

summates the contract, which consists of (a) the Giovernment solicitation and
on this form and any continuation sheets for the consideration stated in this your oftar, and [b)this contract award. No further contractual documentis
contract. The rights and obiigations of the partias to this contract shall be nacassary.
governad by (a) this contract award, {b) tha solicitation, and {c) the clauses,

reprasantations, certifications, and specifications incarparated by referenca
in or attached to this contracy,

NAME AND TITLE OF CONTRACTCR OR PERSON AUTHCRIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)
TO SIGN {Type or print)
. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 31C. que:";n
8Y

STANDARD FORM 1442 BACK (REV. 4-85)



Final T - josal Revision

SECTICN B

28 July 1999 /

SUPPLIES OR SERVICES AND PRICES/COSTS

IT=M DESCRIFPTION _ QUANTITY

+

Qoo Privatization of Electzrie Utility System
Fort Hamileon, NY
Year 1

0091AA Initial Upgrade . 1.00
Year 1

O0CC1A2 Dpiscributicon Charge 1.00
Year 1

0G01AC Capital Upgrades 1.00
Year 1

COD1AD Purchase Price 1.00
Year 1

0002 Privacization of Natural Gas Uitlity
System, Fort Hamilton, New York

0002AN Initial Upgrade 1.00
Year 1

0GC2A3 Distribuiton Charge

Year 1

JACAS1-39-R-0006 B-1

1

1ls

la

1la

ls

UNIT PRICE

AMCOUNT




Final !

ITEM DESCRIPTION QUANTITY

0002AC Capital Upgrades 1.00

N .
Year 1

0002AD Purchase Price 1.00
Year 1

[slefek Privatization of Potable Water Utility
System, Fort Hamilcon, New York

1903AA Initial Upgrade .00
Year 1

0003AB Distribution Charges 1.00
Year 1

0003AC Capital Upgrades 1.00
Year 1

0003AD Purchase Price 1.00
Year 1

0004 Privatization of Wastewater Utility

System, Fort Hamilton, New York

Year 1

DACAS1-99-R-0008

»osal Revision 28 July

1a

1s

1s

la

1s

1lg

1999 ([

UNIT PRICE

AMOUNT




Final 1 josal Revision 28 July 1999

ITEM DESCRIPTION QUANTITY U/t UNIT PRICE AMOUNT
CC04AA Initial Upgade 1.00 ls
Year 1
s
0004AB Distribution Chazge 1.00 1s
Year 1
0004AC Capital Upgrade . 1.00 1la
Year 1
0004AD Purchase Price 1.00 la -
Year 2

000s Privatization of Electric Utility System
Fort Hamilton, NY

Year 2

CO0S5AA 1Initial Upgrade 1.00 ls

Year 2

000SAB Distribution Charge L.00 is

Year 2

QOOSAC Capital Upgrades 1.00 1s

Year 2

DACAS1-99-R-0006 B-3



. Finhal. P

IT=M DESCRIPTION QUANTITY

000SAD Purchase Price 1.00
Year 2

2

0oos rivatization of Natural Gas Utility
Systemm, Fort Hamilton, New York
Year 2

0CC8AA Initial Upgrade 1.00
Year 2

10628 Distribyiten Charge 1.00

Year 2

00G6AC Capital Upgrades 1.00
Year 2

0006AD Purchase Price 1.00
Year 2

0097 Privatization of Fotable Water Utliry
System, Fort Hamilton, New York
Year 2

0007AM Initial Upgrade 1.008

Year 2

“ACAS51~-99-R-0006

>sal.Revision 28 July 1999 {

u/1

13

1ls

1s

1s

1s

ls

UNIT PRICE

AMCUNT




Final Pr¢ sal Revision 28 July 1999 [

1TEM DESCRIPTION QUANTITY u/1 UNIT PRICE AMOUNT
0007AB  Distribution Charges 1.00 ls
Year 2
3
0007AC Capital Upgrades 1.00 ls
Year 2
0007AD Purchase Price . 1.00 ls
Year 2
03908 Privatization of Wastewarer Urility

System, Fort Hamilton, New York

Year 2

0008AA Initial Upgade 1.00 1s

Year 2

0008AR Distriburion Charge 1.00 1s

Year 2

0008AC Capital Upgrade 1.00 is

Year 2

0008AD Purchase Price 1.00 ]

Year 2

DACASi-99-R-00D6 B-5



AMOUNT

Final Prc  al Revision 28 July 1999 !

ITEM DESCRIPTION QUANTITY u/I UNIT PRICE
Q009 Privatizarion of Electric Utility System

Fort Hamilton, NY
4 Year 3
0009AA Initial Upgrade 1.00 ls

Year 3
000%A8 Distribution Charge 1.00 ls

Year 3
9009AC Capital Upgrades 1.00 1s

Year 3
0009AD Purchase Frice 1.00 1s

Year 3
09010 Privatizarion of Natural Gas Utility

System, Fort Hamilton, New York

Year 3
0010AA 1Initial Upgrade 1.00 1s

Year 3

C0l0AB Distribuiton Charge

Year 3

DACAS)-%%-R-0006
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‘al Revision

IT=M DESCRIPTICN QUANTITY

G010AC Capltal Upgrades 1.00
Year 3

0010AD Purchase bPrice 1.00
Year 3

0011 Privatizaiton of Poctable Water Utility
System, Fort Hamilton, New York
Year 3

S011AA Initial Upgrade 1.00
Year 3

CC11AB Distributicn Charges 1.00
Year 3

0Ql1AC Capital Upgrades 1.00
Year 3

0011AD Purchase Price 1.00
Year 23

0012 Privatization of Wastewater Utilicy

System, Fort Hamilton, New York

Year 3

DACAS1-99-R-0006

28 July 1999 {

u/I UNIT PRICE AMOUNT

ls

13

1ls




Final Pro, .al Revision 28 July 1999

ITZM DESCRIPTION QUANTITY u/1 __UNIT PRICE AMCUNT
0012AA Initial Upgade 1.60 1s
Year 3
Q012AB Distribution Charge 1.00 EA
Year 3
0012AC Capital Upgrade - 1.00 1s
Year 3
0012AD Purchase Price 1.00 ls
Year 3
0012 Privatization of Electric Urility

System, Fert Hamilton, New York

Year 4

0013AR Initial Upgrade 1.00 ls

Year 4

0013AB Distribuiton Charge

Year 4

0013AC Capital Upgrades 1.00 ls

Year 4

DACAS1-%9-R-0006 B-8
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Fi. - Proposal Revision 28 July 19.. h

ITEM DESCRIPTICH QUANTITY u/I UNIT PRICE AMOUNT
O0U13AD Purchase Price 1.00 1ls
Year 4

0014 Privatizaiton of Natural Gas Utility
System, Fort Hamilton, New York

Year 4

0014AA Initial Upgrade . 1.0¢ EA
Year 4

N014AB PDistribution Charges 1.00 EA
Year 4

GO14AC Capital Upgrades 1.00 EA
Year 4

0014AD Purchase Price 1.00 1ls
Year 4

0ols Privatization of Potable Water, Utility

System, Fort Hamilton, New York

Year 4

0015AA Initial Upgade 1.00 1s

Year 4

QACAS1-93-R-0006 B-9



Fi =~ Proposal Revision 28 July 1 °

ITEM DESCRIPTION QUANTITY u/z UNIT PRICE AMOUNT
0015A8 Distribution Charge 1.00 EA
Year 4
i
0015AC Capital Upgrade 1.00 ls
Year 4
001l5AD Purchase Price 1.60 ls
Year 4
0016 Privatization of Wastewater Utility

System, Fort Hamilron, New York

Year 4

0016AA Initial Upgade 1.00 1s

Year 4

0016AB Distribution Charge 1.00 ls

Year 4

0016AC <Capital Upgrade 1.00 1s

Year 4

0016AD Purchase Price 1.00 1ls

Year 4

DACASL-99-R-0006 B-10
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ITEM DESCRIPTION QUANTITY

ooy sivati=ation of Electric Urility
System, Fort Hamilton, New Yook
Year 5 '

poi7aA  Inicial Upsrade 1.00
Yeaz 5

£ol7A3 Distollulzen Charge
Year S

0017AC Capival Tpgrades 1.00
Year 5§

17AD  Pazrzhase Price 1.00

Year 5

oois Privacizatton cf Katural Gas Utilizy
System, For:t Hamll:ch, New York
Yeas 5

0013AA Inizial Upgrade 1.00
Year §

.'

¢018A3 Distriburion Charges 1.00

Year 5
w. -R-0006 Amend. 0006 B-11

=]
~
-

l

ia

1s

28 July 1999

IMIT PRICZ AMOUNT




Final Proposal Revision - 28 Jqu 1999 -

ITEM DESCRIPTICN QUANTITY

p018AC Capital Upgrades 1.60
Year §

0018AD Purchase Price l.00
Yeax 5

oLy Privatvizaticen of Potable Water, Uzility
System, Fort Hamilton, New York
Year S

0019AA Init-ial Upgade 1.00
Year §

0019AB Distribution Charzge 1.00
Year §

Q0l9AC Capital Upgrade 1.00
Year 5

001%AD Purchase Price 1.00

Year 5
0020 Privatization of Wastewater Utilicy
System, Fort Hamilton, New York

Year 5§

DACA51-99-R-0006 Amend. 0006

ls

ls

lg

UNIT PRICE AMOLUNT




Final Proposal Revision - = 28 July 1999

ITEM DESCRIPTION QUANTITY /1 UNIT PRICE AMOUNT
502028 Initial Upgade 1.00 13
Year 5
QO020AB Distribution Charge 1.00 1s
Year 5
C020AC Capital Upgrade 1.00 1s
Year 5
0020AD Purchase Price 1.00 1s
Year 5
o021 Privatizarion of Electrie Urilicy

System, Fort Hamilton, New York

Year 6

0021AA  Initial Upgrade 1.00 ls

Year 6

0021A8 Discribuiton Charge

Year ¢

0021AC Capiral Upgrades 1.00 la

Year &

DACAS1-99-R-0006 Amend. (006 B-13



Final Proposal Revision - . 28 July 1999

ITEM DESCRIPTION QUANTITY u/1 UNIT PRICE AMOUNT
0021AD Purchase Price 1.06¢ ls

Year €
0022 Privatizaiton of Natural Gas Utilicy

System, Fort Hamilton, New York

Year 6
0022AA Initial Upgrade 1.00 EA
Year 6
0022A3 Distribution Charges 1.00 EA
_______ Year 6
0022AC Capical Upgrades 1.00 EA
Year 6
U022AD pPurchase Price 1.00 ls
Year €
Dozl Privatization of Potable Water, Utility

System, Fort Hamilton, New York

Year 6

0023AA Initial Upgade 1.00 18

Year 6

DACAS1-95-R-0006 Amend. 0006 B-14



Final Proposal Revision -

ITEM DESCRIPTION QUANTITY

p023AaB Distributien Charge 1.00
Year 6

0023AC Capital Upgrade 1.00
Year 6

0023AD Purchase Price 1.00
Year €

0024 Privatization of Wastewater Urility
System, For: Hamilteon, New York

; Year 6

0024AA Initial Upgade 1.00
Year 6

0024AB Distrziburien Charge .00
Year &

Q024AC Capital Upgrade 1.00
Year &

0024AD Purchase Price 1.00

Year &

DACA51-99-R-0006 Amend. 0006

1a

1a

la

13

1s

1ls

28 July 1999

UNIT PRICE

AMOUNT




Final Proposal Revision -

ITEM DESCRIPTION QUANTITY u/1
G025 Privatizaricn of Electric Utility
System, Fort Hamilten, HNew York
Year ?
002SAA  Initial Upgrade 1.00 bE |
Year 7
002548 Distribuiton Charge
Year 7
0025AC Capital Upgrades 1.00 1s
Year 7
0C25AD Purchase Price 1.00 ls
Year 7
0026 Privatization of Natural Gas Usility
System, Feort Hamilzon, New York
Year 7
00264A Initial Upgrade 1.00 la

Year 7

Q0026AB Distribuitcn Charge

Year 7

DACAS1-99-R-0008 Amend. Q006

B-36

28 July 1999

UNIT PRICE

AMOUNT




Final Proposal Revisiocn

ITEM DESCRIPTICN QUANTITY /I

0026AC Capital Upgrades 1.00 ls
Year 7

0026AD Purchase Price 1.00 1s
Year 7

0027 Privatizaiton of Potble Water Utility
System, Fort Hamilton, New York
Year 7

0027AA Initial Upgrade 1.00 EA
Year 7

0027AB Distribution Charges 1.00 EA
Year 7

0C27AC Capital Upgrades 1.00 ER
Year 7

Q027AD Purchase Price 1.00 1s
Year 7

no2e rivatization of Wastewater Utilicy

System, Fort Hamilton, New York

Year 7

0006

DACAE1-99-R-0006 Amend. B-17

28 July 1999

UNIT PRICE

AMOUNT




Final Proposal Revision -~ 7 28 July 1999

ITEM DESCRIPTION QUANTITY u/1 UNIT PRICE AMOUNT

0028AA Initial Upgade 1.00 is
Year 7

0028AB Distribution Charge 1.00 EA
Year 7

0028AC Capital Upgrade 1.00 ls
Year 7

0028AD Purchase Price 1.00 ls
Year 7

G029 rivatization of Eleccric Urility
System, Fort Hamilton, New York
Year B

0029AA 1Initial Upgade 1.00 1s —_
Year 8

C023AB Distribution Charge 1.00 is * e
Year 8

0029AC Capital Upgrade .00 ls —_—
Year 8

DACAS1-99-R-0006 Amend. 0006 B-18



Final Proposal Revision ~ .- 28 July 1999

ITEM DESCRIPTICN QUANTITY u/1 UNIT PRICE AMOUNT
D025AD Purchase Price 1.00 ls

Year 8
0030 Privatization of Naural Gas Utility

System, Fort Hamiltaon, New York

Year 8

0030AA Initial Upgrade 1.00 ls

Year 8

0030A3 Distribuiton Charge

Year 8

0030AC Capital Upgrades 1.00 1s
Year 8

0030AD Purchase Price 1.00 ls
Year 8

0031 Privatizaticn of Potable Water Utility

System, Fort Hamilron, New York

Year B

Q031AA Initial Upgrade 1.00 ls

Year 8

DACAS1-99-R-0006 Amerd. (006 ' . B-19



Final Proposal Revision - . 28 July 1999

ITEM DESCRIPTION QUANTITY

0031AB Distribuiton Charge
Year B

0031AC Capital Upgrades 1.00
Year 8

0031AD Purchase Price 1.00
Year 8

2032 Privatizairoen of Wastewater  Uzility
System, Fort Hamilton, Kew Yozk

. Year B

0032AA Initial Upgrade 1.00
Year B

0032AB PDistribution Charges 1.00
Year 8

0D032AC Capital Upgrades 1.00
Year 8

0032AD Purchase Price 1.00

Year 8

DACAS1-99-R-0006 Amend. 0006

U/I UNIT PRICE

AMOUNT

1ls

1s

1ls




Final Proposal Revision - 28 July 1999

-

UNIT FRICE AMOUNT

ITEM DESCRIPTION QUANTITY U

0033 Privatization of Electric Utility
System, Fort Hamilton, New York

Year 9

0033AA Initial Upgads 1.00 1s
Year 9

0033p8 Distribution Charge 1.00 EA
Year 9

DO033IAC Capital Upgrade 1.00 ls
Year 9

0033AD Purchase Price 1.00 is
Year 9

0034 Privatizaiton of Natural Gas Uzilicty

System, Forr Hamilzon, New York

Year 3

0034AA Initial Upgrade 1.00 EA
Year 3%

C0034AB Distribution Charges 1.00 EA
Year 9

0006

DACAS1-99-R-0006 Amend. : B-21



Final Proposal Revision - . 28 July 1989

ITEM DESCRIPTION QUANTITY U/t UNIT PRICE AMOUNT
0034AC Capital Upgrades 1.00 EA
Year 9
0034AD Purchase Price 1.00 ls
Year 9
0035 Privatization o©f Potable Water, Utility

System, Fort Hamilton, New York

Year 9

P03SAA Initial Upgade 1.00 la
Year 9

0035AB Distribution Charge 1.00 EA —_
Year 9

¢DISAC Capital Upgrade 1.00 ls
Year 9

0035AD Purchase Price 1.00 la —_—
Year 9

00is Privatizaicon of Wastewater Urlility

Syatem, Fort Hamilton, New York

Year 9

DACA51-99-R-0006 amend. 0006 B-22



Final Proposal Revision -

ITEM DESCRIPTICN QUANTITY u/z

0o3l6AA Initial Upgrade 1.00 EA
Year 9

0036AB Distribution Charges 1.00 EA
Year 3

0036AC Capital Upgrades 1.00 EA
Year & )

D036AD Purchase Price 1.00 ls
Year 9

0037 Privatiration of Electric Unility
System, Fort Hamilton, New York
Year 10

0037AA Initial Upgade 1.00 ls
Year 10

0037AB Distribution Charge 100 EA
Year 10

0037AC Capital Upgrade 1.00 ls
Year 10

DACAS1-99-R-0006 Amend., .0006 B-22

28 July 1999

NIT PRICE

AMOURT
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ITEM DESCRIPTICON QUANTITY u/1 UNIT PRICE AMOUNT
Q037AD Purchase Price 1.00 1ls

Year 10
0038 Privatizaiton of Natural Gas Ucilirty

System, Fort Hamilton, New York

Year 10

G038AA  Initial Upgrade 1.00 EA
Year 10

O03BA8 Distribution Charges 1.00 EA
Year 10

003BAC Capital Upgrades 1.00 EA
Year 10

0G38AD Purchase Price l.00 1s
Year 10

0039 Privatization of Potable Water, Urility

Syatem, Fort Hamilton, New York

Year 10

003%AA Initial Upgade 1.00 is

Yeaxr 10

0006

DACAS1-99-R-0006 Amend. B-24
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Final Proposal Revision -4 28 July 1999

ITEM DESCRIPTION QUANTITY u/I UNIT PRICE AMOUNT

0039AB Distribution Charge 1.00 EA .
Year 10

D039AC Gapital Upgrade 1.00 13
Year 10

0035AD Purchase Price 1.00 ls
Year 10

0040 Privatizaiton of Wastewater Uzilicy

System, Fort Hamilton, New York

Year 10

O0D40AA Initial Upgrade 1.00 EA

Year 10

004043 Distriburion Charges 1.00 EA

Year 10

004 0AC Capital Upgrades 1.00 EA

Year 10

0040AD Purchase Price 1.00 la

Year 10

DACAS1-99-R-0006 Amend. 0006 B-25



Final Proposal Revisiecn - .28 July 1999

I1TEM DESCRIPTICN QUANTITY u/1 UNIT PRICE AMOUNT
0041 Taxes payable in accordance wich clause 1.00 LS . Not prlced at this tane
H.23 of this document,
Year 1
I 3 i 3
0042 Taxed payable in accordance with clause 1.00 Ls . Not prlCEd at this tl.me
H.23 of this document.
Year 2
0043 Taxes payable in accordance with clause 1.00 Ls . Not prlCEd at this tl.me
H.23 of this contracs:.
Year 3
. . - .
- 0044 Taxes payable in accordanze with clause 1.00 Ls . Not Prlced at this tl.me
H.23 of this contracet,
Year 4
' . . .
0045 Taxes payable in acceordance with clause 1.00 LS . Not prJ"CEd at this t;fme
H.23 of this contracc,
Year S
0046 Taxes payable in accordance with clause 1.00 Ls . Not prlCEd at this t].'me
H.23 of this contract.
Year 6
0047 Taxes payable in accordance with clause 1.490 Ls . Not prlced at this tjﬁ'me

H.23 of this contract.

Year 7,

DACAS1-99-R-0006 Amena. 0006 . ' B-26



Final Propesal Revision - .

ITEM DESCRIPTION CUANTITY u/1
0048 Taxes payable in accordance with c¢lause 1.00 LS
K.23 of this contract.
Year 8
Q049 Taxes payable in accordance with clause 1.00 s
#.23 of this contract.
Year 9
oeso Taxes payable in accordance with c¢lause 1.00 LS

H.23 of this pomzrazt.

Year 10

DACAS1-95-R-0006 Amend. (006

END OF SECTION B

i 28 July 1999

UNIT PRICE AMOUNT

~ Not Priced at

this time

~ Not priced at

this tine

Not priced at

K

this time
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\)J!ENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OFf PAGES

1
AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO, 5 PROJECT NG, {1 applicat‘:le)
000s 04/09/99 W16ROE~-B323-0698 DACAS1-99-R-0006
" 8.1SSUED BY CODE elposin 7. ADMINISTERED BY {If other than [team 6} CODE E3IPOOQD
CONTRACTING - CONTRACTS BRANCH CONTRACTING DIVISION
26 FEDERAL PLAZA 26 FEDERAL PLAZA
ROOM 1843 ROCM 1843
NEW YORK, NY 10278 NEW YORK, NY 10278
Ina Ohrwashel C06(212) 264-0154
4. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2iP Code) Vendor ID: N 9A. AMENDMENT OF SOLICITATION NO.
DACAS1-99-R-0006
X

98, DATED (SEE ITEM 11}
12/01/98

10A. MODIFICATION OF CONTRACT/ORDER NO,

108, DATED (SEEITEM 13)

CODE

| FACILITY CODE

11. THIS ITEM ONLY APPLUIES TO AMENDMENTS OF SOLICITATIONS

fx] The above numbered sokcilation is amended as set forth in llem 14. The hour and date speciied for recetpt of Ofiers [x] 1s extended, [} 5 not extended.

Offers must acknowledge receipt of this amendment prior 1o the hour and date specified in the solicitation or as amended, by one of the lallowing methods:

(a) By completing !tams 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer

submitied; or {c) By separate letter or 1alegram which includes a reference 10 the solictation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-

MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

™ REJECTION OF YOUR CFFER. If by virtue of this amendment you desire 1o changs an offer already submitted, such change may be made by telegram or
ar, provided each telegram or letier makes reference to the solicitation and this amendmant, and is received priof 10 the opening hour and date specified.

" 12 ACCOUNTING AND APPROPRIATION DATA {It required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(X} A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specily authority} THE CHANGES SETFORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
B, THE ABOVE NUMBERED CONTRACT/ORDER 15 MODIFIED TO REFLECT THE ADMIRNISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.)
SETFORTH INITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103 (b).
C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TQO AUTHORITY OF:
0. OTHER (Specily type of modification and authority)
E. IMPORTANT: Contracter {Jis not, [ is required to sign this document and return copies 1o tha issuing office.

14. DESCRIFTION OF AMENDMENT/MODIFICATION (Orgamzed by UCF section headings, inciuding solicitation/contract subject matter whers feasible.)

The Draft Environmental Agsessment, Sectien J Attachment I,

is included for

information purposes only. Additional technical questions and answers are

also included in this amendment. The due date for proposals is hereby
extended to 12:00 noon on 23 April 199%. Sealed offers in original and
¢epies specified in Section L must be received at 26 Federal Plaza, Room

1843

by that time, Each offeror must acknowledge this amendment prior to

Except as provided herein, all terms and conditions of ths documentrefarenced in Item 9A or 10A, as haretofore changed, remains unchanged and in full force and effect.

“SA. MAME AND TITLE OF SIGNER (Yype or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

138, CONTRACTOR/OFFERQR

15C. DATE SIGNED

[Stgnature af person authonized to sign)

168, UNITED STATES OF AMERICA

BY

{Srgnature o Contracting Othcer)

18C. DATE SIGNED

NSN 7540-01-152-8070
PREVIOULS EDITION UNUSABLE

30-105

STANDARD FORM 30 (REV, 10-83)

Prascribed by G5A
FAR (48 CFR)52.243



SF 30 CONTINUATION SHEET
the hour and date specified in the sclicitation by; completing items 8 and
15, of this form and returning one copy of this amendment to this office,
acknowledging receipt of this amendment on each copy of the offer
submitted, or separate letter or telegram which includes a reference to the
soli¢itation and amendment numbers. Failure to acknowledge any amendment by
the date and time specified may result in rejection of your offer in
accordance with the Late Bids, Late Modifications of Bids or Late
Withdrawal of Bids (FAR 52,225-0010).

Paragarph C.18 - Delete the second gentence.
Paragraph H.12 - Replace H.12 with the term "RESERVED".

Section J - Add the following "Attachment I - Draft Environmental
Assessment {For Information Purposes Only).*

Question: Will the Government's liability disclaimer at Paragraph 7 of
the Easement Agreement be deleted or subordinated to the liability
protection of Section H.11.1 and Section H.11.5 of the Solicitation?

Answer: Referenced language will not be deieted or subordinated to other
language. Should a situation arise concerning the easement, paragraph 7

would control. Situations not concerning the easement will be subject to
the appropriate section of the solicitation.

Juestion: Will the Termination Clause and Paragraph 16 of the Easement

‘gremeent be conformed with the termination provisions of the Solicitatien?

Anower: Referenced language will not be modified. Should a situation arise
concerning the easement, paragraph 16 would apply. Situaticons not
concerning the easement will be subject to the appropriate secticn of the
solicitation.

Question: Will the Environmental Protection Clauae at Paragraph 18 of the
Easement Agreement be conformed to the Solicitation to require that the

Government will perform environmental remediation werk at the site?

Answer: Referenced language will not be modified. $hould a situation arise
concerning the sasement, paragraph 18 would apply. Situations not concering
the easement will be subject to the appropriate section of the
policitation.

Queation: Will the Government delete the Restoration Clause at Paragraph
21 of the Easement Agreement?

Angwer: Referenced clause will not be deleted. Should a situation arise
concerning the eagement, paragraph 21 would apply. Situations not
concerning the sasement will be subject to the appropriate section of the
solicitation.
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Question: Will the Contractor be entitled to an adjustment if a change in
law applicable to a provision of service under the contract increases the

time or cost of the Contractor’s performance?

Recommendation to the Government. Please incorporate the following
language: "The Contractor(s) shall be regponsible with local, state and
Federal codes are changed or new ones are put into effect. The Contracting
Officer shall grant the Contractor an eguitable adjustment in the contract
price, the delivery schedule, or both, and shall modify the contract for
the effects of such changed laws in accordance with FAR 52.243-1, ag if the
changes dictated by such laws were changes ordered by the Contracting
Officer.”

Answeyr: Whether the contractor will be entitled to an adjustment if a
change in law increases the time or cost to perform will depend on the
facts of each individual situation. The Changes Clause in the contract will

determine the appropriate course of action in each case,

Question: Will the Contractor be entitled to an adjustment if a change in
tax law occurs, increasing the property or other taxes applicable to the
project?

Recommendation to the Government - Incorporate FAR 52,229-04,

Angwer: Whether the contractor will be entitled to an adjustment if a
change in law increases the time or cost to perform will depend on the
facts of each individual situation. The Changes Clause in the contract will

determine the appropriate course of action ih each case.

fluestion: Section C.7.1 obligates the Contractor to comply with laws even
a8 they change or new ones are placed in effect., Will the Government
compenasate the Contractor for its associates costs of compliance?

Ansver: Whether the contractor will be entitled to an adjustment if a
change in law increases the time or cost to perform will depend on the
facts of each individual situation. The Changes Clause in the contract will
determine the appropriate course of action in each case.

Question: How will the prices be adjusted for unforseen capital

improvements? For example, if a new law or regulation requires additional
capital investment in year 4 how will the additional expense be amortized?
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Answer: The offeror should include its projections of all capital

improvements in its offer. There should be no additional amorrization

Question: What standards will apply to distinguish between a capital and
an expense item?

Answer: The offeror should distinguish between capital and expense items
based on their own poliecy.

Question: Section H.8 indicates that termination liability shall be based
upon FAR 52.241-10, but is not incorporated at Section I. Recommendation to
the Government - Please consider the following language which is adapted
from the Fort Carson FRP "Termination liability will be determined
primarily by the method of accounting/finance proposed by the Offercr. The
Contractor (s} shall estabilsh a termination schedule for each system at the
beginning of the contract term. The termination schedule shall be updated
monthly during the contract term, recording initial and peridioc capital
investment, payments for capital recovery, and providing a reconcilaition
for payments and unrecovered capital investment. The Government's
termination liability associated with the system shall be limited to the
Contracter's unrecovered capital investment at the point of termination
plus any additional termination liability in accordance with FAR 52.249-2,
Termination for the Convenience of the Government (Fixed Price). The
Government retains the right of First Offer.

"hAdditional termination costs that may be included in the termination
liaiblity are reascnable and documented costs that the Contractor{s) may
have incured to discontinue its requirements t¢ provide the service
required under this contract.® The Contracting Officer shall notify the
Contractor Lf available funda are or are sxpected to be insufficient te
funds the termination liaiblity for any six month period. 1In the event,

the Contractor, at its option, may elect a termination for convenience.*
Anawer: The clause is included in amendment 00603.

Questicn: Section C.18 states the Contractor shall be obligated to provide
services nctwithstanding the term of the Contract, and that the contract
will continue after the 10 ysar term until termination at the option of the
Government. On what terms and conditions dees the agreement continue past
the term?

Answer: Paragraph C.18 has been revised to remove the confusing language.
The contractor will not be obligated to provide services notwithstanding
the term of the contract.
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Question: Because the Contractor will have a nonexclusive easement, how
does the Covernment propose to determine responsibility for environmental
conditions?

Answer: The party responsible for the environmental condition will be

responsible for its resolution.

Question: How does the Government plan to handle remediarion of any
environmental condition that is pre-existing but not known on the
commencement date of the contract, from the standpoint of the interaction

between the Government and the Contractor?

Angwer: The Government will be respensible for any condition not indicated
in the envire tal a it

Queation: Will the Government actually perform or arrange for the
remedition and pay for it or will the Contractor be obligated to do the
work and be reimbursed by the Government?

Angwer: The remediation will be determined by the Government (DPH) on a
cage by case basis,

“uesticn: Would the Government assume exclusive liability under the
.omprehensive Environmental Response. Compensation and Liabilicy Act
(CERCLA) for any pre-existing hazardsous substances that must be disposed
cf in the course of work under the contract?

Anawer: The Government will not assume exclusive liability under CERCLA.

Questicn: It is not clear from the Solicitaticon or the Easement how and
when title to the facilities is transferred to the Contractor. Will the
bovernment amend the Solicitation to more clearly define how transfer of
title will occur (bill of sale?)

Answer: Elsctric, Wastewater, and Water transfer to the contractor upon
award. Ownership of the Natural Gas system will transfer when the Offeror
determines it is ready to assume the responsibility. The tiles will be
transferred by a Bill of Sale.

Question: Reference Amendment 0002, page 4, question relating to C.4.5
Contractor Facilities: The angwer to this question contradicts the
information provided in Section C.17. Support Services/Utilities in the RFP

igsued 22 January 99. Please clarify.

Answer: The office space will be provided by the Government. Everything
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else is at the contractor's expense.

Question: Reference Amendment 0002, page 10, questiop relaring to section
H.12, Disposition of Environmentally Sensitive Wagte. The answer to this
guestion conflicts with the language provided H.11.4 and H.1l Hazardous
Substancea. Please clarify?

Answer: Paragraph H.12 has been reserved by the Governmment. The conflicting
language has been deleted.

Question: Section C.4 & 7. states the terms of the signed contract will
remain in force and effect if the Government approves transfer of ownership
to a new Contrctor. Is the Government really saying the Contractor may
resell the systems to a third party, but remaina the Contractor unless and
until the Government approves a novation of the contract?

Answser: The Contractor may resell the systems to a third party, subject to
the right of first refusal by the Government.

Question: Will the Government amend the Solicitation to include provisions
whereby the Contractor may terminate the contract and "put® the facility
ack to the Government upon the occurrence of certain defined events (e&.g.
a base cleosing or sale of the base to a private party) and pursuant to a
rice determinable by a formula?

Answer: The golicitation includes termination for convenience of the
Government and termination for default clauses (both exercised ac the
éption of the Government). One of these clauses will control the situation
described in the question.

Question: Amendment #2 answers a guestion concerning H.21 by stating “The
Government is specifically prohibited from any Contracter indemnification.®
Pleape state the authority for this statement.

Answer: The "Anti-Deficiency Act", 31 U.S.C. 1341, is the authority for
prohibition of contractor indemnification by the Government.

Quesgtion: Secrion I.27. It is important to know whether the Govermment
will retain ownership of the gas line, because this will affect labor rates
and categories under Davis Bacon Act. Please state whether the Government

will own the gas line?

Answer: It is the offeror’s option when teo take ownership of the gas line,
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The Government will maintain ownersghip until the offeror makes that
decision.

Question: Will the Government compensate the Contractor for its costs to
comply with the master facility plan?

Answer: The Master Facility Plan is provided for informaticn purpoges only.
There will be no compensation.

Question:In Amendment 0002 the Government states that the Contractor will
not be entitled to do its own envirconmental analysis of the systems and the
site prior to the conveyance of the systems and that the Government is
prohibited from providing indemnity protection to the Contractor in this
respect. Please confirm that the Government will be solely responsible at
its expense for remediating any pre-existing environmental problems that
are uncovered by the Contractor, the Government or a third party during the
term of the conract, and that such remediation work will be undercaken so
as not to disturb Contractor’s ability to perform the distribution services
required to be performed by it or if such disturbance cannot be reasonably
avoided, then an equitable adjustment in compensation shall be made in
favor of the Contractor.

Answer: The Government will be responsible for any condition not indicated
in the environmental assessment. Remediation will be determined by the

Government (DPW}! on a case by case basis.

Question: Has the Government performed an analysis to determine whether
the Systems are “Y2K compliant® and if so, will such analysis by made
available to the bidder?

Answer: An analysis ig in development and will be provided if and when it
becomes available.

Question: In Amendment 0002, the Government states that the Contraccor
shall be responsible for the collecticn and disposal of all hazardous waste
in the area.'Please confirm thar the Government shall be responsible for
any waste that is pre-existing at the areas prior to the conveyance of the
syatems to the contractor.

Answer: The Government will be responsible for any condition not indicated
in the environmental assessment. Remediation will be determined by the

Government (DPW) on a case by case basis.

(uestion: In amendment ¢002,in respconse to the guestion "What happens at
the end of year 10?" the Government responded "See paragraph C.4.7" That
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paragraph states that the Government shall have the “option* to negotiate a
sole source contract with the Contractor or reacquire the facilities
described in Section H. Please confirm that the Government must elect
either one of these two options at expiration or other termination of the
term. If the answer for some reason is no. please degcribe what happens at
the end of the term to the Systems, taking into account the terms of the

Easement, if one of those options were not exercised by the Government.

hAnswer: The Government will either; negotiate a scle source contract, or
reacquire the facilities.

Question: In Amendment 0002, the Government stated that "Even if the NYS
PSC rules and regulations do not apply, "by definition" che contractor
requires compliance.® Does thig mean that even though the Contractor and
the services will not be subject to NY PSC regulation, the contract between
the Government and the contractor will require compliance with those rules
and regulations. If so, which rules and regqulations is the Government
referring to? Pleazse confirm that the Govermemt is not suggesting that the
Contractor and the services will be subject to economic regulation by the
NY PFC or subject to other regulateory provisions, such as NY PSC access to
the Contractor’s books and records?

Answer: There is no intent to subject a non-regulated contractor to the
~  economic regulation of the NY PSC. The contractor will be subject to the
operation and maintenance standards.

Quegtion: Amendment 0002, the Government states that if the Contractor
needs an additrional easement(s) {(presumably toc account for the
installation or maintenance of any rercuted wires, mainsg, ecc. that may be
required to account for the upgraded or improved facilities), any charge
for additional easements will be determined on a case by case basis at the
time of the regquest. Since any rerouting of such systems would only by
done if it would result in an improvement to the Systems, and such benefit
Qould lnure to the Governmment, what is the rationale for charging such
expense to the Contractor? In addiiton, in many of the answers furnished
Py the Govermment, the Government hag indicated that po plans or records
are avallable. Thus, in many cases it will not be possible for a
contracter to know whether it will need an additional easement until the
Systems are transferrad.

Answer: There will bhe administrative charges {(processing fess) for
additional easements. New work will reguire modified easements and will
require adherence to applicable rules and regqualtions, i.e. NEPA, AR 200-1,
AR 200-2, etc. The easement itself, if restricted to the use of the actual
utility distributicn system, wout not be charged. However, if the sasement
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use is not related primarily to the utility distribution system there may

be additional charges and permissions.

Question: Will the Government amend the Solicitation to state that the

Contractor shall have no liability for consegquential damages?

Answer: The Government will not amend the splicitation to state the

contractor will have no liability for consequential damages.

Question: L10.2.2 and C23: Please clarify which resumes are required as
part of this solicitation. does the Government seeks resumes for the
Project Manager, Alternate Project and Utility Maintenance Manager, or does

the Government seekx resumes for all personnel?

Answer: Resumes should be supplied for all key personnel. Those listed
above should be included.

Question: Paragaph C.17: The 500 s.f, office space was not shown on the
site visit. W1l this space be suitable for use as an O&M shop? Are the
packing spaces adjacent/nearby this space? Which building is the space
located in? 1s the space on the ground floor of the building?

inswer: The office space will be determined at a later date. Parking will
- be on a first come first served basis. the space will not be suitable for

an C&M shop.

Question: Paragraph L.10.1 and H.2.3.2 Iniial O&M Plan. Paragaph H.2.3.2
yegquire the contractor to provide a series of cost and pricing information
in the initial O&M Plan. This reguirement appears contrary to Paragraph
L.10.1 which states that "no price information shall be included in the
Technical Proposal® Please clarify.

Answer: The prieing information listed in the cited paragraph will be
jncluded ap part of the pricing preoposal.

Question: Define the acronym NARUC USOA.

Angswer: Refer to paragraph H.5.1 National Assoication of Regulatory Utility
Commissioner’s Uniform System of Accounts.
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SECTION J ATTACHMENT I

Environmental Assessment for Privatization of the Water Distribution System April 1, 1999
Fort Hamilton Army Post, Brooklyn, NY

I1.

PURPOSE AND NEED

The act of privatization accomplishes the divesting of ownership and responsibility for the operation,
maintenance, and further development of the water distributien system. Under the current Army
Rules, this type of action requires an environmental assessment (EAjto determine impacts associated
with this action and their significance. If significant impacts are discoveted, further investigation
will follow in the form of an Envirenmental {mpact Statement (EIS). But if no significant impacts
are found, the result will be the preparation of a Finding of No Significant Impact (FNSI).

The need for the proposed privatization of the water distribution system is due to several factors
affecting the installations' operations and the Army’s mission, overall. The primary reasons are
based on environmental compliance with local, state, and federal rules and regulations, future budget
scenanios indicating that decreasing resources wiil be avaiiable to operate all facilities at the U.S.
Department of the Army (DA), aging components of the utility systems requiring replacement due
to wear and tear, and the need for increased efficiency. The inefficiency results in the consumption
of additional energy at added cost, or less than optimal service to the customer. Future funding
projections for the Department of Defense activities does not appear to be sufficient to address these
deficiencies. In some cases the deficiencies will cause the utilities to be further out of compliance
with existing or projecied Federal, state, or local environmental regulations. Transfer of the utilities
to private operators will create opportunities for future improvements in physical plant and
operation.

DESCRIPTION OF THE PROPOSED ACTION

The Department of the Army is proposing the privatization of the potable water utility services for
Fort Hamilten Army Post (Post), Brooklyn, New York (Figure 1). The water distribution system
consists exclusively of a water line distribution system. The Post purchases and is delivered treated
potable water from the New York City Department of Environmental Protection, Bureau of Water
Mains. The water distribution system is owned by The Post, but has been maintained and repaired
by general service contractors since 1986. Potable water is delivered to The Post by the City of New
York City at three (3} locations (Figure 2). ;
Privatization is defined as the transfer of ownership, respensibilities, investments, upgrade, plant
replacement, continued operation and maintenance of the Army-owned utility systerns to the non-
Department of Defense sector. The transfer of ownership of Government-owned property is
currently subject to Congressional notification and all agreements made pursuant to this notification
are subject to final Congressional notification. This privatization action will be completed upon the
evaluation of potential contractors not yet identified. Both the potential contractors and the DA will
evaluate the feasibility of divesting the potable water distribution system. If it is in the better interest
of the DA to divest the system and there is an interested and qualified contractor to claim ownership,
the system discussed will be transferred according to the Consolidared Utility Privatization RFF,
January 1999 for the privatization of utilities at Fort Hamilton, NY.

Utilicy Privatization Fofld
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SECTION J ATTACHMENT I

Environmental Assessment for Privatization of the Water Distribution System April 1, 1999
Fort Hamilton Army Pest, Brookiyn, NY

IIL.

1v.

The actual privatization of the water system poses no significant threat to the environment or public
health. However this type of action also focuses on the management of the utility system when and
if the system is privatized. Whether the Department of Public Works (DPW) for the Post manages
the system or a private contractor manages the system, the necessary upgrades or repairs are
necessary in the future and the effects of these changes to the system need to be first identified and
then evaluated.

ALTERNATIVES
Alternative A/Privatization

This alternative proposes the privatization of the water distribution utility services to a private
contractor. This contractor will be responsible for maintenance, upgrade, planning, additions, and
all permits, easemnents, and agreements necessary betwcen their customer and any regulatory
agencics with jurisdiction over any proposed changes to the system.

Alternative B/No Action

This alternative proposes no change in the current ownership or operation of the water utility
services.

AFFECTED ENVIRONMENT

The proposed action has the possibility of impacting the surrounding environment around the
distribution lines. This environment in some areas includes the existing soil and geology structure,
the Nationally Registered Historical Places, arcas of archaeological value, past and present
environmenital episodes currently in mitigation, and areas that have the possibility of creating a
threat to the public health.

IMPACTS

1. LAND USE
Currently the land occupied by the Post is primanily used for Army administration, logistics,
and support services as the last active army post in the greater New York City Metropelitan
area. Water lines traverse the [ 17 acres servicing the buildings on Post. Future use of this
land for the function of water distribution will not change as a result of proposed Army
actions.

Altermative A

Land ownership will be different due to easement guidelines determined between thé
contractor and the DPW of the Post. This could have a significant impact on future actions,

Utility Privatization 2of 14
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SECTION J ATTACHMENT I

Environmental Assessment for Privatization of the Water Distribution System April 1, 1999
Fort Hamilton Army Post, Brooklyn, NY

in the event of a non-agreement on ownership of the real property surrounding the water
distribution system.

Altemnative B

With no action the ownership and land use would not change. Therefore there is no
signtficant impact resulting for this action.

2. AIR QUALITY

The New York City Metropolitan area is in nonattainment for several criteria pollutants as
defined under the National Ambient Air Quality Standards (EBR-August 1998, Parsons
Harland Bartholomew & Associates). These criteria pollutants are sulfur dioxide, nitrous
oxide, volatile organic compounds, carbon monoxide, total suspended particulates and
particulate matter smaller than ten micrometers. According to the regulations, the Post is
considered a minor source of air poilutant emissions and is not required to submit an annual
Emission Statement to City and State.

Alternative A

With the proposed action of privatizing this service there would be no significant impact.
Although there will be increases in some of the cnteria pollutants during any construction
to the potable water dismribution system, carbon monoxide, particulate matter (dust, etc.) the
increase is expected to be minimal.

Altermative B

This action poses no significant impact within the project area. Although there will be
increases in some of the criteria pollutants during any construction to the natural gas
distribution system:, carbon monoxide, particulate matter (dust etc.), the increase is expected
to be minimal.

3. WATER QUALITY/QUANTITY

The Post purchases and is delivered treated potable water from the New York City
Department of Environmental Protection, Bureau of Water Mains. Potable water is
delivered to The Post by the City of New York City.

Altemative A & B
In either situations proposed by the Department of the Army, there will be no impact to the

quality or quantity of water supplied by the City of New York City. Nor will related projects
initiated in the future cause any impacts on the current system,

Utility Privatization 3ofl4

DACAS51-99-R~0006  Amend. 0005
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Environmental Assessment for Privatization of the Water Distribution System Apnl 1, 1999
Fort Hamilton Army Post, Brooklyn, NY

4. WASTE DISPOSAL

In 1994, the Post generated approximately 2 million pounds of residential solid waste and
500,000 pounds of commercial and industrial solid waste. The Post disposes of solid waste
via the services of private contractors whe maintain and empty collection containers Jocated
throughout the installation. Individuals and janitoria] personnel collect solid waste from
activities within buildings and place it in the collection containers. The contracior removes
the waste to transfer stations in the vicinity of the Post. Subsequently, the waste is carried
to public and private landfills and other waste disposal sites. Recycling of office and
household solid waste has been initizted at the Post. Aluminum, glass, newspaper, office
paper, and plastic bottles are accumulated in special containers [ocated in residences and in
offices. A recycling contractor periedically collects these taterials and removes them to
commercial recycling operations off-post. Medical waste is collected at the Ainsworth
Clinic and removed by a contractor for appropriate disposal off-post. Hazardous waste is
removed by a Defense Reutilization and Marketing Office (DRMO) contractor (EBR-
August 1998, Parsons Harland Bartholomew & Associates). See subsection 14 of this EA
for specifics pertaining to hazardous waste disposal.

Alternative A

With the proposed action of privatizing this service there would be no direct impact for the
project. There are no waste associated with the water distribution system.

Alternative B
This action poses ne direct impact to life or property within the project area.

5. NOISE
Typical on-post noise sources at Army installations include tank, artillery and small arms
fire; helicopter flights; fixed-wing flights; and explosive ordnance detonations. However,
none of these noise sources exist al The Post. In fact, noise generated at The Post is
insignificant compared 1o the existing noise levels in the community (NYAC and Fort
Hamilton, 1989).

Alternative A

There would be no direct impact for the proposed action of privatizing this service. There
are no wastes associated with the natural gas distribution system.

Utility Privatization 4o0f 14
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Environmental Assessment for Privatization of the Water Distribution System April 1, 1999
Fort Hamilton Army Post, Brooklyn, NY

Alternative B

This action poses no direct impact to life or property within the project area. There are no
wastes associated with the natural gas distribution systern.

6. TRANSPORTATION
Street/Road travel through the Post is the primary form of transportation. The proposed
actions by the Department of the Army will not severely impact the travel within the Post
during normal operations. When construction projects are undertaken, the police department
on Post will handle the necessary changes on a case by case based ensuring travel is
achieved in an orderly fashion.
Altermative A
With the proposed action of privatizing this service there would be no direct impact to life
or property within the project. Construction repair or replacement activity associated with
the water distribution system should cause only temporary disruption to traffic on the Post.
Alternative B
This action poses no direct impact to life or property within the project area.

7. IONIZING AND NON-IONIZING RADIATION

There are no ionizing or non-ionizing sources of radiation currently on post. Proposed
actions by the DA or future maintenance on the system will not cause impact of this nature.

Alternative A
These actions pose no direct impact to life or property within the project area,
Alternative B
These actions pose no direct impact to life or property within the project area.

8. PREHISTORIC AND HISTORIC SITES
Three of the installation's structures are listed on the National Registry of Historic Places
(NRHP); Building 207, Building 220, and Building 230 (EBR-August 1998, Parsons

Harland Bartholomew & Associates). Due to the proximity of the water distribution lines,
there are potential impacts anticipated with construction activities (Figure 3).

Utility Privatization 50f14
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Archeological surveys were conducted on the Post and no sites were identified. However,
The Post is still considered a site of archatological value and coordination with the New
York State Historic Preservation Office (NYSHPO) is ongoing 1o determine if other sites
are located on Post. (EBR-August 1998, Parsons Harland Bartholomew & Associates)

Alternative A

These actions posed do not directly impact the envirenment or public health. However, the
Culnural Resources Management Plan for the Post identifies the potential for archaeclogical
resources (both historic and prehistoric) to be located beneath the fill that is present within
the bounds of the installation. Any activities that requires disturbance beneath this fil] or out
of the existing trenches has the potential to displace or destroy cultural resources. Therefore
any construction within the Post boundaries must be cleared and confimmed through the
NYSHPO prior to initiation and the DPW must be informed for the proper coordination of
the project. The required method of notification is by requesting a Section 106 review for
histeric and archacological sources.

Alternative B

Under the previously stated constraints, the procedure for impact mitigation would not
change based on the user. Therefore the actions would still be the same if the DA retained
ownership of the Water system. Any water line construction activities could impact NRHPs.

9. UTILITIES
Electricity

The Post currently purchases wholesale electric power at 26.4 kV from Consolidated Edison
Electric Company (ConEd) at a single primary delivery voltage point near the center of the
east boundary of the Installation (Figure 4). The Post owns and operates an electric utility
distribution system consisting of: one 26.4 kV distribution substation, approximately 3.2
circuit miles of overhead primary dismibution lines and approximately 1.3 circuit miles of
underground primary lines. The electrical distibution system is owned by the Post, but has
been maintained and repaired by general service contractors since 1986.

Gas

The Post currently uses Govermment-owned facilities to distribute natural gas within the
Installation boundaries (Figure 5). The Post’s natural gas distribution system operates only
on the installation for services within the Post boundary. The natural gas distribution
system is owned by the Post, but has been maintained and repaired by general service
contractors since 1986. Natural gas is delivered by Keyspan and connects to the
installation’s distribution system at three (3) points. One connection point and 2 master
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meters are at the intersection of 101* Street and Hamilton Parkway. Another connection
point and residential meters are near the intersection of Battery Avenue and Poly Place
which provides natural gas to the high rise apartments; Buildings 136, 137, and 138. The
third connection. point and residential meter is along Poly Place and provides natural gas
service to Building 135. The natral gas commodity is currently supplied through a
Department of Defense {DOD) suppily contract and fransported to the Post distribution
system by BUG/Keyspan. The Government assumes ownership on the low side of each
natural gas meter/master meter at the BUG/Keyspan point connection.

Wastewater

The Post wastewater distribution utility system consists exclusively of a collection system
and a single lift station (Figure 6). The Post does not own or operate any sewage treatment
facilitics. All sewage generated is pumped to the City of New York for treatment at five (5)
connection peints. The Post's wastewater collection system was originally installed in the
1950's and has been gperated, maintained and repaired by a contractor since 1986,

Alternative A

This action poses no direct impact to the environment or public health within the project
area. Nor will it adversely change the service to the Post custoiners. There is a potential for
some minor impacts related to new construction or maintenance activities.

Alternative B
This action poses no direct impact to environment ar public health within the project area.
10. SOCIOECONOMIC CHARACTERISTICS

The impact on the sociceconomic environment for the proposed project is expected to be
insignificant. This is because all utility maintenance positions are currently non-
governmental. Impacts will be limited to the private sector. But the divesting of the utility
waould require a work force to operate the utilities in order to provide the same level of
service that the Army will demand.

Alternative A

This actien poses minimal direct or indirect impact to the socioeconomic environment
within the project area. Change in the service to the Post customers will also be minimal
because the personnel necessary to meet the demand for service will continue to be
supplied,

Uulity Privanzation 7of14
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Alterpative B

This action poses no direct or indirect impact to the socioeconomic environment within the
project area,

VEGETATION

The Post’s vegetation consists of common plant species which are adapted to and are
characteristic of urban areas. In most areas of the installation, well established lawns and
trees exist. There are no undisturbed tracts of vegetation communities remaining at the Post
(US Army Corps of Engineers, March 1997).

A tree inventory was completed for the Post in July 1996. The purpose of the tree inventory
and management plan was to identify the health of the tree species, the amounts of the trees,
and liabilities of hazardous tree conditions. The tree inventory addresses trec care
requirements for all trees aver 2 inches in caliper located at The Post.

The majonity of the trees at the Post include London plane (37%), pin cak {(9%), Japanese
black pine (8%), flowering crabapple {8%), honey locust (7%), hawthorn (4%), eastem
white pine (4%), and cherries (3%). Most of the shade or canopy trees are mature. Often
these large trees have not been maintained or pruned over the years. Many of the large trees
interfere with overhead wires (EBR-August 1998, Parsons Harland Bartholomew &
Associates)..

The grass and herbaccous species on Post tend to be common plant species which have
adapted to constant occupation of post for the last one hundred years.

The Post has plans for majer Landscape projects in three areas: Sterling Drive, Wainwright
Drive, and Lee Avenue (EBR-August 1998, Parsons Harland Bartholomew & Associates)..
The natural gas distribution system traverses the planned areas at different points
Maintenance/construction in these areas should be cleared with the DPW for proper
coordination of each project.

As reported in the May 1998 Environmental Bascline report, the New York State
Department of Environmental Conservation (NY SDEC)was requested to review the Natural
Heritage Program for information indicating the presence or absence of rare, threatened or
endangered species. According 1o correspondence dated February 27, 1998 concerning the
Post there were no potential impacts to endangered, threatened, or special concern wildlife
species, to rare plant, animal, or natural community occurrences, or 1o other significant
habitats (Ms. Teresa Mackey, NY Natural Heritage Program), However, the NYSDEC urges
the final evaluation be determined by an on-site investigation prior to development or
construction. This is due to the nature of continued change in habitats, communities, and
species and on-going research.
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Alternative A

In the event of construction or mainterance to the water distribution system there wilt be
some destruction and damage to the flora and their habitat. According to the NYSHPO some
of the trees on Post could be considered as structures contributing to the historic and
archaeological value of the identified NRHPs. To have the trees removed or pruned, the
NYSHPO require a Section 106 review in the event of disturbance. Also, the DPW requires
no specific guidelines concerning the management of flora on Post, but coordination and
subsequent approval for actions resulting in the destruction, pruning, or any alteration to
current tree inventory is required (Mr. Peter Koutroubis, Ft. Hamiiton Environmental
Chief).

Alternative B

For the purpose of construction or maintenance, the impacts for this action would be the
same and would require the same mitigation procedures in Alternative A,

WILDLIFE

The existing fauna of the Post consists of common animal species adapted to and
characteristic of urban areas. The area is characterized by 2 variety of urban fauna including
rats, pigeons, sea gulls, cats, dogs, squirrels, and a variety of birds. There are no sensitive
wild}fe habitats at the Post (EBR-August 1998, Parsons Harland Bartholomew &
Associates).

The New York State Department of Environmental Conservation was requested to review
the Natural Heritage Program for infermation indicating the presence or absence of rare,
threatened or endangered species. According to correspondence dared February 27, 1998
concemning the Post there were no potential impacts to endangered, threatened, or special
concern wildlife specics, to rare plant, animal, or natural community occurrences, or to other
significant habitats (Ms. Teresa Mackey, NY Natural Heritage Program). However, the
NYSDEC urges the final evaluation be determined by an on-site investigation prior to
developrnent or construction. This is due to the nature of continued change in habitats,
communities, and species and on-going research.

Alternative A& B

The proposed actions should not domage or cause destruction of the existing fauna of the
Post. Thercfore the impacts of these propesed alternatives should be insignificant.
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13.

CONSTRUCTION EFFECTS

Currently there are no plans for alterations or restoration to the land of the proposed system,
Therefore impacts will be minimal. However, in the event of construction associated with
repair or maintenance, construction effects to the land will be definite. Under these
circumstances the impacts wili need to be evaluated on a case by case bases.

HAZARDOUS MATERIALS

From 1992 through 1995, the Post was classified as a large quantity generator of hazardous
waste. This was primarily due to UST removal from building 200, en-site gasoline station,
and other clean-up activities conducted in 1991, When these tanks were removed, elevated
readings of hydrocarbon vapors {from 70 to 380 parts per million) using the photo ionizing
detector were found approximately 15 feet below surface grade. Once a facility generates
1,000 kg of hazardous waste in any one month, it is considered a large quantity generator
for the entire calendar year. The Post has been listed as a small quantity generator since
1996. Currently, all hazardous waste generated on post is collected, removed, and disposed
of properly by a contractor. There are no assigned accumulation points or storage areas
(EBR-August 1998, Parsons Harland Bartholomew & Associates).

Alternatives A and B

Any activity relating to hazardous material management would in no way affect the water
distribution system. Therefore the proposed actions would not impact the current hazardous
material management.

PERMITS REQUIRED

The privatization proposed by the DA requires no permits for the transfer of ownership or
maintepance. In the event of repairs or additions to the water distribution system, there are
permits required in relation to the NRHPs and points of possible archaeological value.
These permits will need to be requested and cleared through the NYSHPQ. The NYSHPO
requires a Section 106 review that investigates historical and archaeological value for
certain sites, Along with these permits the DPW requires the prior notice of all activity on
Post for the proper coordination of censtruction actions.

There are possibly other permits required for construction or development on Post. At the
time this EA was being developed, no agreements for the transfer of underlying land existed
between the Post DPW and prospective system owners. Depending on this agreement the
possibility of permits requiring procedures prior to maintenance, upgrade, or replacement
exist. This agreement will need 1o be addressed further and separate from this assessment.
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The contractor is required to ensure that all applicable permits for the proper management,
maintenance, and upgrade 1o the current system are secured prior to construction activity.

16. PUBLIC HEALTH AND SAFETY

Under any action posed by the divesting of the water distribution system the current
conditicon of the systemn poses no significant impact to the public heaith or the environment.

17 SOILS AND GEOLOGY

The Post is Jocated on the Atlantic Costal Plain, which is overlain by a mixture of materials
tncluding clay, sand, gravel, and boulders. The area that includes the installation is
composed of impermeabie unstratified reddish sandy fill that varies in depth from 25 to 125
feet. There is some yellow loam that often covers this fill in areas mixed with boulders of
varying shapes and sizes. In general, surface deposits within the Post are largely fill which
covers former mud flats, sand beaches, and glacial debris. Unconsolidated sediments overlie
the bedrock which consist of:

1. An upper layer section of poorly sorted (clay, silt, sand, and gravel) sediments.
2. A section of sand and gravel of glacial origin; and
3. A lower silty clay.

Historically, an extensive wetland area was situated in the eastern portion of the Post, This
wetlands area was filled with hydraulic and dry fill during the twentieth century. In addition,
the marshy areas along the shore received similar fill to an elevation of 10 feet or more to
support the Belt Paricway (EBR-August 1998, Parsons Harland Bartholomew & Associates).

V1. CUMULATIVE IMPACTS
Current Construction

The proposed action by the DA will have no impact on projects currently underway, In the event of
future maintenance to the water distribution system there could be impacts that are relevant. As an
example construction is underway for the completion of 2 new commissary that will be located in
the north corner of the Post. According to drawings supplied by the DPW, some existing lines in this
area were removed as of 1984 and some remain. Therefore actions proposed by privatization could
have some impact on current construction in this area. Depending on the completion of the
commissary, and any maintenance activities to the water distribution system, there could be
significant impact to each project. Situations such as these must be coordinated and approved on a
case by case bases.
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Current Environmental Episodes

Mitigation/remediation efforts are on-going at building 200, the gaseline station Jocated near the
corner of Lee Avenue and Schum Avenue. There are water lines that border the north and west sides
of the building 200 property. Subsurface activity in this areas could cause a cumulative impact if the
remediation activity at this site has not been ¢leared prior to maintenance activity in this area. This
itpact and it seriousness is discussed in Section VII, Mitigation.

Landscape Plans

Landscape plans have been developed for three areas on the Post: Sterling Drive, Wainwright Drive,
and Lee Avenue (Figure 7). The water distribution system traverses the planned areas at different
points, Subsurface activity in these areas could cause cumulative impact during the initiation of the
landscaping plans. Maintenance/construction in these areas should be ¢leared with the DPW for
proper coordination of each project.

VII. MITIGATION

There is no comprehensive mitigation necessary or required for the proposed actions by the DA/Fort
Hamilton, but there are specific applications that require attention. In the event of construction there
are erosion control permits necessary for compliance to local, state and federal regulations. Local
authorities on the Post will also have specifics on traffic control in the event of construction. The
contractor will be expected to satisfy these mitigating factors prior to construction.

In the area of the building 200 gas station located near the comner of Lee Avenue and Schum Avenue,
there are on-going remediation activities and procedural requirements that must be considered in the
event of any subsurface activity. Currently the site does have active USTs which were installed in
1990. In May of 1997 there were moderate levels of Benzene, Toluene, Ethyl benzene, and Xylene
(BETX) identified as remaining in the soil. However, it was determined that the contamination was
confined and had not migrated or reached groundwater. Any construction activity on or around this
site is to be coordinated not only with the DPW but also with the NYSDEC (Environmental
Division, Fort Hamilton Instailation Action Plan, March 1998).

As mentioned previously, the NYSHPO requires a Section 106 review that investigates historical
and archacological value for certain sites due to the lack of complete cultural information. Along
with these permits the DPW requires the prior notice of all activity on Post for the proper
coerdination of construction actions.

The DPW requires no specific guidelines concerning the management of flora on Post, but
coordination and subsequent approval for actions resulting in the destruction, pruning, or any
aheration to current tree inventory is required (Mr. Peter Koutroubis, Ft. Hamilton Environmental
Chief).
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VIII. LIST OF AGENCIES/PERSONS CONTACTED

Mr. Mike Paidoussis

Mr. Peter Koutroubis

Mr. Tom Blair

Mr. Frank J. Schieppati

Mr. Julian Adams

Ms. Cathy Howe

Ms. Lisa Dunn

IX. DISCLAIMER

Director of Public Works
Fort Hamilton

Chief of Environmental Affairs
Fort Hamilton, DPW

Environmental Specialist
Fort Hamilton, DPW

Principal Investigator
Panamertcan Consultants, Inc.

Histonic Investigator
New York State
Historic Preservation Office

Historic Investigator
New York State

Historic Preservation Office

NY Economic Dev. Corp.

April 1, 1999

(718)630-4501

(718)630-4485

(718)630-4485

(800)699-1320

(518)237-8643
ext. 282

{518)237-8643
ext.266

(212)312-3771

This action of privatization poses no significant impact the Post. However the actions associated
with the proper management of this utility system are numerous and very specific. Evaluations

associated with each subsequent activity must be assessed on a case by case basis.

For the purpose of this Environmental Assessment (EA) all subsurface activity, construction activity,
environmental remediation, and general utility maintenance was considered. Areas of particular
concern were areas of cultural sensitivity, past environmental episodes, and areas containing
threatened and endangered species. These and other factors were investigated and reviewed
according to AR 200- 1 and 2 and the Army Environmental Managers Handbook for compliance
with the National Environmental Policy Act (NEPA). Specific activities relating to future action

proposed by the Army or the private contractor must be addressed separately.

Utility Privatization
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X. CONCLUSIONS

Based on the observations, interviews and records reviewed, it has been determined that the
environumental effects of the proposed actions are not significant. However this statement must be
clarified because the proposed actions involved do not incorporate maintenance/construction activity
after privatization. In the event of maintenance, upgrade, or replacement, there are possibie impacts
that could affect existing conditions, Specific conditions in their perceived levels of sensitivities are:

1) The three Nationally Registered Historic Places, Bldgs. 207, 220, and 230. Maintenance
activity in these arcas should be coordinated through the DPW and the NYSHPO. Not only
for the structures but also for the archaeological value possibly contained beneath the
current fill throughout the Post and contributing vegetation near the NRHPs.

2} The on-going remediation activity at the existing gasoline station, Building 200.
Maintenance activity in this area should be coordinated through the DPW and the NYSDEC.

3 in the event of construction or subsurface activity, the condition of the soils in the area must
be evaluated (ie. hydrocarbon impacted). Along with evaluating the conditions of the soil,
the necessary permits must be secured prior to the initiation of the activity.

4) Soil and erosion control procedures for all construction activity which disturbs the soil at
the Post.
Utility Privatization 14 of 14
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Environmental Assessment for Privatization of the Wastewater Collection System April 1, 1999
Fort Hamilton Army Post, Brooklyn, NY

L PURPOSE AND NEED

The act of privatization accomplishes the divesting of ownership and responsibility for the operation,
maintenance, and further development of the wastewater collection system. Under the current Army
Rules, this type of action requires an envircnmental assessment {(EA)to determine impacts associated
with this action and their significance. If significant impacts are diseovered, further investigation
will follow in the form of an Environmental Impact Statement (EIS). Butif no significant impacts
are found, the result will be the preparation of a Finding of No Significant mpact (FNSI).

The need for the proposed privatization of the wastewater collection systern is due to several factors
affecting the installations’ operations and the Army’s mission, overall. The primary reasons are
based on environmental compliance with local, state, and federal rules and regulations, future budget
scenarios indicating that decreasing resources will be available to operate all facilities at the U.S.
Department of the Army (DA), aging components of the utility systems requiring replacement due
to wear and tear, and the need for increased efficiency. The inefficiency results in the consumption
of additional energy at added cost, or less than optimal service to the customer. Future funding
projections for the Department of Defense activities does not appear to be sufficient to address these
deficiencies. In some cases the deficiencies will cause the utilities to be further out of compliance
with existing or projected Federal, state, or local environmental regulations. Transfer of the utilities
to private operators will create opportunities for future improvements in physical plant and
operation,

IL. DESCRIPTION OF THE PROPOSED ACTION

The Department of the Army is proposing the privatization of the wastewater collection utility

services for Fort Hamilton Army Post (Post), Brooklyn, New York m (Figure 1). The wastewater

utility system consists exclusively of a collection system and a single lift station. The installation

does not own or operate any sewage treatment facilities. All sewage generated at the Post is pumped

to the City of New York for treatment at five (5) connection points. The Post’s wastewater system

was originally installed in the 1950's and has been operated, maintained and repaired by a contractor
R since 1986 (Figure 2).

Privatization is defined as the transfer of ownership, responsibilities, investments, upgrade, plant
replacement, continued operation and maintenance of the Army-owned utility systems to the non-
Department of Defense sector. The transfer of ownership of Govemment-owned property is
currently subject to Congressional notification and all agreements made pursuant to this notification
are subject to final Congressional netification. This privatization action will be compieted upon the
evaluation of potential contractors not yet identified. Both the potential contractors and the DA will
evaluate the feasibility of divesting the wastewater collection system. If it is in the better interest
of the DA to divest the system and there is an interested and qualified contractor to claim ownership,
the system discussed will be transferred according to the Consolidated Utility Privatization RFP,
January 1999 for the privatization of utilities at Fort Hamilton, NY.

Utility Privatization 1of15
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I11.

Iv.

The actual privatization of the wastewater system poses no significant threat to the environment or
public health. However this type of action alse focuses on the management of the utility system
when and if the system is privatized. Whether the Department of Public Works (DPW) for The Post
manages the system or a private contractor manages the system, the necessary upgrades or repairs
are necessary in the future and the effects of these changes to the systemn need to be first identified
and then evaluated.

ALTERNATIVES
Alternative A/Privatization

This alternative proposes the privatization of the wastewater coliection utility services to a private
contractor. This contractor will be responsible for maintenance, upgrade, planning, additions, and
all permits, easements, and agreements necessary between their customer and any regulatory
agencies with jurisdiction over any proposed changes to the system.

Alternative B/No Action

This alternative proposes no change in the current ownership or operation of the wastewater utility
services.

AFFECTED ENVIRONMENT

The proposed action has the possibility of impacting the environment around the collection lines,
This environment in some areas includes the existing soil and geology structure, the Nationally
Registered Historical Places, areas of archacological value, past and present environmental episodes
currently in mitigation, and areas that have the possibility of creating a threat to the public health.

IMPACTS

1. LAND USE
Currently the land occupied by the Post is primarily used for Army administration, logistics,
and support services as the last active army post in the greater New York City Metropolitan
area. Wastewater lines traverse the 117 acres servicing the buildings on Post. Future use of

this land for the function of wastewater collection will not change as a result of proposed
Army actions.

Alternative A

Land ownership will be different due to easement guidelines determined between the
contractor and the DPW of The Post. This could have a significant impact on future actions,

DACA51-99-R-0006 Amend. 0005
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in the event of a non-agreement on ownership of the real property surrounding the
wastewater collection system.

Alternative B

With no action the ownership and land use would not change. Therefore there is no
significant impact resulting for this action.

2. AIR QUALITY

The New York City Metrapolitan area is in nonattainment for several criteria pollutants as
defined under the National Ambient Air Quality Standards (EBR-August 1998, Parsons
Harland Bartholomew & Associates). These criteria pollutants are sulfur dioxide, nitrous
oxide, volatile organic compounds, carbon menexide, total suspended particulates and
particulate matter smaller than ten micrometers. According to the regulations, the Post is
considered a minor source of air pollutant emissions and is not required to submit an annual
Emission Statement to City and State authorities.

Alterpative A

With the proposed action of privatizing this service there would be no significant impact.
Although there will be increases in some of the criteria pollutants during any construction
to the potable wastewater collection system, carbon monoxide, particulate matter (dust, etc.}
the increase is expected to be minimal.

Alternative B

This action poses no significant impact within the project area. Although there will be
increases in some of the criteria pollutants during any construction to the wastewater
collection systern, carbon monoxide, particulate matter (dust etc.), the increase 1s expected
to be minimal.

3. WATER QUALITY/QUANTITY
The Post purchases and is delivered treated potable water from the New York City

Department of Environmental Protection, Bureau of Water Mains. Potable water is
delivered to The Post by the City of New York City.

DACA51~-99-R-0006  Amend. 0005
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Alternative A & B

In either situations proposed by the Department of the Army, there will be no impact (o the
quality or quantity of water supplied by the City of New York City. Nor will related projects
initiated in the future cause any impacts en the current system,

4, WASTE DISPOSAL

In 1994, the Post generated approximately 2 millien pounds of residential solid waste and
500,000 pounds of commercial and industrial solid waste. The Post disposes of solid waste
via the services of private contractors who maintain and empty collection containers located
throughout the installation. Individuals and janitonal personnel collect solid waste from
activities within buildings and place it in the collection containers. The contractor removes
the waste to transfer stations in the vicinity of the Post. Subsequently, the waste is carried
to public and private landfills and other waste disposal sites. Recycling of office and
household solid waste has been initiated at the Post. Aluminum, glass, newspaper, office
paper, and piastic bottles are accumulated in special containers located in residences and in
offices. A recycling contractor periodically collects these materials and removes them to
commercial recycling operations off-post. Medical waste is collected at the Ainsworth
Clinic and removed by a contractor for appropriate disposal off-post. Hazardous waste is
removed by a Defense Reutilization and Marketing Office (DRMO) contractor (EBR-
August 1998, Parsons Harland Bartholomew & Associates). See subsection 4 of this EA
for specifics pertaining to hazardous waste disposal.

Alternative A

With the proposed action of privatizing this service there would be no direct impact for the
Project,

Alternative B
This action poses no direct impact to life or property within the project area.

5. NOISE
Typical an-post noise sources at Army installations include tank, artillery and small arms
fire; helicopter flights; fixed-wing flights; and explesive ordnance detonations. However,
none of these noise sources exist at the Post In fact, noise generated at The Post is

insignificant compared fo the existing noise leveis in the community (NYAC and Fort
Hamilton, 1989).

DACA51-99-R-0006 Amend. G005
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Alternative A
With the proposed action of privatizing this service there would be no direct impact to life
or property within the project. This is due to the fact the levels of noise reported in the 1989
study would not change solely based on who managed the wastewater system. Noise
associated with the wastewater system is insignificant.
Altemative B
This action poses no direct irnpact to life or property within the project area.

6. TRANSPORTATION
Strest/Road travel through the Post is the primary form of transportation. The proposed
actions by the Department of the Army wiil not severely impact the travel within the Post
during normal operations. When construction projects are undertaken, the police department
or Post will handle the necessary changes on a case by case based ensuring travel is
achieved in an orderly fashion.
Altetnative A
With the proposed action of privatizing this service there would be no direct impact to life
or property within the project. Construction repair or replacement activity associated with
the wastewater collection system should cause only temporary disruption to traffic on the
Post.
Alternative B
This action poses no direct impact to life or property within the project area.

7. [ONIZING AND NON-IONIZING RADIATION

There are no ionizing or non-ionizing sources of radiation currently on Post. Proposed
actions by the DA or future maintenance on the system will not cause impact of this nature.

Altemnative A

These actions pose no direct impact to life or property within the project area.
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Alternative B

These actions pose no direct impact to life or property within the project area.
3. PREHISTORIC AND HISTORIC SITES

Three of the instailation’'s structures are listed on the National Registry of Historic Places
(WNRHP), Building 207, Building 220, and Building 230 (EBR-August 1998, Parsons
Hariand Bartholomew & Associates). Due to the proximity of the wastewater collection
lines, there are potential impacts anticipated with construction activities (Figure 3).

Archeological surveys were conducted en the Post and no sites were identified. However,
The Post is still considered a site of archaeological value and coordination with the New
York State Historic Preservation QOffice (NYSHPO) is ongoing to determine if other sites
are located on Post. (EBR-August 1998, Parsons Harland Bartholomew & Associates)

Alternative A

These actions posed do not directly impact the environment or public health. However, the
Cultural Resources Management Plan for the Post identifies the potential for archaeological
resources (both historic and prehistoric) to be located beneath the fil! that is present within
the bounds of the installation. Any activities that require disturbance beneath this fill or out
of the existing trenches has the potential to displace or destroy cultural resources. Therefore
any construction within the Post boundaries must be cleared and confirmed through the
NYSHPO prior to initiation and the DPW must be informed for the proper coordination of
the project. The required method of notification is by requesting a Section 106 review for
historic and archaeclogical sources through the NYSHPO.

Altemnative B

Under the previously stated constraints, the procedure for impact mitigation would not
change based on the user. Therefore the actions would still be the same if the DA retained
ownership of the wastewater system. Any wastewater system construction activities could
impact NRHPs.

9. UTILITIES
Electricity
The Post currently purchases wholesale electric power at 26.4 kV from Consolidated Edison
(Figure 4). Electric Company (ConEd} at a single primary delivery voltage point near the

center of the east boundary of the Instaliation. The Post owns and operates an electric utility-
distribution system consisting of: one 26.4 kV distribution substation, approximately 3.2

Utility Privatization 6ofl5
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circuit miles of overhead primary distribution lines and approximately 1.3 circuit miles of
underground primary lines. The electrical distnbution system is owned by the Post, but has
been maintained and repaired by general service contracters since 1986.

Gas

The Post currently uses Government-owned factlities to distribute natural gas within the
Installation boundaries (Figure 5). The Post’s natural gas distribution system operates only
on the installation for services within the Post boundary. The natural gas distribution
system is owned by the Post, but has been maintained and repaired by general service
contractors since 1986. Natural gas is delivered by Keyspan and connects to the
installation’s distribution system at three (3} points. One connection point and 2 master
meters are at the intersection of 101* Street and Hamilton Parkway. Another connection
point and residential meters are near the intersection of Battery Avenue and Poly Place
which provides natural gas to the high rise apartments; Buildings 136, 137, and 138. The
third connection point and residential meter is along Poly Place and provides natural gas
service to Building 135. The natural gas commodity is currently supplied through a
Department of Defense (DOD) supply contract and transported to the Post distribution
system by BUG/Keyspan. The Government assumes ownership on the low side of each
natural gas meter/master meter at the BUG/Keyspan point connection.

Water

The Post water distribution system consists exclusively of a water line distribution system
(Figure 6). The Post purchases and is delivered treated potable water from the New York
City Department of Environmental Protection, Bureau of Water Mains. The wastewater
collection system is owned by the Post, but has been maintained and repaired by general
service contractors since 1986, Potable water is delivered 1o the Post by the City of New
York City at three (3) locations. Double meters are located at delivery pits number one and
nurnber three, and a single meter is tocated at delivery pit number two.

Alternative A

This action poses no direct impact to the public or the environment within the project arca.
Nor will it adversely change the service to the Post customers.

Alternative B

This action poses no direct impact to life or property within the project area, Nor will it
adversely change the service to the Post customers.

Utility Privatization Tofl5
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10. SOCIOECONOMIC CHARACTERISTICS

11.

The impact on the socioeconomic environment for the proposed project is expected to be
insignificant. This is because all utility maintenance positions are currently nen-
governmental. Impacts will be limited to the private sector. But the divesting of the utility
would require a work force to operate the utilities in erder to provide the same level of
service that the Army wil) demand.

Alternative A

This action poses minimal direct or indirect impact to the socioeconomic environment
within the project area. Change in the service to the Post customers will also be minimal
because the personnel necessary to meet the demand for service will continue to be
supplied.

Altemative B

This action poses no direct or indirect impact to the socicecenomic environment within the
project area.

VEGETATION

The Post’s vegetation consists of common plant species which are adapted to and are
characteristic of urban areas. In most areas of the installation, well established lawns and
trees exist. There are no undisturbed tracts of vegetation communities remaining at the Post
(US Armmy Corps of Engineers, March 1997).

A tree inventory was completed for the Post in July 1996. The purpose of the tree inventory
and management plan was to identify the health of the tree species, the amounts of the trees,
and liabilities of hazardous tree conditions. The tree inventory addresses tree care
requirements for all trees over 2 inches in caliper located at The Post.

The majority of the trees at the Post include London plane (37%), pin oak (9%), Japanese
black pine (8%), powering crabapple (8%), honey lacust (7%), hawthom (4%), eastern
white pine (4%), and cherries (3%). Most of the shade or canopy trees are mature. Often
these large trees have not been maintained or pruned over the years. Many of the large trees
interfere with overhead wires (EBR-August 1998, Parsons Harland Bartholomew &
Associates).

The grasses on Post are common plant species which have adapted to the surroundings. The
grass and herbaccous species on Post tend to be commen plant species which have adapted
to constant occupation of post for the last one hundred years.

Utility Privatization Bofls
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The Post has plans for major Landscape projects in three areas: Sterling Drive, Wainwright
Drive, and Lee Avenue (EBR-August 1998, Parsons Harland Bartholomew & Associates)..
The wastewater collection system traverses the planned areas at different points
Maintenance/construction in these areas should be cleared with the DPW for proper
coordination of each project.

As reported in the May 1998 Environmental Baseline report, the New York State
Department of Environmentai Conservation (NYSDEC) was requested to review the Natural
Heritage Program for information indicating the presence or absence of rare, threatened or
endangered species. According to correspondence dated February 27, 1998 concemning the
Post there were no potential impacts to endangered, threatened, or special concern wildlife
species, to rare plant, animal, or natural community occurrences, or to other significant
habitats (Ms. Teresa Mackey, NY Natural Heritage Program). However, the NYSDEC urges
the final evaluation be determined by an on-site investigation prior to development or
construction. This is due to the nature of continued change in habitats, communities, and
species and on-going research.

Alternative A

In the event of construction or maintenance to the wastewater collection system there will
be some destruction and damage to the flora and their habitat. According to the NYSHPO
some of the trees on Post could be considered as structures contributing to the historic and
archaeological value of the identified NRHPs. To have the trees removed or pruned, the
NYSHPO require a Section 106 review in the event of disturbance. Also, the DPW requires
no specific guidelines concemning the management of flora on Post, but ceordination and
subsequent approval for actions resulting in the destruction, pruning, or any alteration to
current tree inventory is required (Mr. Peter Koutroubis, Ft. Hamilton Environmental
Chief).

Alternative B

For the purpose of construction or maintenance, the impacts for this action would be the
same and would require the same mitigation procedures in Alternative A.

12. WILDLIFE
The existing fauna of the Post consists of common animal species adapted to and
characteristic of urban areas. The area is characterized by a variety of urban fauna including
rats, pigeons, sea gulls, cats, dogs, squitrels, and a variety of birds. There are no sensitive
wildlife habitats at The Post (EBR-August 1998, Parsons Harland Bartholomew &
Associates).
Utility Privatization 90f15
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The New York State Department of Environmental Conservation was requested to review
the Natural Heritage Program for information indicating the presence or absence of rare,
threatened or endangered species.

According to correspondence dated February 27, 1998 conceming the Post, there were no
potential impacts to endangered, threatened, or special concern wildlife species, to rare
plant, animal, or natural community occurrences, or to other significant habitats (Ms, Teresa
Mackey, NY Natwral Heritage Program). However, the NYSDEC urges the final evaluation
be determined by an on-site investigation prior to development or construction. This is due
1o the nature of continued change in habitats, communities, and species and on-going
research.

Alternative A& B

The proposed actions should not damage or cause destruction of the existing fauna of the
Post. Therefore the impacis of these proposed alternatives should be insignificant.

13. CONSTRUCTION EFFECTS

Currently there are no plans for alterations or restoration to the land of the proposed system.
Therefore impacts will be minimal. However, in the event of construction associated with
repair or maintenance, construction effects to the land wiil be definite. Under these
circumstances the impacts will need to be evaluated on a case by case bases.

i4. HAZARDOQUS MATERIALS

From 1992 through 1993, the Post was classified as a large quantity generator of hazardous
waste. This was primarily due to UST removal from building 200, on-site gasoline station,
and other clean-up activities conducted in 1991. When these tanks were removed, elevated
readings of hydrocarbon vapors (from 70 to 380 parts per million} using the photo ionizing
detector were found approximately 15 feet below surface grade. Once a facility generates
1,000 kg of hazardous waste in any one month, it is considered a large quantity generator
for the entire calendar year, The Post has been listed as a small quantity generator since
1996. Currently, all hazardous waste generated on post is collected, remnoved, and disposed
of properly by a contractor. There are no assigned accumulation points or storage areas
(EBR-August 1998, Parsons Harland Bartholomew & Associates).

Alternatives A and B

Any activity relating to hazardous material management would in no way affect the
wastewater collection system.

Utility Privatization 100f IS
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15.  PERMITS REQUIRED

The privatization proposed by the DA requires no permits for the transfer of ewnership or
maintenance. In the event of repairs or additions to the wastewater coliection system, there
are permits required in relatior: to the NRHPs and points of possible archaeological value.
These permits will need to be requested and cleared through the NYSHPO. The NYSHPOQ
requires a Section 106 review that investigates historical and archacological value for
certain sites. Along with these permits the DPW requires the prior notice of all activity on
Post for the proper coordination of construction actiens.

There are possibty other permits required for construction or development on Post. At the
time of completion of this EA, no agreements for the transfer of underlying land existed
between the Post DPW and prospective system owners. Depending on this agreement the
possibility of permits requiring procedures prior to maintenance, upgrade, or replacement
exist. This agreement will need to be addressed further and separate from this assessment.

5

The contractor is required to ensure that all applicable permits for the proper management,
maintenance, and upgrade to the current system are secured prior to construction activity.

16. PUBLIC HEALTH AND SAFETY

Under any action posed by the owner/operator of the wastewater collection system the
cutrent condition of the systern poses significant impacts to the public health and the
environment. On occasion the wastewater collection system has surcharged when the Post
experienced moderate to heavy rainfall (Peter Koutroubis, Chief Environmental Engineer,
DPW, Fort Hamilton, 1999). Originally this excess flow discharged into Graves Bay, but
the cffluent was closed in the early to mid 1990's. Therefore with moderate to heavy
rainfall, the excess exceeds the capacity of the City of New York City's collection lines and
subsequently causes the Post's lift Station to surcharge.

This occurrence is a definite public and environmental health concemn. Under either
scenario, Alternative A or B, this will need to be addressed for compliance to the existing
local or federal regulations.

17. SOILS AND GEQLOGY

The Post is located on the Atlantic Costal Plain, which is overlain by a mixture of materials
including clay, sand, gravel, and boulders. The area that includes the mstallation is
composed of impermeable unstratified reddish sandy fill that varies in depth from 25 to 125
feet. There is some yellow loam that often covers this fill in areas mixed with boulders of
varying shapes and sizes. In general, surface deposits within the Post are largely fiil which
covers former mud flats, sand beaches, and glacial debris. Unconsolidated sediments overlie
the bedrock which consist of:

Utility Privatization 1l of15
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1. An upper layer section of poorly sorted (clay, silt, sand, and gravel) sediments.
2. A section of sand and grave] of glacial origin; and
3. A lower silty clay,

Historically, an extensive wetland area was situated in the eastern portion of the Post. This
wetlands area was filled with hydraulic and dry fill during the twentieth century. In addition,
the marshy areas along the share received similar fill to an elevation of 10 feet or more to
support the Belt Parkway (EBR-August 1998, Parsons Harland Bartholomew & Associates).

V1. CUMULATIVE IMPACTS
Current Construction

The proposed action by the DA will have no impact on current projects currently underway.
In the event of future maintenance to the wastewater collection system there could be
impacts that are relevant. As an example there is construction underway for the completion
of a new commissary that will be located in the north comer of the Post. According to
drawings supplied by the DPW, some existing lines in this area were removed as of 1984
and some remain. Therefore actions proposed by privatization could have some impact on
current construction in this area. Depending on the completion of the commissary, and any
maintenance activities to the wastewater collection system, there could be significant impact
to each project. Situations such as these must be coordinated and approved on a case by casc
bases.

Current Environmental Episodes

Mitigation efforts are on-going at bldg. 200, the gasoline station located near the corner of
Lee Avenue and Schum Avenue. There are wastewater collection lines that border the north
and west sides of the bldg. 200 property. Subsurface activity in this areas could cause 2
cumulative impact if the remediation activity at this site has not been cleared prior to
maintenance activity in this area, This impact and it seriousness is discussed in Section VII,
Mitigation.

Landscape Plans

Landscape plans have been developed for three areas on the Post: Sterling Drive,
Wainwright Drive, and Lee Avenue {Figure 7). The wastewater collection system traverses
the planned areas at different points. Subsurface activity in these areas could cause
cumulative impact during the initiation of the landscaping plans. Maintenance/construction
in these areas should be cleared with the DPW for proper coordination of each project.

Unhility Privatization 12 0f 15
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VIL

VIIIL.

MITIGATION

There is no comprehensive mitigation necessary or required for the proposed actions by the DA/Fort
Hamilton, but there are specific application that require attention. In the event of construction there
are erosion control permits necessary for compliance to local ordinances, state and federal laws.
Local authorities on the Post will also have specifics on traffic contrel in the event of construction.
The contractor will be expected to satisfy these mitigating factors prior to construction.

In the area of the building 200 gas station located near the corner of Lee Avenue and Schum Avenue,
there are on-going remediation activities and procedural requirements that must be considered in the
event of any subsurface activity. Currently the site does have active USTs which were installed in
1990. In May of 1997 there were moderate [evels of Benzene, Toluene, Ethyl benzene, and Xylene
(BETX) identified as remaining the soil. However, it was determined that the contamination was
confined and had not migrated or reached groundwater. Any construction activity on or around this
site is to be coordinated not only with the DPW but also with the NYSDEC (Environmental
Division, Fort Hamilton Installation Action Plan, March 1998).

As mentioned previously, the NYSHPO requires a Section 106 review that investigates historicat
and archaeological value for certain sites due to the Jack of complete cultural information. Along
with these permits the DPW requires the prior notice of all activity on Post for the proper
coordination of construction actions.

The DPW requires no specific guidelines conceming the management of flora on Post, but
coordination and subscquent approval for actions resulting in the destruction, pruning, or any

alteration to current tree inventory is required {(Mr. Peter Koutroubis, Ft. Hamiiton Environmental
Chief).

LIST OF AGENCIES/PERSONS CONTACTED

Mr. Mike Paidoussis Director of Public Works (718)630-4501
Fort Hamilton

Mr. Peter Koutroubis Chief of Environmental Affairs (718)630-4435
Fort Hamilton, DPW

Mr. Tom Blair Envirgnmental Specialist (718)630-4485
Fort Hamilton, DPW

Mr. Frank . Schieppati Principal Investigator (800)699-1320
Panamerican Consultants, Inc.

Mr. Julian Adams Historic Investigator (518)237-8643
New York State ext. 282
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Historic Preservation Office
Ms. Cathy Howe Historic Investigator (518)237-8643
New York State ext.266

Historic Preservation Office

Ms. Lisa Dunn NY Economic Dev. Corp. (212)312-3771
Customer Service Tech.

IX. DISCLAIMER

This action of privatization poses no significant impact the Post. However the actions associated
with the proper management of this utility system are numerous and very specific. Evaluations
associated with each subsequent activity must be assessed on a case by case basis.

For the purpose of this Environmental Assessment {EA) all subsurface activity, construction activity,
environmental remediation, and general utility maintenance was considered, Areas of particular
concern were areas Of cultural sensitivity, past environmental episodes, and areas containing
threatened and endangered species. These and other factors were investigated and reviewed
according to AR 200- I and 2 and the Army Environmental Managers Handbook for compliance
with the National Environmental Policy Act (NEPA). Specific activities relating to future actions
proposed by the Army or the private contractor must be addressed separately.
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X CONCLUSIONS

Based on the observations, interviews and records reviewed, it has been determined that the
environmental effects of the proposed actions are not significant. However this staternent must be
clarified because the proposed actions involved do not incorporate maintenance/construction activity
after privatization. In the event of maintenance, vpgrade, replacement, there are possible impacts
that could affect existing conditions. Specific conditions in their perceived levels of sensitivities are:

D

2)

3)

4)

5)

The three Nationally Registered Historic Places, Bldgs. 207, 220, and 230. Maintenance
activity in these areas should be coordinated through the DPW and the NYSHPO. Not only
for the structures but also for the archaeological value possibly contained bepeath the
current fill throughout the Post.

The on-going remediation activity at the existing gasoline station, Bldg. 200. Maintenance
activity in this area should be coordinated through the DPW and the NYSDEC.

The periedic surcharge of the wastewater collection system requires upgrade for future
compliance to public health ordinances and Federal and State laws,

In the event of construction or subsurface activity, the condition of the sotls in the area must
be evaluated (ie. hydrocarbon impacted). Along with evaluating the conditions of the soil,
the necessary permits must be secured prior to the initiation of the activity.

Soil and erosion control procedures for all construction activity which disturbs the soil at
the Post.

Utility Privatization 150f 15
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II.

PURPOSE AND NEED

The act of privatization accomplishes the divesting of ownership and responsibility for the operation,
maintenance, and further development of the natural gas distribution system.. Under the current
Army Rules, this type of action requires an environmental assessment (EA) to determine impacts
associated with this action and their significance. If significant impacts are discovered, further
investigation will follow in the form of an Environmental Impact Statement (EIS}. If no significant
impacts are found, the result wiil be the preparation of a Finding of No Significant Impact {FNSI).

The need for the proposed privatization of the water distribution system is due to several factors
affecting the installations’ operations and the Army’s mission, overzll. The primary reasons are
based on environmental compliance with local, state, and federal rules and regulations, future budget
scenarios indicating that decreasing resources will be available to operate all facilities at the U.S.
Department of the Army (DA), aging components of the utility systems requiring replacement due
to wear and tear, and the need for increased effictency. The inefficiency results in the consumption
of additional energy at added cost, or less than optimal service to the customer. Future funding
projections for the Department of Defense activities does not appear to be sufficient to address these
deficiencies. In some cases the deficiencies will cause the utilities to be further out of compliance
with existing or projected Federa), state, or local environmental regulations. Transfer of the utilities
to private operators wiil create opportunities for future improvements in physical plant and
operation.

DESCRIPTION OF THE PROPOSED ACTION

The Department of the Army is proposing the privatization of the natural gas utility services for Fort
Hamilton Army Post (Post), Brooklyn, New York (Figure 1). The Post natural gas distribution
systern consists of, but is not limited (o looped matns foliowing the principat roads. The natural gas
distribution system consists of approximately 16,410 feet of pipe, 49 distribution valves and 46
building services. The pipe sizes are from less than two (2) inches to eight (8) inches in diameter.
The utility site maps indicate a distribution pressure of six (6) to fourteen (14) pounds per square
inch. The distribution piping is steel with welded joints, coated and wrapped, The distribution
system is protected by a cathodic protection system. The average depth of the natural gas lines is
approximately 30 inches. The majerity of the distribution system was installed in the 1930s and
1960s (Figure 2).

Privatization is defined as the transfer of ownership, responsibilities, invesiments, upgrade, plant
reptacement, ¢continued operation and maintenance of the Army-owned utility systems to the non-
Department of Defense sector. The transfer of ownership of Government-owned property is
currently subject to Congressional notification and all agreements made pursuant to this notification
are subject ta final Congressional notification. This privatization action will be completed upon the
evaluation of potential contractors not yet identified. Both the potential contractors and the DA will
evaluate the feasibility of divesting the natural gas distributien system. If it is in the better interest
of the DA to divest the systemn and there is an interested and qualified contractor to claim ownership,
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Environmental Assessment for Privatization of the Nawral Gas Distribution System April I, 1999
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the system discussed will be transferred zccording to the Consolidated Utility Privatization RFP,
January 1999 for the privatization of utilities at Fort Hamilton, NY.

The actual privatization of the natural gas system poses no significant threat to the environment or
public health. This type of action focuses on the management of the utility system when and if the
system is privatized. Whether the Department of Public Works (DPW) for The Post manages the
system or a private contractor manages the System, the necessary upgrades or repairs wili be
necessary in the future and the effects of these changes to the system need to be first identified and
then evaluated.

II1. ALTERNATIVES
Alternative A/Privatization

This alternative proposes the privatization of the natural gas distribution utility services to a private
contractor. This conmractor will be responsible for maintenance, upgrades, planning, additions, and
all permits, easemnents, and agreements necessary between their customers and any regulatory
agencies with jurisdiction over any proposed changes to the system.

Alternative B/No Action

This alternative proposes no change in the current ownership or operation of the natural gas utility
services.

IV.  AFFECTED ENVIRONMENT

The proposed action has the possibility of impacting the surrounding environment around the
distribution lines. This environment in some areas includes the existing soil and geological structure,
the Nationally Registered Historical Places, areas of archaeological value, past and present
environmenta} episodes currently in mitigation, and areas that have the possibility of creating a
threat to the public health.

V. IMPACTS
I LAND USE

Currently the land occupied by the Post is primarily used for army administration, logistics,
and support services as the last active army post in the greater New York City Metropolitan
area. Natural gas lines traverse the 117 acres servicing the buildings on post. Future use of
this land for the function of natural gas distribution will not change as a result of the
proposed Army actions.
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Alternative A

Land ownership will be different due to easement guidelines determined between the
contractor and the DPW of the Post. This could have a significant impact on future actions,
in the event of a non-agreement on ownership of the real property surrounding the natural
gas distribution system.

Alternative B

With no action the ownership and land use would not change. Therefore there is no
significant impact resulting for this action.

2. AIR QUALITY

The New York City Metropolitan area is in nonattainment for several criteria pollutants as
defined under the Naticnal Ambient Air Quality Standards (EBR-August 1998, Parsons
Harland Barthclomew & Assoctates). These criteria pollutants are sulfur dioxide, nitrous
oxide, volatile organic compounds, carbon monoxide, total suspended particulates and
particulate matter smaller than ten micrometers. According to the reguiations, the Post is
considered a minor source of air pollutant emissions and is not required to submit an annual
Emission Statement to City and State.

Alternative A

With the proposed action of privatizing this service there would be no significant impact .
Although there will be increases in some of the criteria pollutants during any construction
to the natural gas distribution system, carbon monoxide, particulate matter (dust, etc.) the
increase is expected to be minimal.

Altemative B

This action poses no significant impact within the project area. Although there will be
increases in some of the criteria pollutants during any construction to the patural gas
distribution system, carbon monoxide, particulate matter (dust etc.}, the increase is expected
to be minimal.

3. WATER QUALITY/QUANTITY

The Post purchases treated potable water from the New York City Department of
Environmental Protection, Bureau of Water Mains, Potable water is delivered to the Post
by the City of New York City.
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Altemative A& B

In either situation proposed by the Department of the Army, there will be no impact to the
quality or quantity of water supplied by the City of New York City. Nor will related projects
initiated in the future cause any impacts on the current system.

4, WASTE DISPOSAL

The Post generated approximately 2 million pounds of residential solid waste and 500,000
pounds of commercial and industrial solid waste in 1994, The Post coliects and disposes
of solid waste via the services of private contractors who maintain and empty collection
containers located threughout the installation. Individuals znd janitorial personnel collect
solid waste from activities within buildings and place it in the collection containers. The
contractor removes the waste to transfer stations in the vicinity of the Post. Subsequently,
the waste is carried to public and private landfills and waste disposal sites. Recycling of
office and household solid waste has been initiated at the Post. Aluminum, glass, newspaper,
office paper, and plastic bottles are accumulated in special containers located in residences
and in offices. A recycling contractor periodically collects these materials and removes them
to commercial recycling operations off-post. Medical waste is collected at the Ainsworth
Clinic and removed by a contractor for appropriate disposal off-post. Hazardous waste is
removed by a Defense Reutilization and Marketing Office (DRMQ) contractor (EBR-
August 1998, Parsons Harland Barthoiomew & Associates). See Subsection 14 of this EA
for information pentaining to hazardous waste disposal.

Altermative A

There would be no direct impact for the proposed action of privatizing this service. There
are no wastes associated with the natural gas distribution system,

Alternative B

This action poses no direct impact to life or property within the project area. There are no
wastes associated with the natural gas distribution system.

5. NOISE

Typical on-post noise sources at Army installations include tank, artillery and small arms
fire; helicopter flights; fixed-wing flights; and explosive ordnance detonations. None of
these listed noise sources exist at The Post. In fact, noise generated at the Post is
insignificant compared to the existing noise levels in the community (NYAC and Fort
Hamilton, 1989).
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Alternative A & B

The proposed actions would not have a direct impact to life or property. This is due to the
fact the ievels of noise reported in the 1989 study would not change. Noise associated with
the natural gas system is insignificant.

6. TRANSPORTATION

Street/Road travel through the Post is the primary form of transportation. The proposed
actions by the Department of the Army will not severely impact the travel within the Post
during normal operations. When construction projects are undertaken, the police department
on Post will handle the necessary changes on a case by case based ensuring travel is
achieved in an orderly fashion.

Alternative A

With the proposed action of privatizing this service there would be no direct impact to life
or property within the project. Construction repair or replacement activity associated with
the natural gas distribution system should cause only temporary disruption to traffic on the
Post.

Altemative B

This action poses no direct impact to life or property within the project area.

7. IONIZING AND NON-IONIZING RADIATION

There are nic iorizing or non-icnizing sources of radiatien currently on post, Proposed
actions by the DA or future maintenance on the system will not cause impact of this nature.

Alternative A
These actions pose no direct impact to life or property within the project area,
Altemative B

These actions pose ne direct impact to life or property within the project area,
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&, PREHISTORIC AND HISTORIC SITES

Three of the instaliation's structures are listed on the National Registry of Historic Places
{NRHP); Building 207, Building 220, and Building 230 (EBR-August 1998, Parsons
Harland Bartholomew & Associates). Due to the proximity of the natural gas distribution
lines, there are potential impacts anticipated with construction activities (Figure 3).

Archeological surveys were conducted on The Post and no sites were identified. The Post
is considered a site of archaeological value and coordination with the New York State
Historic Preservation Office (NYSHPO). Studies are onpgoing to determine if other sites are
located on Post (EBR-August 1998, Parsens Harland Bartholomew & Associates).

Alternative A

These actions posed do not directly impact the environment or public health. The Cultural
Resources Management Plan for the Post identifies the potential for archaeological
resources (both historic and prehistoric) to be located beneath the fill that is present within
the bounds of the installation. Any activities that require disturbance beneath this fill or out
of the existing trenches has the potential to displace or destroy cultural resources. Therefore
any construction within the Post boundaries must be cleared and confirmed through the
NYSHPO prior to initiation and the DPW must be informed for the proper coordination of
the project. The required method of notification is by requesting a Section 106 review for
historic and archaeological sources through the NYSHPC.

Alternative B

Under the previously stated constraints, the procedure for impact mitigation would not
change based on the user, Therefore the actions would still be the same if the DA retained
ownership of the natural gas system. Any natural gas line construction activities could
impact NRHPs.

9. UTILITIES
Electricity

The Post currently purchases wholesale electric power at 26.4 kV from Consolidated Edison
Electric Company {ConEd) at a single primary delivery voltage point near the center of the
east boundary of the Installation. The Post owns and operates an electric utility distribution
system consisting of: one 26.4 kV distribution substation, approximately 3.2 circuit miles
of overhead primary distribution lines and approximately 1.3 circuit miles of underground
primary lines, The electrical distribution system is owned by the Post, but has been
maintained and repaired by genera! service contractors since 1986 (Figure 4).
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Water

The Post’s potable water distbution system consists exclusively of a water line distribution
system (Figure 6). The Post purchases and is delivered treated potable water from the New
York City Department of Environmental Protection, Bureau of Water Mains. The water
distribution system is owned by the Post, but has been maintained and repaired by general
service contractors since 1986. Potable water is delivered 1o the Post by the City of New
York City at three (3) locations. Double meters are located at delivery pits number one and
number three, and a single meter is located at delivery pit number two (Figure 5),

Wastewater

The Post’s wastewater collection utility system consists exclusively of a collection system
and a single lift station (Figure 6). The Post does not own or operate any sewage treatment
facilities. Al! sewage generated is pumped to the City of New York for treatment at five (5)
connection points. The Post’s wastewater collection system was originally installed in the
1950's and has been operated, maintained and repaired by a contractor since 1986.

Alternative A & B

This action poses no direct impact to the environment or public health within the project
area. Nor will it adversely change the service to the Post customers. There is a potential for
some minor impacts related to new construction or maintenance activities.

10. SOCIOECONOMIC CHARACTERISTICS

The impact on the socioeconomic envirenment for the proposed project is expected to be
insignificant. This is because all utility maintenance positions are currently non-
governmental. Impacts will be limited to the private sector. But the divesting of the utility
would require a work force to operate the utilities in order to provide the same level of
service that the Army will demand.

Alternative A

This action poses minimal direct or indirect impact to the socioeconomic environment
within the project area. Change in the service to the Post customers will also be minimal
because the personne} necessary to meet the demand for service will continue to be
supplied.

Alternative B

This action poses no direct or indirect impact to the socioeconomic environment within the
project area.
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1. VEGETATION

The Post’s vegetation consists of common plant species which are adapted to and are
characteristic of urban areas. In most areas of the installation, well established lawns and
trees exist. There are no undisturbed tracts of vegetation communities remaining at the Post
(US Army Corps of Engineers, March 1997).

A tree inventory was completed for the Post in July 1996. The purpose of the tree inventory
and management plan was to identify the health of the tree species, the amounts of the trees,
and liabilities of hazardous tree conditions. The tree inventory addresses tree care
requirements for all trees over 2 inches in caliper located at The Post.

The majority of trees at The Post include London plane (37%), pin oak (9%), Japanese black
pine (8%), flowering crabapple (8%93), honey locust (7%), hawthoms (4%), eastern white
pine {4%), and cherries {(3%). Most of the shade or canopy trees are mature. Often these
large trees have not been maintained or pruned over the years. Many of the large trees
interfere with overhead wires (EBR-August 1998, Parsons Harland Bartholomew &
Associates).

The grass and herbaccous species on Post tend to be common plant species which have
adapted to constant occupation of post for the 12st one hundred years.

As reported in the May 1998 Environmental Baseline report, the New York State
Department of Environmental Conservation (NYSDEC)was requested to review the Natural
Herilage Program for information indicating the presence or absence of rare, threatened or
endangered species. According to correspondence dated February 27, 1998 conceming the
Post there were no potential impacts to endangered, threatened, or special concern wildlife
species, to rare plant, animal, or natural community occurrences, or to other significant
habitats (Ms. Teresa Mackey, NY Natural Heritage Program). The NYSDEC urges the final
evaluation be determined by an on-site investigation prior to development or construction.
This is due 10 the nature of continued change in habitats, communities, and species and on-
going research.

The Post has plans for major Landscape projects in three areas: Sterling Drive, Wainwright
Drive, and Lee Avenue (EBR-August 1998, Parsons Harland Bartholomew & Associates)..
The natural gas distribution system traverses the planned areas at different points
Maintenance/construction in these areas should be cleared with the DPW for proper
coordination of each project.
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Alternative A

In the event of construction or maintenance to the natural gas distribution system there will
be some destruction and damage to the flora and their habitat. According to the NYSHPO
some of the trees on Post could be constdered as structures contributing to the historic and
archaeological value of the identified NRHPs. To have the trees removed or pruned, the
NYSHPO requires a Section 106 review in the event of disturbance. Also, the DPW requires
no specific guidelines concerning the management of flora on Post, but coordination and
subsequent approval for actions resulting in the destruction, pruning, or any alteration to
curTent tree inventory is required {Mr. Peter Koutroubis, Ft. Hamilton Environmental
Chief).

Aliernative B

For the purpose of construction or maintenance, the impacts for this action wouid be the
same and would require the same mitigation procedures in Alternative A.

12. WILDLIFE

The existing fauna of the Post consists of commen animal species adapted to and
characteristic of urban areas. The area is characterized by a variety of urban fauna including
rats, pigeons, sea gulls, cats, dogs, squirrels, and a variety of birds. There are no sensitive
wildlife habitats at the Post (EBR-August 1998, Parsons Harland Bartholomew &
Associates).

The New York State Department of Environmental Conservation was requested to review
the Natural Heritage Program for information indicating the presence or absence of rare,
threatened or endangered species. According to correspondence dated February 27, 1998
concerning the Post there were no potential impacts to endangered, threatened, or special
concern wildlife species, to rare plant, animal, or natural community cccurrences, or to other
significant habitats (Ms. Teresa Mackey, NY Natural Heritage Program}, However, the
NYSDEC urges the final evaluation be determined by an on-site investigation prior to
development or construction. This is due to the nature of continued change in habitats,
communities, and species and on-going research.

Alternative A& B

The proposed actions should not damage or cause destruction of the existing fauna of the
Post. Therefore the impacts of this proposed action should be insignificant.
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i3.

14.

15.

CONSTRUCTION EFFECTS

Currently there are no pians for alterations or restoratien to the land of the proposed system
and impacts will be minimal. In the event of construction associated with repair or
maintenance, construction effects to the land will be definite and under these circumstances
the impacts will need to be evaluated on a case by case bases and the necessary plans and
permits secured.

HAZARDOUS MATERIALS

From 1992 through 1995, the Post was classified as a large quantity generator of hazardous
waste. This was prmarily due to UST removal from building 200, on-site gasoline station,
and other ¢lean-up activities conducted in 1991. When these tanks were removed, elevated
readings of hydrocarbon vapors (from 70 to 380 parts per million) using the photo {onizing
detector were found approximately 15 feet below surface grade. Once a facility generates
1,000 kg of hazardous waste in any one month, it is considered a large quantity generator
for the entire calendar year. The Post has been listed as a smzll quantity generator since
1996. Currently, all hazardous waste generated on post is coilected, removed, and disposed
of properiy by a contractor. There are no assigned accumulation points or storage areas
(EBR-August 1998, Parsons Harland Bartholomew & Associates).

Alternatives Aand B

Any activity relating to hazardous material management would not affect the natural gas
distribution system.

PERMITS REQUIRED

The privatization proposed by the DA requires no permits for the transfer of ownership or
maintenance. In the event of repairs or additions to the natural gas distribution system, there
are permits required 1n relation to the NRHPs and points of possible archaeological value,
‘These permits will need to be requested and cleared through the NYSHPO. The NYSHPO
requires a Section 106 review that investigates historical and archaeological value for
certain sites. Along with these permits the DPW requires the prior notice of all activity on
Post for the proper coordination of construction actions.

There are possibly other permits required for construction or development on Post. At the
time this EA was being developed, no agreements for the transfer of underlying land existed
between the Post DPW and prospective systern owners. Depending on this agreement the
possibility of permits requiring procedures prior to maintenance, upgrade, or replacement
exist. This agreement will need to be addressed further and separate from this assessment.
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17.

The contractor is required to ensure that all applicable permits for the proper management,
maintenance, and upgrade to the current system are secured prior to construction activity.

PUBLIC HEALTH AND SAFETY

Under any action posed by the divesting of the natura! gas distribution system the current
condition of the system poses no significant impact to the public health or the environment.

SOILS AND GEOLOGY

The Post is located on the Atlantic Costal Plain, which is overlain by a mixture of materials
inciuding clay, sand, gravel, and boulders. The area that includes the instaliation is
composed of impermeable unstratified reddish sandy fill that varies in depth from 25 10 125
feet. There is some yellow loam that often covers this fill in areas mixed with boulders of
varying shapes and sizes. In genera), surface deposits within the Post are largely fill which
covers former mud flats, sand beaches, and glacial debris. Unconsolidated sediments overlie
the bedrock which consist of:

I. An upper layer section of poerly sorted (clay, silt, sand, and gravel) sediments.
2. A section of sand and gravel of glacial origin; and
3. A lower silty clay.

Historically, an extensive wetland area was situated in the eastern portion of the Post. This
wetlands area was filled with hydraulic and dry fill during the twentieth century. In addition,
the marshy areas along the shore received similar fill to an elevation of 10 feet or more to
support the Belt Parkway (EBR-August 1998, Parsons Harland Bartholomew & Associates).

VL CUMULATIVE IMPACTS

Current Construction

The proposed action by the DA will have no impact on current projects currently underway. In the
event of future maintenance/construction to the natural gas distribution system there could be
impacts that are relevant. As an example, construction is underway for the completion of a new
comrnissary that will be located in the north comer of the Post. According to 1984 Natural Gas Plans
supplied by the DPW, there are existing lines in this area. None were identified for removal in this
1984 drawing, but actions proposed by privatization could have some impact on current removal,
installation construction in this area. Depending on the completion of the commissary, and any
maintenance activities to the natural gas distribution system, there could be significant impact to
each project. Situations such as these must be coordinated and approved on a case by case bases.
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VIL

Current Environmenta! Episodes

Mitigation/remediation efforts are on-going at bldg. 200, the gasoline station located near the corner
of Lee Avenue and Schum Avenue. There are natura] gas lines that border the north and west sides
of the building 200 property. Subsurface activity in this areas could cause a cumulative impact if the
remediation activity at this site has not been cleared prior to maintenance/construction activity in
this area. This impact and its seriousness is discussed in Section VII, Mitigation,

Landscape Plans

Landscape plans have been developed for three areas on the Post: Sterling Drive, Wainwright Drive,
and Lee Avenue (Figure 7). The water distribution system traverses the planned areas at different
points. Subsurface activity in these areas could cause cumulative impact during the initiation of the
landscaping plans. Maintenance/construction in these areas should be cleared with the DPW for
proper coordination of each project.

MITIGATION

There is no comprehensive mitigation necessary or required for the proposed actions by the DA/Fort
Hamiiton, but there are specific applications that require attention. In the event of construction there
are erosion control permits necessary for compliance to local, state and federal regulations, Local
authorities on the Post will also have specifics on traffic control in the event of construction. The
contractor will be expected to satisfy these mitigating factors prior to construction.

In the area of the building 200 gas station located near the corner of Lee Avenue and Schum Avenue,
there are on-going remediation activities and procedural requirements that must be considered in the
event of any subsurface activity, Currently the site does have active USTs which were installed in
1990. In May of 1997 there were moderate levels of Benzene, Toluene, Ethyl benzene, and Xylene
(BETX) identified as remaining the soil. It was determined that the contamination was confined and
had not migrated or reached ground natural gas. Any construction activity on ot around this site is
to be coordinated not only with the DPW but also with the NYSDEC (Environmental Division, Fort
Hamilton Installation Action Plan, March 1998).

As mentioned previously, the NYSHPO requires a Section 106 review that investigates historical
and archaeological value for certain sites and their supporting structures due to the lack of complete
cultural information. Along with these permits the DPW requires the prior notice of all activity on
Post for the proper coordination of construction actions.

The DPW requires no specific guidelines concerning the management of flora on Post, but
coordination and subsequent approval for actions resulting in the destruction, pruning, or any
alteration to current tree inventory is required (Mr. Peter Koutroubis, Ft. Hamilten Environmental
Chief).
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VIII. LIST OF AGENCIES/PERSONS CONTACTED

Mr. Mike Paidoussis Director of Public Works
Fort Hamilton
Mr. Peter Koutroubis Chief of Environmental Affairs

Fort Hamilten, DPW

Mr. Tom Blair Environmental Specialist
Fort Hamilton, DPW

Mr. Frank J. Schieppati Principal Investigator
Panamerican Consultants, Inc.

Mr. Julian Adams Historic Investigator
New York State
Historic Preservation Office

Ms. Cathy Howe Historic Investigator
New York State
Historic Preservation Office

Ms. Lisa Dunn NY Economic Dev. Comp.

IX.  DISCLAIMER

April 1, 1995

{718)630-4501

(718)630-4485

(718)630-4485

(800)699-1320

{518)237-8643
ext. 282

(518)237-8643
ext.266

(212)312-3771

This action of privatization poses no significant impact the Post. However the actions associated
with the proper management of this utility system are numerous and very specific. Evaluations

associated with each subsequent activity must be assessed on a case by case basis.

For the purpose of this Environmental Assesstnent, all subsurface activity, construction activity,
environmental remediation, and general utility maintenance was considered. Impacts were
investigated and reviewed according to AR 200- | and 2 and the Army Environmental Managers
Handbook for compliance with the National Environmental Policy Act (NEPA). Specific activities
relating to future action proposed by the Army or the private contractor must be addressed

separately.
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X. CONCLUSIONS

Based on the observations, interviews and records reviewed, it has been determined that the
environmental effects of the proposed actions are not significant. However this statement must be
clarified because the proposed actions involved do not incorporate maintenance/construction activity
after privatization. In the event of maintenance, upgrade, or replacement, there are possible impacts
that could affect existing conditions. Specific conditions in their perceived levels of sensitivities are:

1)

2)

3)

4)

The three Nationally Registered Historic Places, Bldgs. 207, 220, and 230, Maintenance
activity in these areas shouid be coordinated through the DPW and the NYSHPO. Not only
for the structures but also for the archacological value possibly contained beneath the
current fill throughout the Post and contnbuting vegetation near the NRHPs,

The on-going remediation activity at the existing gasoline station, building 200.
Maintenance activity in this area should be coordinated through the DPW and the NYSDEC.

In the event of construction or subsurface activity, the condition of the soils in the area must
be evaluated (ie. hydrocarbon impacted). Along with evaluating the conditions of the soil,
the riecessary permits must be secured prior to the initiation of the activity,

Soil and erosion control procedures for all construction activity which disturbs the soil at
the Post.
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IL

PURPOSE AND NEED

The act of privatization accomplishes the divesting of ownership and responsibility for the operation,
maintenance, and further development of the electric utility system. Under the current Army Rules, this
type of action requires an environmental assessment to determine impacts associated with this action
and their significance. If significant impact is discovered, further investigation will follow in the form
of an Emvironmental Impact Statement (E1S). But if no significant impact is found, the result will be
the preparation of a Finding of No Significant Impact (FNST).

The need for the proposed privatization of the electric utility system is due to several factors affecting
the installations' operations and the Army’s mission, overall. The primary reasons are based upon
environmental compliance with focal, state, and federal rules and regulations, future budget scenarios
indicating that decreasing resources will be available to operate all facilities at U.S. Department of the
Army (DA) aging components of the utility systems requiring replacement due to normal wear and
tear, and the need for increased efficiency. This inefficiency results in the consumption of additional
energy and the associated added cost, or less than dependable service to the customer. Future funding
projections for the Department of Defense activities do not appear to be sufficient to address these
deficiencies. In some cases the deficiencies will cause the utilities to be further out of compliance with
existing or projected Federal, state, or local environmental regulations. Transfer of the utilities to
private operators will create opportunities for future improvements in the system’s dependability and
operation.

DESCRIPTION OF THE PROPOSED ACTION

The Department of the Army is proposing the privatization of the electric utility services for Fort
Hamilton Army Post (Post), Brooklyn, New York (Figure 1). The electrical distribution system
consists of electric power at 26.4 kV from Consolidated Edison Electric Company {ConEd) at a single
primary delivery voltage point near the center of the east boundary of the Installation. The Post owns
and operates an electric utility distribution system consisting of: one 26.4 kV distribution substation,
approximately 3.2 circuit miles of overhead primary distribution lines and approximately 1.3 circuit
miles of underground primary lines, The electrical distribution system is owned by the Post, but has
been maintained and repaired by general service contractors since 1986.

Privatization is defined as the transfer of ownership, responsibilities, investments, ypgrade, plant
replacement, continued operation and maintenance of the Army-owned utility systems to the non-
Department of Defense sector, The transfer of ownership of Government-owned property is currently
subject to Congressional natification and all agreements made pursuant to this netification are subject
to final Congressional notification. This privatization action will be completed upon the evaluation of
potential contractors not yet identified. Both the potential contractors and the DA will evaluate the
feasibility of divesting the electric utility system. If it is in the best interest of the DA to divest the
systern: and there is an interested and qualified contractor to claim ownership, the system discussed will
be transferred according to the Comsolidated Utility Privatization RFP, January 1999, for the
privatization of utilities at Fort Hamilton, NY.

The actual privatization of the electric system poses no significant threat to the environment or public
health, However this type of action also focuses on the management of the utility system when and if

Utility Privatization Tof I3
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ni.

Iv.

V.

the system is privatized. Whether the Department of Public Works (DPW) for the Post manages the
system or a private contractor manages the system, the necessary upgrades or repairs are necessary
in the future and the effects of these changes to the system need 10 be identified and then evaluated.

ALTERNATIVES
Alternative A/Privatization

This alternative proposes the privatization of the electric utility services to a private contractor. This
contractor will be responsible for maintenance, upgrade, planning, additions, and all permits,
cascments, and agreements necessary between their customer and any regulatory agencies with
jurisdiction over any proposed changes to the system.

Alternative B/No Action

This alternative proposes no change in the current ownership or operation of the electric utility
services.

AFFECTED ENVIRONMENT

“The proposed action has the possibility of impacting the general environment around the distribution
lines This environment includes the existing soil and geology structure, the Nationally Registered
Historical Places, areas of archaeological value, past and present environmental episodes currently in
mitigation or remediation, and areas that have the possibility of creating a threat to the public health.

IMPACTS
1. LAND USE

Currently the land occupied by the Post is primarily used for Army administration, logistics,
and support services as the last active army post in the greater New York City Metropolitan
area  Electric distribution lines traverse the 117 acres servicing the buildings on Post. Future
use of this kand for the function of electric distribution will not change as a result of propased
Army actions.

Alternative A

Land ownership will be different due to easement guidelines negotiated between the contractor
and the DPW of Fort Harmilton, This could have a significant impact on future actions, in the
event of a non-agreement on ownership of the real property surrounding the electric
distribution system.

Alternative B

With no action the ownership and land use would not change. Therefore there is no significant
impact resulting for this action.

Uility Pnivatization 20f 13
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2. AIR QUALITY

The New York City Metropolitan area is in non-attainment for several criteria pollutants as
defined under the National Ambient Air Quality Standards (EBR-August 1998, Parsons
Harland Bartholomew & Associates). These criteria polfutants are sulfur dioxide, nitrous
oxide, volatile organic compounds, carbon monoxide, total suspended particulates and
particulate matter smaller than ten micrometers (PM,). According to the regulations, the Post
is considered a minor source of air pollutant emissions and is not required to submit an
Annual Emisston Statement to City or State Agencies.

Altematve A

There would be no direct impact to life or property with the proposed action of privatizing this
service. Although there will be increases in some of the criteria pollutants {carbon monoxide,
particulate matter, fugitive dust, etc.) during any maintenance or construction to the electric
distribution system, the increase is expected to be minimal.

Altemative B

This action poses no direct impact to life or property within the project area. Although there
will be increases in some of the criteria pollutants (carbon monexide, particulate matter,
fugitive dust, eic.) during any maintenance or construction to the electric distribution system,
the increase is expected to be minimal.

3. WATER QUALITY/QUANTITY
The Post purchages treated potable water from the New York City Department of
Environmental Protection, Bureau of Water Mains. Potable water is delivered to the Post by
the City of New York City.
Alternative A
The proposed actions by the Department of the Army will impact neither the quality nor

quantity of water supplied by the City of New York City. Nor will related projects initiated
in the future cause any impacts on the current system.

Alternative B

This action poses no direct impact to life or property within the project area. Nor will related
projects initiated in the future cause any impacts on the current system.

4. WASTE DISPOSAL

The Post generated approximately 2 million pounds of residential solid waste and 500,000
pounds of commercial and industrial solid waste in 1994, The Post collects and disposes of

solid waste via the services of private contractors who maintain and empty collection
DACA51-99-R-0006 Amend. 0005
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containers located throughout the installation, Individuals and janjtorial personnel collect solid
waste from activities within buildings and place it in the collection containers. The contractor
removes the waste to transfer stations in the vicinity of the Post. Subsequently, the waste is
carried to public and private landfills and waste disposal sites. Recycling of office and
househeld solid waste has been initiated at the Post. Aluminum, glass, newspaper, office
paper, and plastic bottles are accumuiated in special containers located in residences and in
offices. A recycling contractor periodically collects these materials and removes them to
commercial recycling operations off-post. Medical waste is collected at the Ainsworth Clinic
and removed by a contractor for appropriate disposal off-post. Hazardous waste is removed
by a Defense Reutilization and Marketing Office (DRMO) contractor (EBR-August 1998,
Parsons Harland Bartholomew & Associates). See Subsection 14 of this EA for information
pertaining to hazardous waste disposal.

Alternative A

There would be no direct impact for the proposed action of privatizing this service. There are
no wastes associated with the electric distnbution system.

Alternative B

This action poses no direct impact to life or property within the project area. There are ne
wastes associated with the electric distribution system.

5. NOISE

Typical on-post noise sources at Army installations include tank, artillery and small arms fire;
helicopter flights; fixed-wing flights; and explosive ordnance detonations. However, none of
these noise sources exist at the Post. In fact, noise generated at the Post is insignificant
compared to the existing noise levels in the community (NYAC and Fort Hamilton, 1989).

Alternative A

Based upon a 1989 Noise Level Study, there would be no direct impact to life or property with
the proposed action of privatizing this service. Noise associated with the electric wtility
system is insignificant and would not change due to a change in who manages the electric
utility systems.

Alternative B

This action poses no direct impact 1o life or property within the project area. Noise associated

with the electric utility system is insignificant and would not change due to a change in who
manages the electric utility systems.

DACA51-99-R-0006  Amend. 0005
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TRANSPORTATION

Street/Road travel is the primary form of transportation through the Post. The praposed
actions by the Department of the Army will not severely impact the travel within the Post
during normal operations. The police department on Post will handle any required changes
to insure traffic flows in an orderly fashion, when construction projects are undertaken.

Alternative A

There would be ne direct impact to life or property with the proposed action of privatizing this
service. Construction repair or replacement activity associated with the electric utility system
should cause only temporary disruption to traffic on the Post.

Alternative B

This action poses no direct impact to life or property within the project area. Construction
repair or replacement activity associated with the electric utility system should cause only
temporary disruption to traffic on the Post.

IONIZING AND NON-IONIZING RADIATION

There are no tonizing or non-ionizing sources of radiation currently on post. Proposed actions
by the DA or future maintenance on the system will not cause impact of this nature.

Altemative A

These actions pose no direct impact to life or property within the project area.

Alternative B

These actions pose no direct impact to life or property within the project area.
PREHISTORIC AND HISTORIC STTES

Three of the installation's structures are listed on the National Registry of Historic Places
(NRHP); Building 207, Building 220, and Building 230 (EBR-August 1998, Parsons
Harland Bartholomew & Associates). Due to the proximity of the electric utility lines, there
are limited potential impacts anticipated with construction activities (Figure 3).
Archaeological surveys conducted on the Post identified no significant site. However, the Post
is still considered a site of potential archaeological value and coordination with the New York

State Historic Preservation Office (NYSHPQ) is ongoing to determine if other sites are
located on Post. (EBR-August 1998, Parsons Harland Bartholomew & Associates)

NACA51-99-R~0006  Amend. 0005
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Alternative A

These actions do not directly impact the environment or public health. However, the Cultural
Resources Management Plan for the Post identifies the potential for archaeological resources,
both historic and prehistoric. Any activities that require disturbance beneath this fill or to the
existing trees has the potential to displace or destroy cultural resources. Therefore any
construction on the Post must be cleared and confirmed through the NYSHFPO prior to
initiation and the DPW must be informed for the proper coordination of the project. This
notification requires requesting a Section 106 review for historic and archacological sources.

Altemative B

Under the previously stated constraints, the procedure for impact mitigation would not change
based on the user, Therefore the actions would still be the same if the DA retained ownership
of the electric utility system. Any electric utility line construction activities could impact
NRHPs.

9. UTILITIES
Water

The Fort Hamilton potable water distribution system consists exclusively of a water line
distribution system (Figure 6). Fort Hamilton purchases and is delivered treated potable water
from the New York City Department of Environmental Protection, Bureau of Water Mains.
The water distribution system is owned by Fort Hamilton, but has been maintained and
repaired by general service contractors since 1986, Potable water is delivered to Fort
Hamilton by the City of New York City at three (3) locations. Double meters are located at
delivery pits number one and number three, and a single meter is located at delivery pit
number two.

The potable water distribution lines from the three delivery points are cast iron except where
replacements have been made of ductile iron. There are approximately 31,000 feet of water
lines in the distribution system. Water systemn pressure is approximately 78 pounds per
square inch on average but ranges between 55 to 90 pounds per square inch. There are no
elevated water storage tanks on the Installation. There are approximately 56 fire hydrants.
The potable water distribution system was constructed in the 1950's and late 1960's with
limited replacements since. It is estimated that the annual potable water usage at Fort
Hamilton is 80.0 million gallons. The daily population on base is approximately 3,750
people.

Gas

The Post currently uses Government-owned facilities to distribute natural gas within the
Installation boundaries (Figure 5). The Post’s natural gas distribution system operates only
on the installation for services within the Post boundary, The natural gas distribution system

is owned by the Post, but has been maintained and repaired by general service contractors
DACAS1-99-R-0006 Amend. 0005
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10,

since 1986. Natural gas is delivered by Keyspan and connects 10 the installation’s distribution
system at three (3) points. One connection point and 2 master meters are at the intersection
of 101 Street and Hamilton Parkway. Another connection point and residential meters are
near the intersection of Battery Avenue and Poly Place which provides natural gas to the high
rise apartments; Buildings 136, 137, and 138. The third connection point and residential
meter is along Poly Place and provides natural gas service to Building 135, The natural gas
commaodity is currently supplied through a Department of Defense (DOD) supply contract and
transported to the Post distribution system by BUG/Keyspan. The Government assumes
ownership on the low side of each natural gas meter/master meter at the BUG/Keyspan point
connection.

Wastewater

The Post wastewater distribution utility system consists exclusively of a collection system
and a single Lift station (Figure 6). The Post does not own or operate any sewage treatment
facilities, All sewage generated is pumped to the City of New York for treatment at five (5)
connection points. The Post’s wastewater collection system was originally installed in the
1950's and has been operated, maintained and repaired by a contractor since 1986,

Alternative A

This action poses no direct impact to the environment or public health within the project area.
It will not adversely change the service to the Post customers. There is a potential for some
minar impacts related to pew construction or mainténance activities.

Alternative B

This action poses no direct impact to environment or public health within the project area.
SOCIQECONOMIC CHARACTERISTICS

The socioeconomic impact of the proposed project is expected to be negligible because all
utility maintenance positions are currently non-governmental. Any impacts will be limited to

the those contractors. The divesting of the electric utility service will require a work force to
maintain and operate the system at the same level of service that the Army requires.

Alternative A

The socioeconomic impacts within the project area poses minimal direct or indirect impact.
Any change in the service to the Post customers will also be minima] because the service
personnel necessary to provide at least the current level of effort will be supplied by the utility
company selected,

DACA51-99-R-0006 Amend. 0005
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Alternative B

This action poses no direct or indirect impact to the sociceconomic environment within the
project area.

VEGETATION

The Post’s vegetation consists primarily of common plant species which are adapted to and
are characteristic of urban areas. In most areas of the installation, well established lawns and
trees exist. There are no undisturbed tracts of vegetation communities remaining at the Post
(US Army Corps of Engineers, March 1997),

A tree inventory was completed for the Post in July, 1996, The trec inventory included a
management plan to identify the health of the tree specics, the density and diversity of the trees
species, and any potential liabilities associated with the trees. The tree inventory addresses
tree care requirements for all trees over 2 inches in caliper located on the Post.

The predominant tree species observed at Fort Hamilton include London plane tree (37%),
pin oak (9%), Japanese black pines (8%}, flowering crabapple (8%), honey locust (7%),
hawthorn (4%), eastern white pine (4%), and cherry (3%). Many of the large mature trees
have not been maintained or pruned over the years and interfere with overbead power lines
{EBR-August 1998, Parsons Harland Bartholomew & Associates).

The grass and herbaccous species on Post tend to be common plant species which have
adapted to constant occupation of post for the last one bundred years.

As reported in the May, 1998 Environmental Baseline report, the New York State Department
of Environmental Conservation (NYSDEC) reviewed the Natural Heritage Program for
information indicating the presence of rare, threatened or endangered species. According to
correspondence dated February 27, 1998, there were no identified potential impacts to
endangered, threatened, or special concem plant or wildlife species. They found no native
community or other critical habitats (Ms. Teresa Mackey, NY Natural Heritage Program).
However, the NYSDEC urges a final evaluation by an on-site investigation prior to
development or construction to consider changes in habitats, communities, species and
associated on-going research.

Alternative A

There will be some damage to the flora and asscciated habitat as construction or maintenance
is required for the electric distribution system. According to the NYSHPO some of the trees
on Post could contribute to the historic and archaeclogical value of the identified NRHPs.
The NYSHPO require a Section 106 review in the event of pruning, removal, or other
maintenance to these trees. Although DPW has no specific guidelines concerning the
management of flora on Post, coordination and subsequent approval for actions resulting in
the destruction, pruning, or any alitration to current tree inventory is required (Mr. Peter
Koutroubis, Ft. Hamilton Environmental Chief).

Utility Privatization 8of 13
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13.

14.

Alternative B

For the purpose of construction or maintenance, the impacts for this action would be the same
and would require the same mitigation procedures in Alternative A,

WILDLIFE

Except for some bird species and squirrels, the native fauna at the Post has been replaced by
anima) species adapted o and characteristic of urban areas. This includes rodents, feral cats
and dogs, and a variety of bird species. There are no identified sensitive wildlife habitats at
the Post (EBR-August 1998, Parsons Harland Bartholomew & Associates),

Altemative A

Since few native species are present, the proposed action should not damage or cause
destruction of the existing fauna of Fort Hamilton. There are no expected direct or indirect
impacts on the existing animal population of the Fort Hamilton.

Alternative B

This action poses no direct or indirect risks to life or property within the project area. There
are no expected direct or indirect impacts on the existing animal population of the Fort
Hamilton.

CONSTRUCTION EFFECTS

There are no known plans for alterations or restoration to the land of the electric utility
system. Therefore impacts will be minimal. In the event of construction associated with
repair or maintenance there will definitely be impacts to the surrounding area. Under these
circumstances, the impacts will need to be evaluated on an individual basis. The impact of
construction activities for all environmental components are specifically addressed in each
section.

HAZARDQUS MATERIALS

From 1992 through 1995, Fort Hamilten was classified as a Jarge quantity generator of
hazardous waste, This was primarily due to a UST removal program which included tanks
from Building 200, an on-site gasoline station, and other clean-up activities conducted in
1991. From a regulatory view point, the level of subsurface contamination was hazardous
according to the Resource Conservation And Recovery Act and the quantities excavated made
the Post a large quantity hazardous waste generator.  Since 1996, the Post has been a small
quantity generator. Currently, all hazardous waste generated on post is collected, removed,
and disposed properly by a contractor. There are no assigned accumulation points or storage
areas (EBR-August 1998, Parsons Harland Bartholomew & Associates).

DACAS1-99-R-0006 - Amend. 0005
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15.

16.

17.

Alternatives Aand B

There are no suspected impacts with the hazardous waste management for the Post. However,
any construction associated with the electric utility system in the area of Building 200 should
be thoroughly reviewed prior to the onset of construction activities.

PERMITS REQUIRED

The privatization proposed by the DA requires no permits for the transfer of ownership or
maintenance. In the event of repairs or additions to the electric distribution system, there are
permits required in relation to the NRHPs and peints of possible archaeological value. These
permits will need to be requested and issued through the NYSHPO. The NYSHPO requires
a Section 106 review that documents historical and archaeological value for specific sites.
Along with these permits, the DPW requires the prior notice of all activity on Post for the
proper coordination of construction actions,

It is possible there are other permits required for construction or development on Post. At the
time of completion of this EA development, no agreements for the transfer of easements or
right-of-way exists between the Post DPW and prospective system owners. Depending on this
agreement, other permits may be required pricr to maintenance, upgrade, or equipment
requirement. This issue will need to be addressed at that time.

The contractor is required to ensure that all applicable permits for the proper management,
maintenance, and upgrade to the current system prior to construction activity.

PUBLIC HEALTH AND SAFETY

Under any action posed by the divesting of the electric utility distribution system the current
condition of the system poses no significant impacts to the public health or the environment.

SOILS AND GEOLOGY

The Post is located on the Atlantic Costal Plain Province typified by a mixture of materials
including clay, sand, gravel, and boulders. The area that includes the installation is composed
of impermeable, unstratified, reddish, sandy fill that varies in depth from 25 to 125 feet. There
is some yellow loam that often covers this fill in areas mixed with boulders of varying shapes
and sizes. In general, surface deposits within the Post are largely fill which covers former mud
flats, sand beaches, and glacial debris. Unconsolidated sediments overlie the bedrock which
consist oft

L. An upper layer section of poorly sorted (clay, silt, sand, and gravel) sediments.
2. A section of sand and gravel of glacial onigin; and
3. A lower siity clay.

Historically, an extensive wetland area was situated in the eastern portion of the Post. This
wetlands area was filled with hydraulic and dry fill during the twenticth century. In addition,

DACAS1-99-R-0006  Amend. 0005
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the marshy areas along the shore received similar fill to an elevation of 10 feet or more to
support the Belt Parkway (EBR-August 1998, Parsons Harland Bartholomew & Associates).

Alternatives A and B

Any construction activities create the potential for soil disturbance, including crosion. Proper
methods should be employed to minimize erosion and secure required permits,

VL CUMULATIVE IMPACTS
Current Construction

The proposed action by the DA will have no impact on current projects. Future maintenance to the
electric utility distribution system could impact the Post. It is possible, privatization could have some
impact on current commissary construction. Depending on the completion of the commissary, and any
maintenance activities 1o the electric distribution system, there may be some impact to the project area.

Current Environmental Episodes
No current issues were identified.
Landscape Plans

Landscape plans have been developed for three arsas on the Post: Sterling Drive, Wainwright Drive,
and Lee Avenue (Figure 7). The electric distribution system traverses the planned areas at different
points, Activity in these areas could cause cumulative impact during the initiation of the landscaping
plans. Maintenance/construction in these areas should be cleared with the DPW for proper
coordination of each project.

VII. MITIGATION

There is oo comprehensive mitigation necessary of required for the proposed actions by the DA/Fort
Hamilton. There are specific areas which require attention. Specifically during constryction, there
are soil and erosion control permits necessary for compliance to local, state and federal laws. The Post
will also have specifics on traffic control procedures during construction. The contractor will satisfy
these mitigating factors prior to any construction.

In the area of the building 200 gas station located near the corner of Lee Avenue and Schum Avenue,
remediation activities and procedural requirements must be considered in the event of any subsurface
activity. Currently the site does have active USTs which were installed in 193¢, In May of 1997 there
were detectable levels of Benzene, Toluene, Ethyl benzene, and Xylene (BETX) identified in the soil.
It was determined that the contamination was confined and had not migrated or reached groundwater.
Construction activity on or around this site will be coordinated with the DFW and NYSDEC
(Environmental Division, Fort Hamilton Installation Action Plan, March 1998).

Uility Privatization 11of13
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VIIIL

IX.

The NYSHPO requires a Section 106 review that investigates historical and archaeological value for
certain sites due to the lack of complete cultural information, Along with these permits the DPW
requires the prior notice of all activity on Post for the proper coordination of construction actions.

The DPW did not indicate any specific guidelines concerning the management of flora or fauna on
Past, but coordination and subsequent approval for actions resultmg in the destruction, pruning, or any
alteration to current tree inventory is required (Mr. Peter Koutroubis, Ft. Hamilton Environmental
Chief).

LIST OF AGENCIES/PERSONS CONTACTED

Mr. Mike Paidoussis Director of Public Works (71836304501
Fort Hamilton

Mr. Peter Koutroubis Chief of Environmental Affairs (718)630-4485
Fort Hamilton, DPW

Mr. Tom Blair Environmental Specialist (718)630-4485
Fort Hamilton, DPW

Mr. Frank J. Schieppati Principal Investigator (300)699-1320
Panamerican Consultants, Inc.

Mr. Julian Adams Historic Investigator (518)237-8643
New York State ext. 282
Historic Preservation Office

Ms. Cathy Howe Historic Investigator (518)237-8643
New York State ext.266
Historic Preservation Office

Ms. Lisa Dunn NY Economic Dev. Corp. {212)312-3771

DISCLAIMER

Based upon this investigation, privatization poses no significant impact the Post. However the actions
associated with the proper management of this utility system are numerous and very specific.
Evaluations associated with each subsequent activity must be assessed individually.

For the purpose of this Environmental Assessment (EA) all subsurface activity, construction activity,
environmental remediation, and general utility maintenance was considered. Areas of particular
concern were cultural resources, past environmental episodes, and areas containing threatened and
endangered species. The investigation was performed in accordance with AR 200- 1 and 2 and the
Army Environmental Managers Handbook for compliance with the National Environmental Policy Act
(NEPA). Specific activities relating to future action proposed by the Army or the private contractor
must be addressed specifically and separately.

DACA51~99-R-0006  Amend. 0005
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X. CONCLUSIONS

Based on the observations, interviews and records reviewed, it has been determined that the
environmental effects of the proposed actions are not significant. This investigation can not anticipate
the maintenance/construction activity after privatization. In the event of maintenance, upgrade, or
replacement, there may be impacts that could affect existing conditions. Specific conditions and their
perceived levels of sensitivities are:

L

The three Nationally Registered Historic Places, Bldgs. 207, 220, and 230. Maintenance
activity in these areas should be coordinated through the DPW and the NYSHPO. This applies
to the structures, current fill material throughout the Post and contributing vegetation near the
NRHPs.

The remediation activity at the existing gasoline station, and Bldg. 200. All maintenance and
construction activity in this area must be coordinated through the DPW and the NYSDEC.

In the event of construction or subsurface activity, all soils in the area must be evaluated for
hydrocarbon content.  This may reinitiate permit procurement from DPW.

Soil and erosion control procedures for all construction activity which disturbs the soil at the
Post.

DACAS51-99-R-0006  Amend. 0005
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Environmental Assessment for Privatization of the Water Dismbution System Aprl 1, 1999
Fort Hamilton Army Post, Brooklyn, NY

103

PURPOSE AND NEED

The act of privatization accomplishes the divesting of ownership and responsibility for the operation,
rmaintenance, and further development of the water distribution system. Under the current Army
Rules, this type of action requires an environmental assessment (EA)to determine impacts associated
with this action and their significance. If significant impacts are discovered, further investigation
will follow in the form of an Environmental Impact Statement (EIS). But if no significant impacts
are found, the result will be the preparation of a Finding of No Stgnificant Impact (FNSI).

The need for the proposed privatization of the water distribution system is due to several factors
affecting the installations' operations and the Army’s mission, overall. The pnimary reasons are
based on environmental compliance with local, state, and federal rules and regulations, future budget
scenarios indicating that decreasing resources will be available to operate all facilities at the U.S.
Department of the Army (DA), aging components of the utility systems requinng replacement due
to wear and tear, and the need for increased efficiency. The inefficiency results in the consumption
of additional energy at added cost, or less than optimal service to the customer. Future funding
projections for the Department of Defense activities does rot appear to be sufficient to address these
deficiencies. In some cases the deficiencies will cause the utilities to be further out of compliance
with existing or projected Federal, state, of lacal environmental regulations. Transfer of the utilities
to private operators will create opportunities for future improvements in physical plant and
operation,

DESCRIPTION OF THE PROPOSED ACTION

The Department of the Army is proposing the privatization of the potable water utility services for
Fort Hamilton Army Post (Post), Brooklyn, New York (Figure 1). The water distribution system
consists exclusively of a water line distribution system. The Post purchases and is delivered treated
potable water from the New York City Department of Environmental Protection, Bureau of Water
Mains. The water dismribution system is owned by The Post, but has been maintained and repaired
by general service contractors since 1986. Potable water is delivered to The Post by the City of New
York City at three (3} locations (Figure 2}. B

Privatization is defined as the transfer of ownership, responsibilities, investments, upgrade, plant
replacement, continued operation and maintenance of the Army-owned utility systems to the non-
Department of Defense sector. The transfer of ownership of Government-owned property is
currently subject to Congressional notification and all agreements made pursuarit to this notification
are subject to final Congressional notification. This privatization action will be completed upon the
evaluation of potential contractors not yet identified. Both the potential contractors and the DA will
evaluate the feasibility of divesting the potable water distributien system. If it is in the better interest
of the DA to divest the systern and there is an interested and qualified contractor to ¢laim ownership,
the systemn discussed will be transferred according to the Consolidated Utility Privatization RFP,
January 1999 for the privatization of utilities at Fort Hamilton, NY.

Utiliry Privatization I of i4
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i1,

Iv.

V.

The actual privatization of the water system poses no significant threat to the environment or public
health. However this type of action also focuses on the management of the utiliry system wher and
if the system is privatized. Whether the Department of Public Works (DPW) for the Post manages
the system or az private contractor manages the system, the necessary upgrades or repairs are
necessary in the future and the effects of these changes to the system need 10 be first identified and
then evaluated.

ALTERNATIVES
Alternative A/Privatization

This alternative proposes the privatization of the water distribution utility services to a private
contractor. This contractor will be responsible for maintenance, upgrade, planning, additions, and
all permits, easements, and agreements necessary between their customer and any regulatory
agencies with jurisdiction over any proposed changes to the system.

Alternative B/No Action

This altemative proposes no change in the current ownership or operation of the water utility
services.

AFFECTED ENVIRONMENT

The proposed action has the possibility of impacting the surrounding environment around the
distribution lines. This envitonment in some areas includes the existing soil and geology structure,
the Nationally Registered Historical Places, areas of archaeclogical vaiue, past and present
environmental episodes currently in mitigation, and areas that have the possibility of creating a
threat to the public health.

IMPACTS

1. LAND USE
Currently the land occupied by the Post is primarily used for Army adminsstration, logistics,
and support services as the last active army post in the greater New York City Metropolitan
area. Water lines traverse the 117 acres servicing the butldings on Post. Future use of this
land for the function of water distribution will not change as a result of proposed Army
actions.

Alternative A

Land ownership will be different due to easement guidelines determined between the
contractor and the DPW of the Post. This could have a significant impact on future actions,

Utiliry Privatization 2of 14

DACAS1-99-R~0006 Amend. 0005



SECTION J ATTACHMENT 1

Environmental Assessment for Privatization of the Water Distribution System April 1, 1999
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in the event of a non-agreement on ownership of the real property surrounding the water
distribution system.

Alternative B

With no action the ownership and land use would not change. Therefore there is no
significant impact resuiting for this action.

2. AIR QUALITY

The New York City Metropolitan area is in nonattainment for several criteria pollutants as
defined under the National Ambient Air Quality Standards (EBR-August 1998, Parsons
Harland Bartholomew & Associates). These criteria pollutanis are sulfur dioxide, nitrous
oxide, volatile organic compounds, carbon monoxide, total suspended particulates and
particulate matter smaller than ten micrometers. According to the regulations, the Post is
considered a minor source of air pollutant emissions and is not required to submit an annual
Emission Statement to City and State.

Alternative A

With the propased action of privatizing this service there would be ro significant impact.
Although there will be increases in some of the criteria pollutants during any construction
to the potable water distribution systetn, carbon monoXide, particulate matter {dust, cte.) the
increase is expected to be minimal.

Alternative B

This action poses no significant impact within the project area, Although there will be
increases in some of the criteria pollutants during any construction to the natural gas
distribution system, carbon monoxide, particulate matter (dust etc.), the increase is expected
to be minimaj.

3 WATER QUALITY/QUANTITY

The Post purchases and is delivered treated potable water from the New York City
Department of Eavironmental Protection, Bureau of Water Mains. Potable water is
deiivered to The Post by the City of New York City.

Alternative A& B
In either situations proposed by the Department of the Army, there will be no impact to the

quality or quantity of water supplied by the City of New York City. Nor will related projects
initiated in the future cause any impacts on the current system.

Utility Privatization Jofi4
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4.

WASTE DISPOSAL

In 1994, the Post generated approximately 2 millicn pounds of residential solid waste and
500,000 pounds of commercial and industrial solid waste. The Post disposes of solid waste
via the services of private confractors who maintain and empty collection containers located
throughout the installation. Individuals and janitorial personnel collect solid waste from
activities within buildings and place it in the collection containers. The confractor removes
the waste to transfer stations in the vicinity of the Post. Subsequently, the waste is carnied
to public and private landfills and other waste disposal sites. Recycling of office and
househald solid waste has been initiated at the Post. Aluminum, glass, newspaper, office
paper, and plastic bottles are accurmulated in special containers located in residences and in
offices. A recycling contractor periodically collects these materials and removes them to
commercial recycling operations off-post. Medical waste is collected at the Ainsworth
Clinic and removed by 2 contractor for appropriate disposal off-post. Hazzrdous waste is
removed by a Defense Reutilization and Marketing Office (DRMQ) contractor (EBR-
August 1998, Parsons Harland Bartholomew & Associates). See subsection 14 of this EA
for specifics pertaining to hazardous wasie disposal.

Alternative A

With the proposed action of privatizing this service there would be no direct impact for the
project. There are no waste associated with the water distribution system.

Alternative B

This action poses no direct impact to life or property within the project arex.

NOISE

Typical on-post noise sources at Army installations include tank, artillery and small arms
fire; helicopter flights; fixed-wing flights; and explosive ordnarce detonations. However,
none of these noise sources exist at The Post. In fact, noise generated at The Post is
insignificant compared to the existing noise levels in the community (NYAC and Fort
Hamilton, 1989).

Altemnative A

There would be no direct impact for the proposed action of privatizing this service. There
are no wastes associated with the natural gas distribution system.

Utility Privatization 4 of 14
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Alternative B

This action poses no direct impact to life or property within the project area. There are ne
wastes associated with the natural gas distribution system.

6. TRANSPORTATION
Street/Road travel through the Post is the primary form of transportation. The proposed
actions by the Department of the Army will not severely impact the trave] within the Post
during normal operations. When construction projects are undertaken, the police department
on Post will handle the necessary changes on a case by case based ensuring travel is
achieved in an orderly fashion.

Alternative A

With the proposed action of privatizing this service there would be no direct impact to life
or property within the project. Construction repair or replacement activity associated with
the water distribution system should cause only temporary disruption to traffic on the Post.
Alternative B

This action poses no direct impact to life or property within the project area.

7. JIONIZING AND NON-IONIZING RADIATION

There are no ionizing or non-ionizing sources of radiation currently on post. Proposed
actions by the DA or future maintenance on the system will not cause impact of this nature.

Alternative A
These actions pose no direct impact to life or property within the project area.
Alternative B
These actions pose no direct impact to life or property within the project area,

8. PREHISTORIC AND HISTORIC SITES
Three of the installation’s structures are listed on the National Registry of Historic Places
(NRHF); Building 207, Building 220, and Building 230 (EBR-August 1998, Parsons

Harland Bartholomew & Associates). Due to the proximity of the water distribution lines,
there are potentiai impacts anticipated with construction activities (Figure 3).

Utility Privatization S5of 14
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Archeological surveys were conducted on the Post and no sites were identified. However,
The Post is still considered a site of archaeological value and coordination with the New
York State Historic Preservation Office (NYSHPO) is ongoing to determine if other sites
are located on Post. (EBR-August 1998, Parsons Harland Bartholomew & Associates)

Alternative A

These actions posed do not directly impact the environment or public health. However, the
Cultura] Resources Management Plan for the Post identifies the potential for archacological
resources (both historic and prehistonc) to be located beneath the fill that is present within
the bounds of the installation. Any activities that requires disturbance beneath this fill or out
of the existing trenches has the potential to displace or destroy cultural resources. Therefore
any construction within the Post boundaries must be cleared and confirmed through the
NYSHPO prior to initiation and the DPW must be informed for the proper coordination of
the project. The required method of notification is by requesting a Section 106 review for
historic and archaeological sources.

Alternative B

Under the previcusly stated constraints, the procedure for impact mitigation would not
change based on the user, Therefore the actions would still be the same if the DA retained
ownership of the Water system. Any water line construction activities could impact NRHPs.

9. UTILITIES
Electricity

The Post currently purchases wholesale electric power at 26.4 kV from Consolidated Edison
Electric Company {ConEd) at a single primary delivery voltage point near the center of the
east boundary of the Installation (Figure 4). The Post owns and operates an electric utility
distribution system consisting of: one 26.4 kV distribution substation, approximately 3.2
circuit miles of overhead primary distribution lines and approximately 1.3 circuit miles of
underground primary lines. The electrical distribution system is owned by the Post, but has
been maintained and repaired by general service contractors since 1986.

Gas

The Post currently uses Government-owned facilities to distribute natural gas within the
Installation boundaries (Figure 5). The Post’s natural gas distribution system operates only
on the installation for services within the Post boundary. The naturat gas distribution
system is owned by the Post, but has been maintained and repaired by general service
contractors since 1986, Natural gas is delivered by Keyspan and connects to the
instaliation's distribution system at three (3) points. One connection point and 2 master

Utility Privatization 6ol 14
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meters are at the intersection of 101* Strect and Hamilton Parkway. Another cornection
point and residential meters are near the intersection of Baftery Avenue and Poly Place
which provides natural gas to the high rise apartments; Buildings 136, 137, and 138, The
third connection point and residential meter is along Poly Place and provides natural gas
service to Building 135. The natural gas commaodity is currently supplied through a
Department of Defense (DOD) supply contract and ransported to the Post distribution
system by BUG/Keyspan. The Government assumes ownership on the low side of each
natural gas meter/master meter at the BUG/Keyspan point connection.

Wastewater

The Post wastewater distribution utility system consists exclusively of a collection systern
and a single lift station (Figure §). The Post does not own or operate any sewage treatment
facilities. All sewage generated is pumped to the City of New York for treatment at five (5)
connection points. The Post’s wastewater collection system was originally installed in the
1950's and has been operated, maintained and repaired by a contractor since 1986.

Alternative A

This action poses no direct impact to the environment or public health within the project
area. Nor will it adversely change the service to the Post custarners. There is a potential for
some minor impacts related to new construction or maintenance activities.

Alternative B
This action poses no direct impact to environment or pubiic health within the project area,
10. SQCIOECONOMIC CHARACTERISTICS

The impact on the socioeconomic environment for the proposed project is expected to be
insignificant. This is because 2ll utility maintenance positions are currently non-
govemmental. Impacts will be limited to the private sector. But the divesting of the utility
would require a work force to operate the utilities in order to provide the same level of
service that the Army will demand.

Alternative A

This action poses minimal direct or indirect impact to the socioeconomic environment
within the project area. Change in the service to the Post customers will also be minimal
because the personnel necessary to meet the demand for service will conunue to be
supplied.

Utilicy Privatization 7ol ld
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Alternative B

This action poses no direct or indirect impact to the socioeconomic environment within the
project area,

11. VEGETATION

The Post's vegetation consists of common plant species which are adapted to and are
characteristic of urban areas, In most areas of the installation, well established lawns and
trees exist. There are no undisturbed tracts of vegetation communities remaining at the Post
(US Army Corps of Engineers, March 1997).

A tree inventory wis completed for the Post in July 1996. The purpose of the tree inventory
and management plan was to identify the health of the tree species, the amounts of the trees,
and hLiabilities of hazardous tree conditions. The tree inventory addresses tree care
requirements for all trees ever 2 inches in caliper located at The Post.

The majority of the trees at the Post include London plane (37%), pin cak (9%), Jzpanese
black pine (8%), flowering crabapple (8%), honey locust (7%), hawthorn (4%), eastern
white pine (4%), and cherries (3%). Most of the shade or canopy trees are mature, Often
these large trees have not been maintained or pruned over the years. Many of the large trees
interfere with overhead wires (EBR-August 1998, Parsons Harland Battholomew &
Associates)..

The grass and herbaccous species on Post tend to be common plant species which have
adapted to constant occupation of post for the last one hundred years.

The Post has plans for major Landscape projects in three areas: Sterling Drive, Watnwright
Drive, and Lee Avenue (EBR-August 1998, Parsons Harland Bartholomew & Associates)..
The natural gas distribution system traverses the planned areas at different points
Maintenance/construction in these areas should be cleared with the DPW for proper
coordination of each project.

As reported in the May 1998 Environmental Baseline report, the New York State
Department of Environmental Conservation (NYSDEC)was requested to review the Natural
Heritage Program for information indicating the presence or absence of rare, threatened or
endangered species. According to correspondence dated February 27, 1998 concerning the
Post there were no potential impacts to endangered, threatened, or special concern wildlife
species, to rare plant, animal, or natural community occurrences, or to other significant
habitats (Ms. Teresa Mackey, NY Natura] Heritage Program), However, the NYSDEC urges
the final evaluation be determined by an on-site investigation prior to development or
construction. This is due to the nature of continued change in habitats, communities, and
species and on-going research,

Utility Privatization 8of 14
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Alternative A

In the event of construction or maintenance to the water distribution systern there will be
some destruction and damage to the flora and their habitat. According to the NYSHPO some
of the trees on Post could be considered as structures contributing to the historic and
archaeological value of the identified NRHPs. To have the trees removed or pruned, the
NYSHPO require a Section 106 review in the event of disturbance. Also, the DPW requires
no specific guidelmes concerning the management of flora on Post, but coordination and
subsequent approval for actions resulting in the destruction, pruning, or any alteration to
current tree inventory is required (Mr. Peter Koutroubis, Ft. Hamilton Environmental
Chief),

Alternative B

For the purpose of construction or maintenance, the impacts for this action wouid be the
same and would require the same mitigation procedures in Alternative A,

12. WILDLIFE

The existing fauna of the Post consists of common animal species adapted to and
characteristic of urban areas. The area is characterized by a variety of urban fauna including
rats, pigeons, sea gulls, cats, dogs, squirrels, and a variety of birds. There are no sensitive
wildlife habitats at the Post (EBR-August 1998, Parsons Harland Bartholomew &
Associates).

The New York State Department of Environmental Conservation was requested to review
the Natural Heritage Program for information indicating the presence or absence of rare,
threatened or endangered species. According to correspendence dated February 27, 1998
concerning the Post there were no potentiai impacts to endangered, threatened, or special
concern wildlife species, to rare plant, animal, or natura] commuritty occurrences, or to other
significant habitats (Ms. Teresa Mackey, NY Natural Heritage Program). However, the
NYSDEC urges the final evaluation be determined by an on-site investigation prior to
development or construction. This is due to the nature of continued change in habitats,
communities, and species and on-going research.

Alternative A& B

The proposed actions should not damage or cause destruction of the existing fauna of the
Post. Therefore the impacts of these proposed alternatives should be insignificant,

Utility Privatization Sof 14
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SECTION J ATTACHMENT 1

Environmental Assessment for Privatization of the Water Distribution Systern Apnl 1, 1999
Fort Hamilton Army Past, Brooklyn, NY

13.

CONSTRUCTION EFFECTS

Currently there are no plans for alterations or restoration ta the land of the proposed system.
Therefore impacts will be minimal. However, in the event of construction associated with
repair or maintenance, construction effects 1o the land will be definite. Under these
circumstances the impacts will need to be evaluated on a case by case bases.

HAZARDQUS MATERIALS

From 1992 through 1995, the Post was classified as a large quantity generator of hazardous
waste, This was primarily due to UST removal from building 200, on-site gasoline station,
and other clean-up activities conducted in 1991. When these tanks were removed, elevated
readings of hydrocarbon vapors {from 70 to 380 parts per million) using the photo ionizing
detector were found approximately 15 feet below surface grade. Once a facility generates
1,000 kg of hazardous waste in any one month, it is considered a large quantity generator
for the entire calendar year. The Post has been listed as a small quantity generator since
1996. Currently, all hazardous waste generated on post is collected, removed, and disposed
of properly by a contractor. There are no assigned accurnulation points or storage areas
(EBR-August 1998, Parsons Harland Bartholomew & Associates).

Altermatives A and B

Any activity relating to hazardous material tanagement would in no way affect the water
distribution system. Therefore the proposed actions would not impact the current hazardous
material management.

PERMITS REQUIRED

The privatization proposed by the DA requires no permits for the transfer of ownership or
maintenance, In the event of repairs or additions to the water distribution system, there are
permits required in relation to the NRHPs and points of possible archaeological value.
These permits will need to be requested and cleared through the NYSHPO. The NYSHPO
requires a Section 106 review that investigates historical and archacological value for
certain sites. Along with these permits the DPW requires the prior notice of all activity on
Post for the proper coordination of construction actions.

There are possibly other permits required for construction or development on Post. At the
time this EA was being developed, no agreements for the transfer of underlying land existed
between the Post DPW and prospective system owners. Depending on this agreement the
possibility of permits requiring procedures prior to maintenance, upgrade, or replacement
exist. This agreement will need to be addressed further and separate from this assessment.

Utility Privatization 10 of 14
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SECTION J ATTACHMENT I

Environmental Assessment for Privatization of the Water Distribution System April 1, 1999
Fort Hamilton Army Paost, Brooklyn, NY

‘The contractor is required 1o ensure that all applicable permits for the proper management,
maintenance, and upgrade to the current system are secured prior 10 canstruction activity,

16. PUBLIC HEALTH AND SAFETY

Under any action posed by the divesting of the water distribution system the current
condition of the system poses no significant impact to the public health or the environment.

17. SOQILS AND GEOLOGY

The Post is located on the Atlantic Costal Plain, which is overlain by a mixture of materials
including clay, sand, gravel, and boulders. The area that includes the installation is
compnsed of impermeable unstratified reddish sandy fill that varies in depth from 25 to 125
feet. There is some yeilow loam that eften covers this fill in areas mixed with boulders of
varying shapes and sizes. In general, surface deposits within the Post are largely fill which
covers former mud flats, sand beaches, and glacial debris. Unconsolidated sediments overlie
the bedrock which consist of:

1. An upper layer section of poorly sorted (clay, silt, sand, and gravel} sediments.
2. A section of sand and gravel of glacial origin; and
3. A lower silty clay.

Historically, an extensive wetland area was situated in the eastern portion of the Post. This
wetlands area was filled with hydraulic and dry fill during the twentieth century. In addition,
the marshy areas along the shore received similar fill to an elevation of 10 feet or more to
support the Belt Parkway (EBR-August 1998, Parsons Harland Bartholomew & Associates).

vi. CUMULATIVE IMPACTS
Current Construction

The proposed action by the DA will have no impact on projects currently underway. In the event of
future maintenance to the water distribution system there could be impacts that are relevant. As an
example construction is underway for the completion of a new commissary that will be located in
the north comer of the Post. According to drawings supplied by the DPW, some existing lines in this
area were removed as of 1984 and some remain. Therefore actions proposed by privatization could
have some impact on current construction in this ares. Depending on the completion of the
commissary, and any maintenance activities to the water distribution system, there could be
significant impact to each project. Situations such as these must be coordinated and approved on a
case by case bases.

Utility Privatization 11of14

DACA51-99-R-0006  Amend. 0005



SECTION J  ATTACHMENT I

Environmental Assessment for Privatization of the Water Distribution System April I, 1599
Font Hamilten Army Post, Brooklyn, NY

Current Environmental Episodes

Mitigation/remediation efforts are on-going at building 200, the gasoline station located near the
corner of Lee Avenue and Schum Avenue. There are water lines that border the north and west sides
of the building 200 property. Subsurface activity in this areas could cause-a cumulative impact if the
remediation activity at this site has not been cleared prior to mainteaance activity in this area. This
impact and it seriousness is discussed in Section VII, Mitigation.

. Landscape Plans

Landscape plans have been developed for three areas on the Post: Sterling Drive, Wainwright Drive,
and Lee Avenue (Figure 7). The water distribution system traverses the planned areas at different
points. Subsurface activity in these areas could cause cumuiative impact during the initiation of the
landscaping plans. Maintenance/construction ir: these areas should be cleared with the DPW for
proper coordination of each project.

vIl, MITIGATION

There is no comprehensive mitigation necessary or required for the proposed actions by the DA/Fort
Hamilton, but there are specific applications that require attention. In the event of construction there
are erosion control permits necessary for compliance to local, state and federal regulations. Local
authorities on the Post will also have specifics on traffic control in the event of construction. The
contractor will be expected to satisfy these mitigating factors prior to construction.

In the area of the building 200 gas station Jocated near the comner of Lee Avenue and Schum Avenue,
there are on-going remediation activities and procedural requirements that must be considered in the
event of any subsurface activity. Currently the site does have active USTs which were installed in
1990. In May of 1997 there were moderate levels of Benzene, Toluene, Ethyl benzene, and Xylene
(BETX) identified as remaining in the soil. However, it was determined that the contamination was
confined and had not migrated or reached groundwater. Any construction activity on or around this
site is to be coordinated not only with the DPW but also with the NYSDEC (Environmental
Division, Fort Hamilton Installation Action Plan, March 1598).

As mentioned previously, the NYSHPO requires a Section 106 review that investigates historical
and archaeological value for certain sites due to the lack of compiete cuttural information. Along
with these permits the DPW requires the prior notice of all activity on Post for the proper
coordination of ¢construction actions.

The DPW requires no specific guidelines concemning the management of flora on Post, but
coordination and subsequent approval for actions resulting in the destruction, pruning, or any
alteration to current tree inventory is required (Mr. Peter Koutroubis, Ft. Hamilton Environmental
Chief).

Utilicy Privatization 120f 14
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Environmental Assessment for Privatization of the Water Distibution System

Fort Hamilton Army Post, Brooklyn, NY

VIII. LIST OF AGENCIES/PERSONS CONTACTED

Mr. Mike Paidoussis

Mr. Peter Koutroubis

Mr. Tom Blair

Mr. Frank J. Schieppati

Mr. Julian Adams

Ms. Cathy Howe

Ms. Lisa Dunn

IX. DISCLAIMER

Director of Public Works
Fort Hamilton

Chief of Environmental Affairs
Fort Hamtlton, DPW

Environmental Specialist
Fort Hamilton, DPW

Principal Investigator
Panamerican Consultants, Inc.

Historic Investigator
New York State
Historic Preservation Office

Historic Investigator
New York State

Historic Preservation Office

NY Economic Dev. Corp.

April 1, 1999

(718)630-4501

(718)630-4485

(718)630-4485

(800)699-1320

(518)237-8643
ext. 282

(518)237-8643
ext.266

(212)312-3771

This action of privatization poses no significant impact the Post. However the actions associated
with the proper management of this utility system are numerous and very specific. Evaluations

associated with each subsequent activity must be assessed on a case by case basis.

For the purpose of this Environmental Assessment (EA) all subsurface activity, construction activity,
environmental remediation, and general utility maintenance was considered. Areas of particular
concern were areas of cultural sensitivity, past environmental episodes, and areas containing
threatened and endangered species. These and other factors were investigated and reviewed
according to AR 200- 1 and 2 and the Army Environmental Managers Handbook for compliance
with the National Environmental Policy Act (NEPA). Specific activities relating to future action

proposed by the Army or the private contractor must be addressed separately.

Utility Privatization
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SECTION J ATTACHMENT I

Environmental Assesstrient for Privatization of the Water Distribution System April |, 1999
Fort Hamilton Army Post, Brooklyn, NY

X. CONCLUSIONS

Based on the observations, interviews and records reviewed, 1t has been determined that the
environmental effects of the proposed actions are not significant. However this statement must be
clarified because the proposed actions involved do not incorporate maintenance/construction activity
after pnivatization. In the event of maintenance, upgrade, or replacement, there are possible impacts
that could affect existing conditions. Specific conditions i their perceived levels of sensitivities are:

1) The three Nationally Registered Historic Places, Bldgs. 207, 220, and 230. Maintenance
activity in these areas should be coordinated through the DPW and the NYSHPO. Not only
for the structures but also for the archaeclogical value possibly contained beneath the
current fill throughout the Post and contributing vegetation near the NRHPs.

2) The on-going remediation activity at the existing gasoline station, Building 200.
Maintenance activity in this area should be coordinated through the DPW and the NYSDEC.

3) In the event of construction or subsurface activity, the condition of the soils in the area must
be evaluated (ie. hydrocarbon impacted). Along with evaluating the conditions of the soil,
the necessary permits must be secured prior to the initiation of the activity.

4) Soil and erosion control procedures for all construction activity which disturbs the soil at
the Post,
Utility Privatization 14 of 14
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SECTION J ATTACHMENT I

Fadlitics Listed on Natioral Regfster of Historic Places
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SECTION J ATTACHMENT 1
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SECTION J ATTACHMENT J

Lee Avenue Project

Walmwright Drive Project

Sterling Drive Project

DACA31-99-R-0006 Amend. 0005
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SF 30 CONTINUATION SHEET
amendment to this cffice, acknowledging receipt of this amendment on each
copy of the offer submitted, or sesparate letter or telegram which includes
a reference to the solicitation and amendment numbers. Failure to
acknowledge any amendment by the date and time specified may result in
rejection of your offer in accordance with the Late Bids, Late
Modifications of Bids or Late Withdrawal of Bids (FAR 52,215-0010).

Change the effective date of amendment 0002 for this solicitation from
"2/24/99" to "3/19/98",

In Paragraph B.2.2 after the words “preventive maintenance,® add the
following "meter ownership, meter installation, meter testing, meter
reading, (usage data to Government},”. Delete the third and fourth
sentences.

Replace paragraph C.4.2 with the following *During the contract period Fort
Hamilton will require the Contractor to install and connect service meters
to all current and future building service locations on Fort Hamilton, NY.
These secondary/service meters, which are for the sole benefit of the
Government, will be owned, operated, maintained, calibrated, and read by
the Contractor. The Contractor shall provide the meter usage data te the
Government. The purpose of these meters is to monitor the consumption of
energy and/or water at specific sites in order for the Government to
accurately charge Army and non-Army tenants. Fort Hamilton will transfer
ownership of its secondary/service meters when the Contractor assumes full
ownership of the utility distribution system. The cost of such
ingtallations will be paid by the Contractor through the Annual
Digtribution Charge. See pParagraph B.2.2."

Replace the second sentence, beginning with the words *The adjustment ghall
be equal...,.. * in paragarph C.6.1 with the following The equitable
adjustment shall be defined as the average commodity usage [hverage
building consumption per hour over the past three (3) months from building
meter data) (electricity(kWh], natural gas [mmbtu/therm/mcf], potable water
[kgal] . and/or wastewater [kgal/edu/% of portable water], multiplied by the
aggregate cutage time in the month, multiplied by the Government’s average
commodity charge for the commodity. Also to be included are cother costs as
deemed reasonable by the Government, including, but not limired to, spoiled
food/material, wastewater/potable water damage clean up, relocation sxpense
for personnel and/or materials, and expended fuel oil costs.*

Delete paragraph H.21 in its entirety.
Add the following clause to Section I

$52.241-10 -~ Termination Liability {Feb 1995)

As prescribed in 41.501 (d} (4}, ingert a clause substantially the same asg

DACAS1-99-R-0006 Amend. 0003 2



the following:

Termination Liability (Feb 193%
{a ) If the Government discontinues utility service under this contract
before completion of the facilities cost recovery period specified in
paragraph (b} of this clause, in consideration of the Contractor furnishing
and installing at its expense, the new facility described herein, the
Govenrment shall pay termination charges, calculared as set forth in this
clause.,
(b ) Faecility cost recovery period. The pericd of time, not exceeding the
term of this contract, during which the net cost of the new facility shall

be recovered by the Contracter is months (To be negotiated).

{c } Net facility cost. The cost of the new facility, less the agreed upon

galvage value of such facility, is § . {To be determined).

{d )} Monthly facility cost recovery rate, The monthly facility cest
recovery rate which the Government shall pay the Contractor whether or not
service ig received is § {Subparagraph ¢ divided by subparagraph b).
{e } Termination charges. Termination charges = § . (The remaining
monthe of the facility’s cost recovery period [subparagraph (b) multiplied

by subparagraph (¢},

(f} If the Contractor has recovered its capital costs at the time of

termination there will be no termination liability charge.

(End of CLause)

Add the following attachments to Section J:

Attachment I =~ Fort Hamilten Tenant List

Attachment J - Fort Hamilton Utility Bills

Attachmnet K - Fort Hamilton Utility service orders

QUESTIONS AND ANSWERS

FOR IMFORMATION PURPOSES ONLY

Question: C.4.2 - Secondary Meters: Does the Government have a plan
requiring installation of additicnal secondary meters?

DACAS1-99-R-0006 Amend. 0003 3



hngwer: The Government will require secondary meters for electric, natural
gas, and potable water for all current and future buildings at Feort
Hamilton, Paragraph C.4.2 will be revised.

Question: Please provide a copy of the current cable television contract.

Answer: The current cable television contract expires in a few weeks. It is
available for review at the Fort Hamilton attorney’'s office, building 408
(718 630-4024/4004). Kent Reeder is the point of contact.

Question: "H.11.5 ... howsever, that the Contractor is in compliance with
Section H.16.4 above. To the extent that other provisions of this contract
require the Contractor to perfarm or re-perform work the Contracter shall
only be responsible for those costs not attributable to the presence of
Hazardous Substances."

Anawer: The Contractor will not be responsible for costs attributable to
the presence of pre-existing Hazardous Substances.

Question: Paragraph B.2.2/C.4 Page 2. How many service meters will be
required? What kinds and capacities? How many and what kind and capacity
(i.e. water, electric, gas) of new services will be required. How many and
what kind and capacity of the services will be removed.? Will there be any
replacement and/or upgrade of existing services? Who will determine the

kind and capacity of gervice to be installed?

Answer: A meter will be required for each building currently in existence.
Future requirements for service installation/removal for new buildings will
be determined by the Master Plan. Kind and capacity will be determined by
the contractor. Replacement and/or upgrade of existing services will be
decermined by the contractor's assessment of requirements necessary Lo
bring the specific system in question up to code.

Question: B.2.2 requires insrallation and connection of meters to be
included in the Annual Distribution Charge while €.4.2 says the cost of
additicnal meters will be paid by Fort Hamilton. C.8.3 requires connecticns
and disconnections {(which typically include asetting or removing a meter} to
be part of the Annual O&M Plan and included as part of the annual
distributien cost. Please clarify. The Government probably would receive
more ecconomical proposals if service and meter installation and replacement
are unit priced unless the requirement for new and replacement meters can
be specified in some detail.

Answer: Installation and connection of meters will be included in tha

DACAS1-99-R-0006 Amend, 0003 4



Annual Distribution Charge. Paragraph C.8.3 refers to utility service

connection/disconnections, which are handled separately from meters.

CQuestion: Paragraph C.6.1, page 10: Please clarify how installed capacity
will be established for water.

Angwer: Paragraph C.6.1 has been revised to measure actual usage.

Question: Paragraph €.6.1, page 10, Please provide typical existing

Government rates which would be used in thiz clause.

Answer: Government rates used for each utility service are generally
equivalent to the standard commercial rate for any similar business in the
localicy.

Question: Paragraph H.2.3, Page 2. Since the contract is firm fixed-price
in nature, what is the purpose of requiring details of planned and actual
expenditures in the OgM plans. Each such increment of data reporting is a
coat item making the requested service more expensive for the Government.
Other provisions in the contract make the Contractor’s repeorts available

for auditing (H.5.2}

Answer: The information is needed for cost realism determinations.
Question: Paragraph H.8, page 5. FAR $2.241-10 is not in Section I.
Answer: FAR $2.241-10 will be added.

Question: Paragraph H.16.3, page 9. What are Operations Security (OPSEC)
measures and who will notify the Contractor when they are to be
implemenced?

Answer: Refer to the Fort Hamilton Chief of Police, Rocco Mantile, (718
§30-467B/44586) for current requirements. The cited measures change
frequently.

Questicn: How can the transition plan include a schedule for ownership
transfer when it is a Government action? Why does the Government give
offerors the option of choosing when the transfer occurs? If transfer is
after the contract is effective, will the Government pay them for service
even though the transfer has not yet occured?

Answer: The contractor will determine when personnel and facilities are in
place to accept full liability and meet all technical re¢quirements. It is
the contractor‘s responsibility to ensure each utility system is compliant

DACAS1-99-R-0006 Amend. 0003 5



with applicable codes. In order to minimize liability for systems, which
are non-compliant, the Govenrment maintains ownership until the contractor
derermines the systems are sufficiently safe te effect a transfer of
ownership. The Government will pay for the service under another contract
vehicle. This contract is concerned only with the system itself, The
Government is required to pay the contract price in order to bring the

system up to code.

Question: Could you provide an example of what an equitable adjustment
would be as defined in Section C.6.1 outage liability.

Answer: The average commodity usage (3 months) multiplied by the aggregate
outage time in the month, multiplied by the average commodity charge for
the commodity. Refer to revised paragraph C€.6.1.

Question: When does the current joint use agreement of poles expire with
the CTV provider? What is the c¢urrent arrangement?

hnswer: The existing contract, including a joint use agreement, is
currently being renegotiated and is expected to be finalized in the next
few weeks,

Question: Provide the approximate numbers of service and secondary meters
to be installed under the life of the contract.

Answer: The Government will regquire secondary meters for electric, natural
gas, and potable water for all current and future buildings at Fort
Hamilron. Paragraph C.4.2 will be revised.

Question: When and where were pressures listed in paragraph C.2.2.3.2
meagured?

Answer: This information is an average indicator for the toral Fort
Hamilton system.

Question: Where are the five connection points to the City of New York
System located (C.2.2.4.1)7

Anawer: OUne is located at 7th Avenue and Cropsey hAvenue. One is at 10lst
street and Fort Hamilton Parkway. OCne is located on Battery Avenue, Two are

located on Poly Place.

Question: Please clarify the difference between secondary meter (C.4.2) and
service meters (H.21)
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Answer: There is no difference and H.21 will be deleted,.

Questicn: How will Fort Hamilton pay for meters under C.4.27

hnswer: The charge will be included as part of the Annual Distributien
Charge in paragraph B.2.2.

Question: Please define the right of first refusal. Are there any buy back

provigions? Are there penalties, if any, for eary withdrawal?

Answer: Refer to paragraph C.4.8 for detailed information regarding the
procedures for the right of first offer and buy back provisions under
specific circumstances. The question regarding penalites and early

withdrawal would be covered under the termination for default provisions.

DACA51-99-R-0006 amend., 0003 7



SECTION J - ATTACHMENT I

:I‘_E_NANT BLDG # SQFT
GUEST HOUSE 109 41,008
722"0 AERO MEDICAL
STAGING SQUADRON 114 5,997
BASEMENT
US ARMY MEDICAL 114 157 FL
DEPARTMENT ACTIVITY 12,421
{MEDDAC)
114 2V FL 4,017
AMMED
METROPOLITAN
RECRUITING/ BROOKLYN 114 2°® FL
RECRUITING 3,093
DIRECTORATE OF
COMMUNITY AND FAMILY 13 9,067
ACTIVITIES (DCFA)
MILITARY ENTRANCE 116 52,051

PROCESSING STATION (MEPS)

AAFES POST EXCHANGE 123
40,755
COMMISSARY 124/125 23,970
AAFES GAS STATION 200 1,755
FT. HAMILTON COMMUNITY
CLUB 207
77 ARC 213 45,332
6,656
77™ ARC 216
UNITED STATES POST OFFICE 301 1,534
CARLSON WAGONLIT 111 925
TRAVEL
407
NYC RECRUITING BAT 15T & 2N 14,080
FLOOR
NAVY CRIMINAL
INVESTIGATIVE SERVICES 408 1STFL 1,985
DETACHMENT 427, NEW
YORK 408 15T FL 4,497

(DIA)
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TION J - ATTACHMENT I

TENANT BLDG # SQFT
902M4P M1 GROUP 408 2,204
NORTH ATLANTIC DIVISION 301/302 22,868
408
8™ MEDICAL BRIGADE 2ND g 3RD 15,776
FLOOR
NEW YORK FRAUD 408 1" FLOOR 3,595
RESIDENCE AGENCY (CID)
NATIONAL GUARD
407 157 2830
FLOOR
NEW YORK POLICE 408 270
DEPARTMENT FLOOR

DACA51-99-R~-0006

AMEND 0003
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SECTION J

ATTACHMENT J

NYC Di.. ARTMENT OF ENVIRONME.:. /AL PROTECTION

ACCOUNT NUMBER
80004 -09765-001

BILL DATE
Sep 21, 1998

PAYMENT DUE BY
Oct 19,

AMOUNT DUE

1998

AMOUNT ENCLOSED
s 1.285.945.30] &

A Y4y W 120 8000409765001 A

U. 5. ARMY

% MR. WAYNE MCGEE

BUILDING 129,

FORT HAMILTON, NY 11252

PLEASE DETACH AND RETURN THIS PORTION WITH YOUR MAILED PAYMENT.

L]

Check for name/address
change (See reverse side)

NYC WATER BOARD
PO BOX 410, CHURCH STREET STATION
NEW YORK, NY 10008-0410

Make check payable to: NYC Water Board.
Please send payment in the
enclosed envelope to:

iIII[lllllllIll!llllllllllllllllllllllllllllllllI(l,

PLEASE WRITE YOUR ACCOUNT NUMBER ON YDUR CHECK.

ACCOUNT NUMBER BILL DATE PAYMENT QUE BY AMOUNT DUE
80004 -03765-001 § Sep 21. 1998 Get 19, 1998 J§ t,285.945.30
BILLING INFORMATION
Previous bill - Nov 19, 199¢ $12,419,7113.87
Late Payment Charge - Dec 18, 1996 18.147,85%
LPC Ad)ustment - Sep 21, 1998 T06.704.57-
PRIOR BALANCE 1.731,157.15
Rebill
RATE: BASIC WATER AND SEWER
High flow dial
Meter Nunber N15224335 From 6/18/93 Te 6/30/94 Days 77
Read type ACTUAL Prior Read 1856400 Current Read 1861900 Usage 5500 Cubic Feet
5500 Cubic Feet = 55 Hundred Cubic feet (HCF).
Low flow dial
Meter Nuaber N15224335 From 8/20/92 To  6/30/94 Days 679
Read type ACTUAL Prior Read 1013100 Current Read 1681400 Usage 668300 Cubic Feet
668300 Cubic Feet = 6683 Hundred Cubic Feet (HCF).
Total Usage £738 HCF
Water charge €,805.38
Sewer charge 10.820.55
Rebill
RATE: BASIC WATER AND SEVER
High flow diat
Meter Number N£5224335 From 6/30/94 To  6/30/96 Days 731
Read type ACTUAL Prior Read 1861900 Current Read 1872400 Usage 10500 Cubic Feet
10500 Cubic Feet = 105 Hundred Cubic Feet (HCF).
Low flow diai
Meter Nuaber N15224335 From 6/30/94 Te &/30/9%6 Days 731
Read type ACTYAL Prior Read 1681400 Current Read 2400800 Usage 719400 Cubic Feet
719400 Cubic Feet = 7194 Hundred Cubic Feet (HCF).
fotal Usage 7299 HCF
Water charge 7.554.42
Sewer charge 12,011.54
DACAS51-99-R-0006 AMEND 0003 J-1 OF 10
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SECTION J - ATTACEMENT J

ACCOUNT NUMBER 8ILL DATE MENT DUE BY AMOUNT DUE
840004-09765-00t § Sep 2!, 1998 Oct t9, 1998 J$ 1,285,945.10
Rebill
RATE: BASIC WATER AND SEVWER
High flow dial
Meter Number N15224335 From 6/30/96 To 1/14/98 Days 563
Read type ACTUAL Prior Read 1872400 Current Read 1880500 Usage 8100 Cubic Feet
8100 Cubic Feet = 81 Hundred Cubic Feet (HCF).
Low flow dial
Meter Number K15224335 From &/30/96 Toe 1/14/98 Days 563
Read type ACTUAL Prier Read 2400800 Current Read 29543900 Usage 554100 Cubic Feet
554100 Cubic Feet = 5541 Hundred Cubic Feet (HCF}.
Tota! Usaage 5622 HCF
Water charge 6,491.00
Sewer charge 10,320.69
Cancellation from your 8/19/96 bili
RATE: BASIC WATER AND SEWER
Total Usage T87373- HCF
Adjusted Charge 2,232.244.72-
Cancellation from your 5/20/96 bill
RATE: BASIC WATER AND SEWER
Total Usage 778715- HCF
Adjusted Charae 2,137,884 . 16-
Cancellation from your 2/20/96 bill
RATE: BASIC WATER AND SEWER
Total Usage 821983- HCF
Adjusted Charge 2,256,672.13-
Cancellation from your 11/17/95 bill
RATE: BASIC WATER AND SEWER
Total Usage 1574755 - HCF
Adjusted Charge 4,270.668.9%4-
Cancellation from your 5/49/95 bill
RATE: BASIC WATER AND SEWER
Total Usage 91663~ HCF
Adjusted Charge 219,781.24-
Rebill
RATE: BASIC WATER AND SEWER

High flow dial
Meter Number K97877793
Read type ACTUAL
1400 Cubic Feet =

From 1/14/98
Prier Read 4]
14 Hundred Cubic Feet (HCF).

Low flow dial
Meter Number K97877793
Read type ACTUAL

214500 Cubic Feet =

from 1/14/98
Prior Read

2145 Hundred Cubic Feet (HCF).

Rebill
RATE; BASIC WATER AND SEWER

High flow dial
Meter Nunber N15456837
Read type ACTUAL

225000 Cubic Feet =

From 1/25/%4

2250 Hundred Cubic Feet (HCF).

Low flow dial
Meter Number N15456837
Read type ACTUAL
2300 Cubic Feet =

From
Prior Read
23 Hundred Cubic Feet (HCF).

1/25/94

DACA51-99-R-0006

Printed on recycled paper
tttl!llozAMD

To

Current Read
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0 Current Read

To

Prior Read 314320000 Current Read

To

5301200 Current Read

8/20/98
1000

8/20/98
214500

6/30/94
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6/30/94
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Days 218
Usage 1400 Cubic Feet
Days 218
Usage 214500 Cubic Feet
Total Usage 21599 HCF
Water charge 2,616.05
Sewver charge 4,159.51
Days 15€
Usage 225000 Cubic Feet
Days 156
Usage 2300 Cubic Feet
Total Usage 2273 HCF
Water charge 2,295.73
Sewer charge 3,650.2¢
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SECTION J - ATTACHMENT J
ACCOUNT NUMBER BILL DATE .. (MENT DUE BY AMOUNT DUE
80004 -09765-001 Sep 21, 1998 Oct 19, 1998 $ 1.,285.945.30
Rebill
RATE: BASIC WATER AND SEWER
High flow dial
Meter Kumber N154568317 From 6/30/94 To 6/30/96 Days 731
Read type ACTUAL Prior Read 315045000 Current Read 316093000 Usage 1054200 Cubic Feet
1054200 Cubic Feet = 10542 Hundred Cubic Feet (HCF).
Low flow diai
Meter Number N15456837 From 6/30/94 To 6/30/96 Days 7
Read type ACTUAL Prior Read 5303500 Current Read 5314000 Usage 10500 Cubic Feet
10500 Cubir¢c Feet = 10% Hundred Cubic Feet (HCF).
Total Usage 10647 HCF
Water charge 11.018.92
Sewer charge 17.521.67
Reb111
RATE: BASIC WATER AND SEWER
High flow dial
Meter Number N15455837 From &/30/% To 2/3/98 Days 581
Read type ACTUAL Prior Read 316100000 Current Read 316340000 Usage 840800 Cubic Feet
B4080C Cubic Feet - 8408 Hundred Cubic Feet (HCF).
Low flow dial
Meter Number N15456837 From  &/30/96 Te 2/3/98 Days 583
Read type ACTUAL Prior Read 5314000 Current Read 5322400 Usage B400 Cubic Feet
8400 Cubic Feet = 84 Hundred Cubic Feet (HCF).
Total Usage 8492 HCF
Water charge 9.818.18
Sewer charge 15,610.80
Rebill
RATE: BASIC WATER AND SEWER - MINIMUM CHARGE
High flow dial
Meter Number K97877794 From 2/3/93 To 1/30/98 Days 177
Read type ACTUAL Prior Read 0 Current Read 1000 Usage 1000 Cubic Feet
1000 Cubic Feet = 10 Hundred Cubic Feet (HCF).
Low flow dial
Meter Number K37877794 From 2/3/98 To 7/30/98 Days 177
Read type ACTUAL Prior Read 0 Current Read 1500 Usage (500 Cubic Fee:
1500 Cubic Feet = 15 Hundred Cubic Feet (HCF).
Total lsage 15 HCF
vWater charge 30.39
Sewver charge 48,132
Cancellation from your B/18/96 bill
RATE: BASIC WATER AND SEWER
Total Usage 9570~ HCF
Adjusted Charge 27,131.30-
Canceliation from your 2/20/96 bill
RATE: BASIC WATER AND SEWER
Jotal Usage 9988 - HCF
Adjusted Charge 27.421.06-
Cancellation from ¥our £/20/9€ bill
RATE: BASIC WATER AND SEWER
Total Usage 9460- HCF
Adjusted Charge 25.971.48-
Cancellation from your 11/17/95 bhill
RATE: BASIC WATER AND SEWER
Tota) Usage 19149- HCF
Adjusted Charge £1.931.10-
Cancellation from your 5/18/95 bil)
RATE: BASIC WATER AND SEWER
Total lisage 49832 - HCF
Adjusted Charge 130.512.48-
DACA51-99-R-0006 AMEND 0003 J-3 of 10
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SECTION J ~ ATTACHMENT J

ACCOUNT KUMBER BILL DATE t~MENT DUE BY AMOUNT DUE
80004-09765-001 | Sep 21, 1998 Dct 19, 1998 B$ 1,285,945.30
Rebill
RATE: BASIC WATER AND SEWER
High flow dial 0600t
Meter Number B15437671 From 8/25/92 To 6/30/94 Days €74
Read type ACTUAL Prior Read 0 Current Read 5126000 Uisage 5126800 Cubic Feet
5126800 Cubic Feet = 51268 Hundred Cubic Feet (HCF).
Low flow dial
Meter Number B15437671 From §/25/92 To 6/30/94 Days 674
Read type ACTUAL Prior Read B55800 Current Read 3173300 Usage 2317500 Cubic Feet
2317500 Cubic Feet = 23175 Hundred Cubic Feet (HCF).
Total Usage 74443 HCF
Water charge 75.187.43
Sewer charge 119,548, 01
Rebill
RATE: BASIC WATER AND SEWER
High flow dial
Meter Number B15437671 From  6/30/94 Te  6/30/96 Days pE)
Read type ACTUAL Prior Read 5127000 Current Read 10687000 Usage 5560400 Cubic Feet
5560400 Cubic Feet = 55604 Hundred Cub!c Feet (HCF).
Low flow dial
Meter Number BIS437671 From &/30/94 To 6/30/96 Days 731
Read type ACTUAL Prior Read 3173300 Current Read 56BE700 Usage 2513400 Cubic Feet
2513400 Cubic Feet = 25134 Hundred Cubic Feet (HCF).
Total Usage 80738 HCF
Water charge 83.566.19
Sewer charge 132.870.25
Rebill
RATE: BASIC WATER AKD SEVER
High flow dial
Meter Nunber 815417671 From &/30/96 Te 4/2/98 Days 641
Read type ACTUAL Prior Read 10688000 Current Read 15563000 Usage 4875800 Cubic Feet
4875800 Cubic Feet = 48758 Hundred Cubic Feet (HCF).
Low flow dial
Meter Number B15437671 From &/30/96 To 4/2/98 Days 641
Read type ACTUAL Prior Read 5686700 Current Read 7890700 Usage 2204000 Cubic Feet
2204000 Cubic Feet = 22040 Hundred Cubic Feet (HCF).
Total Usage 70798 HCF
Water charge 82.135.31
Sewer charge 130.595.15
Rebili
RATE: BASIC WATER AND SEWER
High flow dial
Meter Nunber K97670127 From 4/2/98 To  8/25/98 Days 145
Read type ACTUAL Prior Read 0 Current Read 1103000 Usage 1103000 Cubic Feet
1103000 Cubic Feet = 11030 Hundred Cubic Feet (HCF).
Low flow dial
Meter Number K37670117 From 4/2/98 To 8/25/98 Days 145 7
Reag type ACTUAL Prior Read 0 Current Read 498500 Usage 498500 Cubic Feet
498500 Cubic Feet = 4985 Hundred Cubic Feet (HCF).
Total Usage 16015 HCF
Water charge 19,527.20
Sewer charge 31.048.25%
Rebill
RATE: BASIC WATER AND SEWER
High flow dial
Meter Number K94503512  From 7/30/92 To  6/30/94 Days 700
Read type ACTUAL Prior Read 2028000 Current Read 3864000 Usage 1836100 Cubtc Feet
1836100 Cubic Feet = 18361 Hundred Cubic Feet {HCF).
Total Usage 18361 MCF
Water charge 18,544.61
Sewer charge 29,485.93
DACA51-99-R-0006 AMEND 0003 J-4 of 10
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SECTION J - ATTACHMENT J

ACCOUNT MUMBER BILL DATE ...«MENT DUE BY AMOUNT DUE
80004-09765-001 § Sep 21, 1998 Oct 19, 1998 J$ 1.285,945.30
Rebill
RATE: BASIC WATER AND SEWER
High flow dial
Meter Number K94609512 From 6/30/94 To  6/30/96 Days 731
Read type ACTUAL Prior Read 3865000 Current Read 5782000 Usage 1917400 Cubic Feet
1917400 Cubic Feet = 19174 Hundreg Cubic Feet (HCF).
Total Usage 19174 HCF
Water charge 19,845.62
Sewer charge 31,554 .54
Rebill
RATE: BASIC WATER AND SEWER
High flow dial
Meter Kumber K94609512 From 6/30/96 To 6/30/98 Days 7130

Read type ACTUAL Prior Read 5782000 Current Read

7696000 Usage
1914800 Cubic Feet = 19148 Hundred Cubic Feet {HCF).

1914800 Cubic Feet

Total Usage 19148 HCF
Water charge 22,307.30
Sewer charge 35,468.60
Rebill
RATE: BASIC WATER AND SEWER
High flow dial
Meter Number K94609512 From &/30/98 To 7/30/98 Days 30
Read type ACTUAL Prior Read 7697000 Current Read 7775000 Usage 78700 Cubic Feet

78700 Cubic Feet = 787 Hundred Cubic Feet (HCF).

Total Usage 787 HCF
Yater charge 983.75
Sewer charge 1.564. 16

This bi1} reflects payments processed before Sep 21, 1998, $1,285,945.30

$1,285,945.30

Total amount due
PLEASE PAY THIS AMOUNT
Please see the back of the bill for an explanation of the rates.

Service Address:
9275 FT HAMILTON PY

DEP/BWEC CUSTOMER SERVICE
BROOKLYN NY 11209-7115

C.S. 739055
ELMHURST, NY 11373-90%%
(718) 595-7000
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SECTION J

- ATTACHMENT J

NYC DEPARTMENT OF ENVIRONMENTAL PROTECTION

ACCOUNT KUMBER
80004-08765 -00!

BILL DATE
Sep 22, 1998

PAYMENT DUE BY
Qct 20,

AMOUNT DUE
1398

AMOUNT ENCLOSED
$ 1.432,789.83 $

03180004097650010922199800143278698348

A Y4y U 000 400040975001 A
U. S. ARMY

% MR. WAYNE MCGEE

BUILDING 129,

FORT HAMILTON, NY 11252

PIFASF DFTACH AND RETURN THIS PORTION WITH YOUR MAILED PAYMENT.

[

Check for name/address
change (See reverse side}

enclosed envelope to:

NYC WATER BOARD

PO BOX 410, CHURCH STREET STATION

Make check payable to: NYC Water Board.
Please send payment in the

NEW YORK, NY 10008-0410

IIIIl”IIIllIlflIIIllllllllllllllll’llll”llllllllll

#LEASE WRITE YOUR ACCOUNT NUMBER ON YOUR CHECK.

ACCOUNT NUMBER BILL DATE PAYMENT DUE BY AMOUNT DUE
BOO04-09765-001 | Sep 22. 1998 Oct 20, 1998 §§ 1.437,789.83
BILLING INFORMATION
PRIOR BALANCE 1,285,945.10
Rebill
RATE: BASIC WATER AND SEVWER
Low flow diat
Meter Number K94609512 From 7/30/92 To  6/30/94 Cays 700
Read type ACTUAL Prior Read 1028900 Current Read 2714600 Usage 1687700 Cubic Feet
1687700 Cubic Feet = 16877 Hundred Cubic Feet (HCF).
Total Usage 16877 HCF
¥Water charge 17,045.77
Sewer charge 17.102.77
Rebill
RATE: BASIC WATER AND SEVWER
Low flow dial
Meter Number K94609512 From 6/30/94 To 6/30/9¢ Days 731
Read type ACTUAL Prior Read 2714600 Current Read 4477100 Usage 1762500 Cubic Feet
1762500 Cubic Feet = 17625 Hundred Cubic Feet {HCF).
Totat Usage 17625 HCF
Water charge 18,247.28
Sewer charge 29,005.22
Rebill
RATE: BASIC WATER AND SEWER
Low flow diat
Meter Number K94609512 From 6/30/96 To &/30/98 Days 730
Read type ACTUAL Prior Read 4477100 Current Read 6237200 Usage 1760100 Cubic Feet
1760100 Cubic Feet = 17601 Hundred Cubic Feet (HCF).
Total Usage I76Q1 HCF
Water charge 20.504.93
Sewer charge 32,802.85
Rebil)
RATE: BASIC WATER AND SEWER
Low flow diat
Meter Number K94608512 From 6/30/98 To 7/30/98 Days 30
Read type ACTUAL Prior Read 6237200 Current Read 6309500 Usage 72300 Cubic Feet
72300 Cubic Feet = 723 Hundred Cubic Feet {HCF).
Totai Usage 723 HCF
Water charge 9031.7%
Sewer charge 1,436 9¢
This bill reflects payments processed before Sep 22, 1998, Tota) amount due $1.432,789.83
PLEASE PAY THIS AMOUNT $1,432,789.83
Please see the back of the bill for an explanation of the rates.
DACA51-99-R-0006 AMEND 0003 J-6 OF 10
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SECTION J -~ ATTACHMENT J
ACCOUNT NUMBER | BILL DATE PAYNENT DUE BY | AMOUNT DUE
80004-09765-001 | Sep 22, 1998 | Oct 20, 1998 |$ §.432.783.83

Service Address:

Please direct correspondence or calls to:
9279 FT HAMILTON PY DEP/BWEC CUSTOMER SERVICE
BROOKLYN NY 11209-7115 C.5. 738055 06606
ELMHURST, KY 11373-9055

(718) 595-7000

BACA51-99-R-0006 AMEND 0003 J-7 OF 10
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SECTION J - ATTACHMENT J %—

>
=§ One MetrgTech Center
‘E Br(_)ol(lyn Brookiyn. New York 11201
Union 718 2705953

718 385-3197 Fax

October 19, 1998

Nicholas M, Russak, P.E.

Senior Gavernmental Account Executive
Mr. Andrew Ruppert, Assistant Director Faes & o Hanagemen
Public Works Division - Building # 129

New York Area Command and Fort Hamilton

Brooidyn, New York 11252-6015
Re: Letter of Agreement

Dear Mr. Ruppert:

We would like to extend our appreciation to you and your staff for providing Brooklyn
Union with assistance to secure vital data that was used to estimate “unmetered” gas in
26 buildings during FY/98.

A copy of the methodology used to arrive at a reasonable estimate for the 26
“unmetered” accounts are submitted in Attachment “A”. We hope that you will concur
with our engineering analysis for deriving gas consumption for each of these buildings.

Attachment “B” details the monthly gas consumption with associated amounts due to
Brooklyn Union for “metered” and “unmetered” accounts covering the period of 1
October 1997 through 30 September 1998. A summary of the amounts due to Brooklyn
Union is tabulated below for you review and acceptance:

ccount Consumption {Therms) Amount Due ($)
Metered 20487/20340 570 753.33
Metered 20487/20370 24,202 20,847.77
Metered 20487/20401 149,409 95,520.78
Unmetered 20487/20411 260,514 213,883.33
TOTAL 434,695 $331,005.21

Upon full payment of $331,005.21, which will come from Military District-Washington
funds, we will prepare a statement of the moneys due to Brooklyn Union from Ft. Dix,
which will cover the period to 1 October 1997. We will request your assistance in our
efforts to expedite the collection of this payment from Ft. Dix.

DACAS1-99-R-0006 AMEND 0003 J-8 OF 10



SECRION J - ATTACHMENT J
7.

Brooklyn Union is presently accelerating procedures to quickly install meters at 26
“unmetered” building in Ft. Hamilton. When we have completed a 12-month history
of metered consumption in these building, we will compare this metered consumption
with the estimated consumption of 260,514 Therms. When the comparison is complete,
we would expect that both parties will negotiate a mutually agreeable settlement of any
discrepancy, whether it favors Ft. Hamilton or Brooklyn Union. Upon conclusion of this
negotiation, the master meters will be removed and all future billing will be based on
individual meter readings.

Please acknowledge your agreement with the foregoing by signing this Letter of
Agreement where indicated below.

Sincerely,

el 8 T

L L
Andrew Ruppert, P.E. ¥ 7

Assistant Director
Public Works Division

cc: Wayne McGee, Ft. Hamilton
David Mirabella, BU
Joseph Occhiogrosso, BU
Leola Aiello, BU
Margaret Dugan, BU
John Cooney, BU

DACA51-99-R~0006 _ AMEND 0003 J-9 OF 10



P9/23/1996 13:28 212-689-5019 CON ED CORP ACCTS PAGE 82
SECTION J - ATTRCHMENT J
Statemert of Account for: Account Number:
Ed@n US ARMY FT HAMILTON £9-5109-0937-0000-2
CROPSEY AVENUE & 7 AVE
Customer Qperations BROOKLYN 11232 9/23/98
ELECTRIC BILLS PAYMENTS
ELS-Genersl Active Metars: 7 Security
large Deposit: $0.00
Rdg KWH KwW
Date Type Days Uzage Dmd Amount Date Amount
9/14/98 ACT - 32 1435200 2776.00 $159,849.29 8/27/98 $63,950.56
8/13/98 ACT 29 1387200 2872.00 $156,214.06 8/26/98 $136.858.02
7115798 ACT 30 1233600 2472.00 $136,858.02 8/26/98 $98,224.386
6/15/98 ACT 32 988800 2100.00 $98,224.36 8/28/98 $63,950.56
5/14/98 ACT 29 811200 1584.00 962,124.53 5/29/98 $121,735.68
4/16/98 ACT 29 854400 1572.00 3266,415.42 4/23/98 972,116.39
3/17/98 ACT 3z 936000 1572.00 $72,115.39 3/2/98 $265,737.00
2/13/98 ACT 30 802400 1864.00 $73.466.19 1/9/98 $102,454.69
1/14:98 ACT 30 998400 1548.00 $78.984.82 10/6/97 $136,111.50
12115197 ACT a3 340800 1644.00 $81,074.79
11/12/97 ACT 33 955200 1920.00 980,670.70
10710197 ACT 29 931200 2280.00 $102,454.70
SM11:197 ACT 30 1166400 2560.00 $136,111.50
Summary Balance
brought forward 8/11/97 {$0.01}
"harges
swic Billg Prapared $1,304,563.77
a5 Bills Prepared $0.00
Transfar Chargas $0.00
Cebit Adjustments $0.00
Late Payment Charges $413,081.22
Total Charges $1,317.644.95
Total Debits $1,317.644.98
Cradits
Payments $1,081.137.68
Transters 90.00
Cradit Adjustments $0.00
Late Peyment Credits $0.00
Total Cradita $1,061,137.66
Balancs Due Company $256,507.32
AMEND 0003 J-10 OF 10

DACA51-99-R-0006



SECTION J - ATTACHMENT K

FCN AKJ-011
( \AR-1999 12:23 WORK REQUEST QUERY SCREEN ID: WRQO1

ENTER AT LEAST ONE SELECTICON AND PRESS <EZECUTE QUERY>

REQ INSTRLLATION ABBREVIATION: HAM FISCAL YEAR:
CUSTOMER IDENTIFICATION: DOCUMENT TYPE:
DOCUMENT SERIAL NUMBER:

RPF INSTALLATION ABBREVIATION: HAM
FACILITY NUMBER: STSW2
FAM HOUS QTRS NUMBER:
RPF PARTITION NUMBER:

WORK REQUEST PRIORITY: WORKCLASS CODE:

CURRENT APPROVAL ACTIGN CODE:
CURRENT WORK STATUS CODE:
SPECIAL INTEREST CODE:

PROGRAM INDICATOR CODE:
PROGRAM CATEGORY CODE:
CREATION DATE: FROM TO

ADDRESSABLE PRINTER ID: 1lpi OFFLINE ONLY: X

DACA51-99-R-0006 AMEND 0003 K-1 OF g2



09-MAR-1999 12:23

CREATION DATE: FROM

DOCUMENT
NUMBER

INSTL
ABBR

SECTION J - ATTACHMENT K

PCN AKJ-011

WORK REQUEST QUERY SCREEN ID: WRQO2

TO TOTAL RECORDS FOUND: 0

CURE

FAC FH PRTN WR WORK
RO QTRS NO SHORT JOB DESC PRI STAT

END OF REPORT

DACAS51-99-R-0Q006 AMEND 0003 K-2 OF 62



- SECTION J - ATTACHMENT K

PCN AKJ-011
MAR-1999 12:23 WORK REQUEST QUERY SCREEN ID: WRQO1

ENTER AT LEAST ONE SELECTICON AND PRESS <EXECUTE QUERY>

REQ INSTALLATION ABBREVIATION: HAM FISCAL YEAR:
CUSTOMER IDENTIFICATION: DOCUMENT TYPE:
DOCUMENT SERIAL NUMBER:

RPF INSTALLATION ABBREVIATION: HAM
FACILITY NRUMBER: STSW4
FAM HOUS QTRS NUMBER:
RPF PARTITIOR NUMBER:

WORK REQUEST PRIORITY: WORKCLASS CODE:
CURRENT APPROVAL ACTION CODE:
CURRENT WORK STATUS CODE:
SPECIAL INTEREST CODE:
PROGRAM INDICATOR CODE:
- PROGRAM CATEGORY CODE:
CREATION DATE: FROM TO

ADDRESSABLE PRINTER ID: 1p1 OFFLINE ONLY: X

DACA51-99-R-0006 AMEND 0003 K-3 OF 62



09-MAR-1399% 12:23

CREATION DATE:

DOCUMENT
NUMBER

FROM
INSTL FAC
ABBR NO

DACAS51-99-R-0006

SECTION J -~ ATTACHMENT K

WORK REQUEST QUERY

TO
FH PRTHN
QTRS NO SHORT
END OF REPORT
AMEND 0003

PCN AKJ-011

SCREEN ID: WRQO2
TOTAL RECORDS FQUND: 0
CURR
WR WORK
JOB DESC PRI STAT
K-4 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-011
r--MAR-1955 12:23 WORK REQUEST QUERY SCREEN ID: WRQO1

ENTER AT LEAST ONE SELECTION AND PRESS <EXECUTE QUERY>

REQ INSTALLATION ABBREVIATION: HAM FISCAL YEAR:
CUSTOMER IDENRTIFICATION: DOCUMENT TYPE:
DOCUMENT SERIAL NUMBER:

RPF INSTALLATION ABBREVIATION: HAM
FACILITY NUMBER: STSW1
FAM HOUS QTRS NUMBER:
RFPF PARTITION NUMBER:

WORK REQUEST PRIORITY: WORKCLASS CODE:
CURRENT APPROVAL ACTION CODE:
CURRENT WORK STATUS CODE:
SPECIAL INTEREST CODE:
PROGRAM INDICATOR CODE:
- PROGRAM CATEGORY COLE:
CREATION DATE: FROH TO

ADDRESSABLE PRINTER ID: 1lpl CFFLINE ONLY: X

DACAS51-99-R-0006 AMEND 0003 K-5 of 62



SECTION J - ATTACHMENT K

PCN AKJ-011

09-MAR-1995 12:23 WORK REQUEST QUERY SCREEN ID: WRQO2
CREATION DATE: FROM TO TOTAL RECORDS FOUND: 0
CURT

DOCUMENT INSTL FAC FH PRTHN WR WORE
NUMBER ABBR RO QTRS NO SHORT JOB DESC PRI STAT

ERD OF REPORT

DACA51-99-R-0006 AMEND 0003 K-6 QOF 62



SECTION J - ATTACHMENT K

PCN AKJ-011
MAR-199% 12:23 WORK REQUEST QUERY SCREEN ID: WRQO1

ENTER AT LEAST ONE SELECTION AND PRESS <EXECUTE QUERY>

REQ INSTALLATION ABBREVIATION: HAM FISCAL YEAR:
CUSTOMER IDENTIFICATION: DOCUMENT TYPE:
DOCUMENT SERIAL NUMBER:

RPF INSTALLATION ABBREVIATION: HAM
FACILITY NUMBER: STSWS
FAM HOUS QTRS NUMBER:
RPF PARTITION NUMBER:

WORK REQUEST PRIORITY: WORKCLASS CODE:
CURRENT APPROVAL ACTION CODE:
CURRENT WORK STATUS CODE:
SPECIAL IRTEREST CODE:
PROGRAM INDICATOR CODE:
. PROGRAM CATEGORY CODE:
CREATION DATE: FROM TO

ADDRESSABLE PRINTER ID: 1pi OFFLINE ONLY: X

DACAS51-99-R-0006 AMEND 0003 K-7 OF 62



03-MAR-19953

12:23

CREATION DATE: FROM

DOCUMENT
NUMBER

INSTL FAC
ABBR NO

DACA51-99=R~0006

SECTION J - ATTACHMENT K

WORK REQUEST QUERY

TO

FH PRTN

QTRS NO SHORT

END OF REPORT

AMENMD 0003

PCN AKJF-011
SCREEN ID: WRQO2

TOTAL RECORDS FQUND: 0
CURRER
WR WORK
JOB DESC PRI STAT
K-8 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-011
MAR-13%99 12:24 WORK REQUEST QUERY SCREEN ID: WRQO1

ENTER AT LEAST ONE SELECTION AND PRESS <EXECUTE QUERY>

REQ INSTALLATION ABBREVIATION: HAM FISCAL YEAR:
CUSTCMER IDENTIFICATION: DOCUMENT TYPE:
DOCUMENT SERIAL NUMBER:

RPF INSTALLATION ABBREVIATION: HAM
FACILITY NUMBER: GASM3
FAM HOUS QTRS NUMBER:
RPF PARTITION NUMBER:

WORK REQUEST PRIORITY: WORKCLASS CODE:
CURRENT APPROVAL ACTION CODE:
CURRENT WORK STATUS COLEB:
SPECIAL INTEREST CODE:
PROGRAM INDICATOR CODE:
PROGRAM CATEGORY COQDE:
CREATION DATE: FROM TO

ADDRESSABLE PRINTER ID: 1pl OFFLINE ONLY: X

DACAS51-99-R-0006 AMEND 0003 K-9 OF - 62



09-MAR~1999 12:24

ULKEATION DATE:

DOCUMENT
NUMEER

SECTION J - ATTACHMENT K

WORK REQUEST QUERY

PCN AKJ-011
SCREEN ID: WRQO2

FROM TO TOTAL RECORDS FOUND: 0
CURFE
INSTL FAC FH PRTHN , WR WORK
ABBR NO QTRS NO SHORT JOB DESC PRI STAT
END OF REPORT
DACAS51-99-R-0006 AMEND 0003 K-10 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-011
‘MAR~-1599 12:24 WORK REQUEST QUERY SCREEN ID: WRQO1

ENTER AT LEAST ONE SELECTION AND PRESS <EXECUTE QUERY>

REY INSTALLATION ABBREVIATIGN: HAM FISCAL YEAR:
CUSTOMER IDENTIFICATION: DOCUMENT TYPE:
DOCUMENT SERIAL NUMBER:

RPF INSTALLATION ABBREVIATION: HAM
FACILITY NUMBER: SNSW1
FAM HOUS QTRS NUMBER:
RPF PARTITION NUMBER:

WORK REQUEST PRIORITY: WORKCLASS CODE:
CURRENT APPROVAL ACTION CODE:
CURRENT WORK STATUS CODE:
SPECIAL INTEREST CODE:
PROGRAM INDICATOR CODE:
- PROGRAM CATEGORY CODE:
CREATION DATE: FROM TO

ADDRESSRELE PRINTER ID: 1p1 OFFLINE ONLY: X

DACA51-99-R-0006 AMEND 0003 K-11 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-011

09-MAR-1999 12:24 WORK REQUEST QUERY SCREEN ID: WRQO2
CREATION DATE: FROM TO TOTAL RECORDS FOUND: 1
CUR!

DOCUMENT INSTL FAC FH PRTHN WR WORI
NUMBER ABBR NO QTRS NO SHORT JOB DESC PRI STA"

ENV 00014 8 J HAM SNSW1 SIWER STUDY ENV

END OF REPORT

DACAS51-99-R-0006 AMENMD 0003 K-12 oF 62



SECTION J - ATTACHMENT K

- PCN AKJ-011
¢ “GAR-1999 12:24 WORK REQUEST QUERY SCREEN ID: WRQO1

ENTER AT LEAST ONE SELECTICON AND PRESS <EXECUTE QUERY>

REQ INSTALLATION ABBREVIATION: HAM FISCAL YEAR:
CUSTOMER IDENTIFICATION: DOGCUMENT TYPE:
DOCUMENT SERIAL NUMBER:

RPF INSTALLATICN ABBREVIATICN: HAM
FACILITY NUMBER: SNSW3
FAM HOUS QTRS NUMBER:
RPF PARTITION NUMBER:

WORK REQUEST FPRIORITY: WORKCLASS CODE:
CURRENT APPROVAL ACTION CODE:
CURRENT WORK STATUS CODE:
SPECIAL INTEREST CODE:
PROGRAM INDICATOR CODE:
- PROGRAM CATEGORY CODE:
CREATION DATE: FROM TO

ADDRESSABLE PRINTER ID: 1pl OFFLINE ONLY: X

DACAS51-~99~R-0006 AMEND 0003 K-13 OF 62



05-HAR-1999 12:24

CREATION DATE: FROM

DOCUMENT
NUMBER

INSTL FAC
ABBR NO

DACAS51-%9-R~-0006

SECTION J = ATTACHMENT K

WORK REQUEST QUERY
TO
FH PRTN

QTRS NO SHORT

END OF REPORT

AMEND 0003

PCN AKJ-011
SCREEN ID: WRQO2

TOTAL RECORDS FOUND: 0
CUREK
WR WORK
JOB DESC PRI STAT



( fAR-19935 12:24

SECTION J ~ ATTACHMENT K

WORK REQUEST QUERY

SCREEN ID:

ENTER AT LEAST ONE SELECTION AND PRESS <EXECUTE QUERY>

REQ INSTALLATION ABBREVIATION:
CUSTOMER IDENTIFICATION:
DOCUMENT SERIAL NUMBER:

RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER:

FAM HOUS QTRS NUMBER:

RPF PARTITICN NUMBER:

WORK REQUEST PRIORITY:
CODE:
CODE:
CODE:
CODE:
CODE:
DATE:

CURRENT APPROVAL ACTION
CURRENT WORK STATUS
SPECIAL INTEREST

PROGRAM INDICATOR
- PROGRANM CATEGORY
CREATION

ADDRESSABLE PRINTER ID:

DACA51-99-R-0006

HAM

HAM
GASMS

FROH

1pl

AMEND 0003

FISCAL YEAR:
DOCUMENT TYPE:

PCN AKJ-011

WORKCLASS CODE:

TG

GFFLINE GNLY: X

K-15 OF

62

WRQO1



~

NS-MAR-1999

12:24

CREATION DATE: FROM

DOCUMERT
NUMBER

INSTL FAC
ABBR NO

DACAS51-99-R-0006

SECTION J - ATTACHMENT K

WORK REQUEST QUERY

PCN AKJ-011
SCREEN ID: WRQO2

TO TOTAL RECORDS FOUND: 0
CUR:
FH PRTN "HR WOR.
QTRS NO SHORT JOB DESC PRI STA'
END OF REPORT
AMEND 0003 K-16 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-011
‘MAR-133%9 12:25 WORK REQUEST QUERY SCREEN ID: WRQO1

ENTER AT LEAST ONE SZLECTION AND PRESS <EZECUTE QUERY>

REQ INSTALLATION ABBREVIATION: HAM FISCAL YEAR:
CUSTOMER IDENTIFICATION: DOCUMENT TYPE:
DOCUMENT SERIAL NUMBER:

RPF INSTALLATION ABBREVIATICN: HAM
FACILITY NUMBER: SNSW4
FAM HOUS QTRS NUMBER:
RPF PARTITION NUMBER:

WORK REQUEST PRIORITY: WORKCLASS CODE:
CURRENT APPROVAL ACTION CODE:
CURRENT WORK STATUS CODE:
SPECIAL INTEREST CODE:
PROGRAM INDICATOR CODE:
PROGRAM CATEGORY CODEL:
CREATION DATE: FROHM TO

ADDRESSABLE PRINTER ID: 1lpl OFFLINE ONLY: X

DACA51-99-R-0006 AMEND 0003 K-17 OF g2



rf° -MAR-1995 12:25

CREATION DATE:

DOCUMENT
NUMBER

FROM
INSTL FaC
ABBR NO

DACAS51-99-R-000#6¢

SECTION J - ATTACHMENT K

WORK REQUEST QUERY

TO

FH PRTN

QTRS NO SHORT

END OF REPORT

AMEND 0003

PCN AKJ-011l

SCREEN ID: WRQOZ

TOTAL RECORDS FOUND: 0
CURL
WR WORK
JOB DESC PRI STAT

K-1% OF 62



SECTION J - ATTACHMENT K

PCN AKJ-~011
MAR-1899 12:25 WORK REQUEST QUERY SCREEN ID: WRQO1

ENTER AT LEAST ONE SELECTION AND PRESGS <EXECUTE QUERY>

REQ INSTALLATION ABBREVIATION: HAM FISCAL YEAR:
CUSTOHMER IDENTIFICATION: DOGCUHMENT TYPE:
DOCUMENT SERIAL NUMBER:

RPF INSTALLATION ABBREVIATICH: HAM
FACILITY NUMBER: SNSW2
FAM HOUS QTRS NUMBER:
RPF PRRTITION NUMBER:

WORK REQUEST PRIORITY: WORKCLASS CODE:
CURRENT APPROVAL ACTION CODE:
CURRENT WORK STATUS CODE:
SPECIAL INTEREST CODE:
PROGRAM INDICATOR CODE:
PROGRAM CATEGORY CODE:
CREATION DATE: FROM 70

ADDRECSABLE PRINTER ID: 1lpi OFFLINE ONLY: X

DACAS51-99-R-0006 AMEND 0003 : K-14 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-011

0%-MAR-13235 12:25 WORK REQUEST QUERY SCREEN ID: WRQO02
CREATION DATE: FROM TO TOTAL RECORDS FQUND: 0
CUR!

DOCUMENT INSTL FAC FH PRTN WR WORI
NUMBER ABBR NO QTRS NO SHORT JOB DESC PRI STA"

END OF REPORT

DACA51-99-R-0006 AMEND 0003 K-29 oF 62



SECTION J - ATTACHMENT K

PCN AKJ-011
MAR-1999 12:25 WORK REQUEST QUERY SCREEN ID: WRQO1

ENTER AT LEAST ONE SELECTION AND PRESS <EZECUTE QUERY>

REQ INSTALLATION ABBREVIATION: HAHM FISCAL YEAR:
CUSTOMER IDENTIFICATION: DOCUMENT TYPE:
DOCUMENT SERIAL NUMBER:

RPF INSTALLATIGON ABBREVIATIOH: HAM
FACILITY NUMBER: GASM2
FAM HOUS QTRS NUHMBER:
RPF PARTITION NUMBER:

WORK REQUEST PRIORITY: WORKCLASS CODE:
CURRENT APPROVAL ACTION CODE:
CURRENT WORK STATUS CODE:
SPECIAL INTEREST CODE:
PRCGRAM INDICATOR CODE:
- PROGRAM CATEGORY CCDE:
CREATICN DATE: FROM TO

ADDRESSABLE PRINTER ID: 1pl OFFLINE ONLY: X

DACAS51-99-R-0006 AMEND 0003 K~29 OF 62



SECTION J -~ ATTACHMENT K

, PCN AKJ-011
WORK REQUEST QUERY SCREEN ID: WRQO:

05-MAR-1999 12:25
CREATICN DATE: FROM TO TOTAL RECORDS FOUND: C
CUR
DOCUMENT INSTL FAC FH PRTN WR WOR
NUMBER ABBR RO QTRS NO SHORT JOB DESC PRI STA

END OF REPCRT

DACA51-99-R-0006 AMEND 0003 K-2L OF 62



SECTION J - ATTACHMENT K

PCN AKJ-011
( {AR-199% 12:25 WORK REQUEST QUERY SCREEN ID: WRQO1

ENTER AT LEAST ONE SELECTION AND PRESS <EXECUTE QUERY>

REQ INSTALLATICN ABBREVIATION: HAM FISCAL YEAR:
CUSTOMER IDENTIFICATION: DOCUMENT TYPE:
DOGCUMERT SERIAL NUMBER:

RPF INSTALLATION ABBREVIATION: HAM
FACILITY NUMBER: GASM1
FaM HOUS QTRS NUMBER:
RPF PARTITION NUMBER:

WORK REQUEST PRIORITY: WORKCLASS CODE:
CURRENT AFPPROVAL ACTION CCDE:
CURRENT WORKX STATUS CODE:
SPECIAL INTEREST CODE:
PROGRAM INDICATOR CODE:
PROGRAM CATEGORY CODE:
CREATICN DATE: FROM TO

ADDRESSABLE PRINTER ID: 1p1 OFFLINE ONLY: X

DACAS51-99-R-0006 AMEND 0003 K-23 oF 62



05-MAR-15953

12:25

CREATION DATE: FROM

DOCUMENT
NUMBER

INSTL FAC
ABBR NO

DACAS51-99-R-0006

SECTION J - ATTACHMENT K

WORK REQUEST QUERY
TO
FH PRTN

QTRS NO SHQORT

END OF REPORT

AMEND 0003

PCN AKJ-011
SCREEX ID: WRQGZ2

TOTAL RECORDS FOUND: 0
CUR

WR HWOR

JOB DESC PRI STA

K-2Y oF 62



SECTION J - ATTACHMENT K

PCN AKJ-011
MAR-1939 12:25 WORK REQULST QUERY SCREEN ID: WRQO1

ENTER AT LEAST ONE SELECTION AND PRESS <EXECUTE QUERY>

REQ INSTALLATION ABBREVIATION: HAM FISCAL YEAR:
CUSTOMER IDERTIFICATION: DOCUMENT TYPE:
DOCUMENT SERIAL NUMBER:

RPF INSTALLATICN ABBREVIATION: HAM
FACILITY NUMBER: GASM4
FAM HOUS QTRS NUMBER:
RPF PARTITION NUMBER:

WORK REQUEST PRIORITY: WORKCLASS CODE:
CURRENT APPROVAL ACTION CODE:
CURRENT WORK STATUS CODE:
SPECIAL INTEREST CODE:
PROGRAHM INKDICATOR CODE:
- PROGRAM CATEGORY CODE:
CREATION DATE: FROM TO

ADDRESSABLE PRINTER ID: 1lpl CFFLINE ONLY: X

DACAS51-99-R-0006 AMEND 0003 K-25 OF 62



05-MAR-15353

CREATION DATE:

DOCUMENT
NUMBER

12:25

FROM
INSTL FAC
ABBR NO

DACA51~99-R-0006

SECTION J - ATTACHMENT K

' WORK REQUEST QUERY
TO

FH PRTN

QTRS NO SHORT

END OF REPOCRT

AMEND 0003

PCN AKJ-011

SCREEN ID: WRQO2

TOTAL RECORDS FGUND: c

CUR:

HR WORI

JCB DESC PRI STAS
K-26 OF - 62



SECTION J - ATTACHMENT K

PCN AKJ-010

“AR-1999 12:08 SERVICE ORDER QUERY SCREEN TID: S0Q01

ENTER AT LEAST ONE SELECTION AND PRESS <EZECUTE QUERY>

REQ INSTALLATION ABBREVIATION: HAM TASK CODE:
CUSTOMER IDENTIFICATION: SHOF CODE:
FISCAL YEAR: WORKCLASS CODE:

SERVICE ORDER PRIORITY:

RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER: WTRM1

STREET ADDRESS:

FAM BOUS QTRS NUMBER:

RPF PARTITION NUMBER:

ASSIGNED UNIT ID:

SPECIAL INTEREST CODE:

CURRENT WORK STATUS CODE:

CREATION DATE: FROM TO

ADDRESSABLE PRINTER ID: 1lpl OFFLINE ONLY: X

w

DACA51-99-R-0006 AMEND 0003 K-27 OF 62



~(9-MAR-1999 12:08
o

CREATIOR DATE: FROM

DOCUMENT INSTL
NUMBER ABBR

DPW 01183 9 R HAM

DPW 01203 9 R HAM

DACA51-99-R-0006

FAC
KO

WTRM1

WTRM1

SECTION J - ATTACHMENT K

SERVICE
TO
FHQ/
ASG- PRTN
UID NO
A
HFH
A
HFH
END OF

PCN AKJ-010

ORDER QUERY SCREEN ID: S0Q02
TOTAL RECORDS FOUND: 2
CURR
SHORT JOB DESC/ WORK SHP
STREET ADDRESS STAT CD
GENERAL PLUMBING WORK CcMP 003
FORT HAMILTON BROOKLYN
WATER LIRE-RPR LEAK CMP 003

FORT HAMILTON BROGOKLYN

REPORT

AMEND 0003 K-28 OF 62



SECTICN J - ATTACHMENT K

: PCN AKJ-010
05-MAR~-1999 12:09 SERVICE ORDER QUERY SCREEN ID: S0Q02

CREATION DATE: FROM TO TOTAL RECORDS FOUND: 1
FHQ/ - CURR
DOCUMENT INSTL FAC ASG- PRTN SHGRT JOB DESC/ WORK SHP
NUMBER ABER KO UID NO STREET ADDRESS STAT CD
DPW 01269 9 R HAM WTRM2 A GENERAL PLUMBING WORK CMP 003
DPW FORT HAMILTON BROOKLYN

END OF REPORT

DACAS51-99-R-0006 AMEND 0003 K-30 OF 62



o-

YAR-1599 12:11

SECTION

ENTER AT LEAST ONE SELECTION

REQ INSTALLATION ABBREVIATION:
CUSTOMER IDENTIFICATION:
FISCAL YEAR:

SERVICE ORDER PRIORITY:

RPF INSTALLATION ABBREVIATION:
FACILITY RUMBER:

STREET ADDRESS:

FAM HOUS QTRS NUMBER:

RPF PARTITION KRUMBER:

ASSIGNED UNIT ID:

SPECIAL INTEREST CODE:

CURRENT WORK STATUS CODE:
CREATIGN DATE:

ADDRESSABLE PRINTER ID:

DACAS51-99-R-0006

SERVICE ORDER QUERY

J - ATTACHMENT K

PCN AKJ-010

SCREEN ID:

AND PRESS <EXECUTE QUERY>

HAM

WTRM3

FROH

Ip:

AMEND 0003

TASK CODE:
SHOP CODE:
WORKCLASS CODE:

TO

OFFLINE ONLY: X

K-31 OF 62

50001



SECTION J - ATTACHMENT K

PCN AKJ-010

09-MAR-1999 12:11 SERVICE ORDER QUERY SCREEN ID: S0Q02
CREATION DATE: FROM TO TOTAL RECORDS FOUND: 0
FHQ/ CURR
DOCUMENT INSTL FAC  ASG- PRTN SHORT JOB DESC/ WORK SHP
NUMBER ABBR NO UID NO STREET ADDRESS STAT CD

END OF REPORT

DACA51-99-R-0006 AMEND 0003 K~32 OF 62



0

AR-1999 12:12

ENTER AT LEAST ONE SELECTION

REQ INSTALLATION ABBREVIATION:
CUSTOMER IDENTIFICATION:
FISCAL YEAR:

SERVICE ORDER PRIORITY:

RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER:

STREET ADDRESS:

FAM HOUS QTRS NUMBER:

RPF PARTITION NUMBER:

ASSIGNED UNIT ID:

SPECIAL INTEREST CODE:

CURRENT WORK STATUS CODE:
CREATION DATE:

ADDRESSABLE PRIRTER ID:

DACAS51-9%-R-0006

SECTION J - ATTACHMENT K

SERVICE ORDER QUERY

PCN ARKJ-010
SCREEN ID: S0QG1

AND PRESS <EXECUTE QUERY>

HAM

STSH3

FROM

lpl

AMEND 0003

TASK CODE:
SHOP CODE:
WORKCLASS CODEL:

TO

OFFLINE ONLY: X

K-33 OF 62



SECTION J - ATTACHMENT K

PCN AKJI-010

09-MAR-1999 12:12 SERVICE ORDER QUERY SCREEN ID: S50Q02
CREATION DATE: FROM TO TOTAL RECORDS FOUND: 0
FHQ/ CURR
DOCUMENT INSTL FAC A5G- PRTN SHORT JOB DESC/ WORK SHP
NUMBER ABBR NO UID NO STREET ADDRESS STAT CD

END OF REPORT

™A aT T _Dhafinng N AfmATE A A A o mm e



(.

SECTION J - ATTACHMENT K

PCN AKJ-010

IAR-1999 12:13 SERVICE ORDER CUERY SCREEN ID: S0Q01

ENTER AT LEAST ONE SELECTION AND PRESS <EXECUTE QUERY>

REQ INSTALLATION ABBREVIATION: HAM TASK CODE:
CUSTOMER IDENTIFICATION: SHOP CODE:
FISCAL YEAR: WORKCLASS CODE:

SERVICE ORDER PRIORITY:

RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER: STSW2

STREET ADDRESS:

FAM HOUS QTRS NUMBER:

RPF PARTITION NUMBER:

ASSIGHED UNIT ID:

SPECIAL INTEREST CODE:

CURRENT WORK STATUS CODE:

CREATION DATE: FROM TG

ADDRESSABLE FRINTER ID: 1pi OFFLINE ONLY: X

DACA51-98-R-0006 AMEND 0003 K-35 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-010

0" MAR-1959 12:13 SERVICE ORDER QUERY SCREEN ID: S50Q02
CREATION DATE: FROM TO TOTAL RECORDS FOUND: 0
FHQ/ CURR
DOCUMENT INSTL FAC ASG- PRTN SHORT JOB DESC/ WORK SHP
NUMBER ABBR NO UID RO STREET ADDRESS STAT CD

ERD OF REPORT

DACAS51-99~R-0006 AMEND 0003 K-36 OF 62



SECTION

MAR-1999 12:13 SERVICE ORDER QUERY

ENTER AT LEAST ONE SELECTION

REQ INSTALLATION ABBREVIATION:
CUSTOMER IDENTIFICATION:
FISCAL YEAR:

SERVICE ORDER PRIORITY:

RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER:

STREET ADDRESS:

FAM HOUS QTRS NUMBER:

RPF PARTITION NUMBER:

ASSIGNED UNIT ID:

SPECIAL INTEREST CODE:

CURRENT WORK STATUS CODE:
CREATION DATE:

ADDRESSABLE PRINTER ID:

DACA51-99-R-0006

J - ATTACHMENT K

PCN AKJ-010
SCREEN ID: S0Q01

AND PRESS <EXECUTE QUERY>

HAM

STSWS

FROM

lp1

AMEND 0003

TASK COLE:
SHOP CODE:
WORKCLASS CODE:

TO

CFFLINE GNLY: X

K-37 OF 62



SECTION J - ATTACHMENT K

‘ PCN AKJ-010
05-MAR-1999 12:13 SERVICE ORDER QUERY SCREELN ID: S0QO02

CREATION DATE: FROM TO TQOTAL RECORDS FOUND: 0
FHQ/ CURR
DOCUMERT INSTL FAC ASG- PRTN SHORT JOB DESC/ WORK SHP
RUMBER ABBR RO UID NO STREET ADLRESS STAT CD

END OF REPORT

DACA51-~99-R-0006 AMEND 0003 K~38 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-010
""-MAR-1S3%9 12:13 SERVICE ORDER QUERY SCREEN ID: S0Q01

ENTER AT LEAST OKNE SELECTION AND PRESS <EXECUTE QUERY>

REQ INSTALLATION ABBREVIATION: HAM TASK CODE:
CUSTOMER IDENTIFICATION: SHOP CODE:
FISCAL YEAR: WORKCLASS CODE:

SERVICE ORDER PRIORITY:
RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER: STSW1

STREET ADDRESS:

FAM HOUS QTRS NUMBER:

RPF PARTITIONR NUMBER:

ASSIGNED UNIT 1ID:

SPECTIAL INTEREST CODE:

CURRENT WORK STATUS CODE:
CREATION DATE: FROM T0O

ADDRESSABLE PRINTER ID: 1pl OFFLINE ONLY: X

DACA51-99-R-0006 AMEND 0003 K-39 OF 62



SECTION J -~ ATTACHMENT K

PCN AKJ-010

0¢ MAR-1999 12:13 SERVICE ORDER QUERY SCREEN ID: S0Q02
CREATION DATE: FROM TO TOTAL RECORDS FOUND: 0
FHQ/ CURR
DOCUMENT INSTL FAC  ASG- PRTN SHORT JOB DESC/ WORK SHP
NUMBER ABBR NO UID NO STREET ADDRESS STAT CD

END OF REPORT

DACA51-995-R-0006 AMEND 0003 K-40 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-010
MAR-1953 12:14 SERVICE ORDER QUERY SCREEN ID: 30001

ENTER AT LEAST ONE SELECTION AND PRESS <EXECUTE QUERY>

REQ INSTALLATION ABBREVIATION: HAM TASK CODE:
CUSTOMER IDENTIFICATION: SHOP CODE:
FISCAL YEAR: WORKCLASS CODE:

SERVICE ORDER PRIORITY:

RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER: STSW4

STREET ADDRESS:

FAM HOUS QTRS NUMBER:

RPF PARTITION NUMBER:

ASSIGNED UNIT ID-

SPECIAL INTEREST CODE:

CURRENT WORK STATUS CODE:

CREATION DATE: FROM TO

ADDRESSABLE PRINTER ID: 1pl OFFLINE ONLY: X

DACAS51-99-R-0006 AMEND 0003 K-41 OF 62



Ge-¥MAR-1959 12:14

CREATION DATE:

DOCUMENT
NUMBER

FROM

INSTL
ABBR

SECTION J - ATTACHMENT K

PCN AKJ-010

SERVICE ORDER QUERY SCREEN ID: S0Q02
TO TOTAL RECQRDS FOUND: 0
FHQ/ CURR
FAC ASG- PRTN SHORT JOB DESC/ WORK SHP
NO UID KO STREET ADDRESS STAT CD

END OF REPORT

DACAS51-99-R-0006 AMEND 0003 K-42 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-010
fO-MAR-1999 12:14 SERVICE ORDER QUERY SCREEN ID: S0QO01

ENTER AT LEAST ONE SELECTION AND PRESS <EXECUTE QUERY>

REQ INSTALLATION ABBREVIATION: HAM TASK CODE:
CUSTOMER IDENTIFICATION: SHOP CODE:
FISCAL YEAR: WORKCLASS CODE:

SERVICE ORDER PRIORITY:

RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER: SNSW1

STREET ADDRESS:

FAM HOUS QTRS NUMBER:

RPF PARTITION HNUMBER:

ASSIGNED UNIT ID:

SPECTIAL INTEREST CCDE:

CURRENT WORK STATUS CODE:

CREATION DATE: FROM TO

ADDRESSABLE PRINTER ID: 1pl OFFLINE ONLY: X

DACA51-99-R-0006 AMEND 0003 K-43 OF 62



09-MAR-1999 12:14

CxuATION DATE:

DOCUMENT
NUMBER

FROM

INSTL
ABBR

SECTION J = ATTACHMENT K

. PCN AKJ-010
SERVICE ORDER QUERY SCREEN ID: S5S0Q02

TO TOTAL RECORDS FOUND: 0
FHQ/ CURR
FAC ASG- PRTN SHORT JOB DESC/ WORK SHP
NO UID NO STREET ADDRESS STAT CD

END OF REPORT

DACA51-99-R-0006 AMEND 0003 K-44 OF 62



SECTION

MAR-1959 12:15 SERVICE ORDER QUEGRY

ENTER AT LEAST ONE SELECTION

REQ INSTALLATION ABBREVIATION:
CUSTOMER IDENTIFICATION:
FISCAL YEAR:

SERVICE ORDER PRIORITY:

RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER:

STREET ADDRESS:

FAM HOUS QTRS NUMBER:

RPF PARTITION NUMBER:

ASSIGNED UNIT ID:

SPECIARL INTEREST CODE:

CURRENT WORK STATUS CODE:
CREATION DATE:

ADDRESSABLE PRINTER ID-:

DACAS1-99-R-0006

J - ATTACHMENT K

PCN AKJ-010
SCREEN ID: S50Q01

AND PRESS <EXECUTE QUERY>

HAM

SNSW4

FROM

lp1l

AMEND 0003

TASK COLE:
SHOP CODE:
WORKCLASS CODE:

TC

OFFLINE ONLY: X

K-45 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-010

05-MAR-1995 12:15 SERVICE ORDER QUERY SCREEN ID: 50Q02
CREATION DATE: FROM TO TOTAL RECORDS FOUND: c
FHQ/ CURR
DOCUMENT INSTL FAC ASG- PRTN SHORT JOB DESC/ WORK SHP
NUMBER ABBR NO UIbD NO STREET ADDRESS STAT CD

END OF REPORT

DACA51-99-R-0006 AMEND 0003 K-46 OF 62



SECTION J -~ ATTACHMENT K

PCN AKJ-010

09-MAR-1999 12:15 SERVICI ORDER QUERY SCREEN ID: S50Q01

ENTER AT LEAST ONE SELECTION AND PRESS <EXECUTE QUERY>

REQ INSTALLATION ABBREVIATION:
CUSTOMER IDENTIFICATION:
FISCAL YEAR:

SERVICE ORDER PRIORITY:

RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER:

STREET ADDRESS:

FAM HOUS QTRS NUMBER:

RPF PARTITION NUMBER:

ASSIGNED UNIT ID:

SPECIAL INTEREST CODE:

CURRENT WORK STATUS CODE:
CREATION DATE:

ADDRESSABLE PRINTER ID:

DACA51-99~R~-0006

HAM TASK CODE:

SHOP CODE:
WORKCLASS CODE:

GASHM2

FROM TO

1p1 OFFLINE ONLY: X

AMEND 0003 K-47 OF 62



09~-MAR-15999 12:15

CREATION DATE:

DOCUMENT
NUMBER

FROM

INSTL
ABER

SECTION J -~ ATTACHMENT K

PCN AKJ-010

SERVICE ORDER QUERY SCREEN ID: S0Q02
TO TOTAL RECORDS FOUND: e
FHQ/ CURR
FAC ASG- PRTN SHORT JOB DESC/ WORK SHP
NGO UID NO STREET ADDRESS STAT CD

END OF REPORT

AMEND 0003 K-48 OF 62



SECTICN J - ATTACHMENT K

-MAR-1999 12:15 SERVICE ORDER QUERY

ENTER AT LEAST ONE SELECTION

REQ INSTALLATION ABBREVIATION:
CUSTOMER IDERTIFICATION:
FISCAL YEAR:

SERVICE ORDER PRIORITY:

RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER:

STREET ADDRESS:

FAM HOUS QTRS NUMBER:

RPF PARTITION NUMBER:

ASSIGNED UNIT ID:

SPECIAL INTEREST CODE:

CURRENT WORX STATUS CODE:
CREATION DATE:

ADDRESSABLL PRINTER ID:

DACA51-99-R-0006

PCN AKJ-010
SCREEN ID: S0Q01

AND PRESS <EZECUTE QUERY>

HAM

SNSHW3

FROM

1p1

AMEND 0003

TASK CODE:
SHOP CODE:
WORKCLASS CODE:

TO

OFFLINE CNLY: X

K-49 OF 62



SECTION J - ATTACHMENT K
PCN AKJ-010

05-MAR-1999 12:15 SERVICE ORDER QUERY SCREEN ID: S00Q02
CREATICN DATE: FROM TO TOTAL RECORDS FOUND: 0
FHQ/ CURR
DOCUMENT INSTL FAC ASG- PRTN SHORT JOB DESC/ WGRK SHP
RUMBER ABBR NO UID HO STREET ADDRESS STAT CD

END OF REPORT

DACA51-99-R-0006 AMEND 0003 K-50 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-010
{AR-13995 12:15 SERVICE ORDER QUERY SCREEN ID: S0Q01

ENTER AT LEAST ONE SELECTION AND PRESS <EBXZECUTE QUERY>

REQ INSTALLATION ABBREVIATION: HAM TASK COLE:
CUSTOMER IDENTIFICATION: SHOP CODE:
FISCAL YEAR: WORKCLASS CODE:

SERVICE ORDER PRIORITY:

RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER: SKNSW2

STREET ADDRESS:

FAM HOUS QTRS NUMBER:

RPF PARTITION NUMBER:

ASSIGNED UNIT ID:

SPECIAL INTEREST CCDE:

CURRENT WORK STATUS CODE:

CREATION DATE: FROM TO

ADDRESSABLE PRIRTER ID: 1lpl OFFLINE ONLY: X

DACA51-99-R-0006 AMEND 0003 X-51 OF 62



r° -MAR-1959% 12:15

CREATION DATE: FROM

DOCUMENT INSTL

NUMBER ABBR

DPW 07610 8 R HAM

SECTION J - ATTACHMENT K

PCN AKJ-010

SERVICE GRDER QUERY SCREEN ID: S0QG2
TO TOTAL RECORDS FOUND: 1
FHQ/ CURR
FAC ASG- PRTN SHORT JOB DESC/ WORK SHP
NO UID KNO STREET ADDRESS STAT CD
SHSW2 GENERAL PLUMBING WORK CMP 003

END CF REPORT

DACA51-~99~R-0006 AMEND 0003 K-52 OF 62



SECTION J - ATTACHMENT K

-MAR~1999 12:15 SERVICE ORDER QUERY

ENTER AT LEAST ONE SELECTION

REQ INSTALLATION ABBREVIATION:
CUSTOMER IDENTIFICATION:
FISCAL YEAR:

SERVICE ORDER PRIORITY:

RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER:

STREET ADDRESS:

FAM HOUS QTRS NUMBER:

RPF PARTITION NUMBER:

ASSIGNED UNIT ID:

SPECIAL INTEREST CODE:

CURRENT WORK STATUS CODE:
CREATION DATE:

ADDRESSABLE PRINTER ID:

DACA51-99-R-0006

PCN AKJ-010
SCREEN ID: 50Q01

AND PRESS <EXECUTE QUERY>

HAM

GASM1

FROM

lp1l

AMEND 0003

TASK COLE:
SHOP CODE:
WORKCLASS CODE:

TO

OFFLINE ORLY: X

K-53 OF 62



0°-MAR-1999 12:15

CREATION DATE:

DCCUMENT
NUMBER

FRGHM

INSTL
ABBR

SECTION J - ATTACHMENT K
PCN AKJ-010

SERVICE ORDER QUERY SCREEN ID: S50Q02
TO TOTAL RECORDS FOUND: 0
FHQ/ CURR
FAC ASG- PRTN SHORT JOB DBESC/ WORK SHP
NO UID HNO STREET ADDRESS STAT CD

END GOF REPORT

DACAS51-95-R-0006 AMEND 0003 K-54 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-010
C ‘AR-1999 12:16 SERVICE ORDER QUERY SCREEN 1Db: 30Q01

ENTER AT LEAST ONE SELECTION AND PRESS <EZECUTE QUERY>

REQ INSTALLATICN ABBREVIATION: HAM TASK CODE:
CUSTOMER IDENTIFICATION: SHOFP CODE:
FISCAL YEAR: WORKCLASS CCDBE:

SERVICE ORDER PRIQRITY:

RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER: SNSWS

STREET ADDRESS:

FAM HOUS QTRS NUMBER:

RPF PARTITION NUMBER:

ASSIGNED UNIT ID:

SPECIAL INTEREST COLE:

CURRENT WORK STATUS CODE:

CREATION DATE: FROM TG

ADDRESSABLE PRINTER ID: 1pl OFFLINE ONLY: X

DACAS51-99-R-0006 AMEND 0003 K-55 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-010

0~ MAR-1999 12:16 SERVICE ORDER QUERY SCREEN ID: 50002
CREATION DATE: FROM TO TOTAL RECORDS FOUND: o]
FHQ/ CURR
DOCUMENT INSTL FAC ASG- PRTN SHORT JOB DESC/ WORK SHP
NUMBER ABBR NO UID NO STREET ADDRESS STAT CD

END OF REPORT

DACAS1-99-R-0006 AMEND 0003 K-56 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-010
‘MAR-1999 12:17 SERVICE ORDER QUERY SCREEN ID:. S0QO01

ENTER AT LEAST ONE SELECTION AND PRESS <BZECUTE QUERY>

REQ INSTALLATION ABBREVIATIOHN: HAM TASK CODE:
CUSTOMER IDENTIFICATION: SHOP CODE:
FISCAL YEAR: WORKCLASS CODE:

SERVICE QORDER PRIORITY:

RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER: GASM3

STREET ADDRESS:

FAM HOUS QTRS NUMBER:

RPFF PARTITION RUMBER:

ASSIGNED UNIT ID:

SPECIAL INTEREST CODE:

CURRENT WGRK STATUS CODE:

CREATION DATE: FROM TC

ADDRESSABLE PRINTER ID: 1lpil OFFLINE ONLY: X

DACAS51-59-R-0006 AMENRD 0003 K-57 OF 62



SECTION J - ATTACHMENT K

PCHN AKJ-010

0~ "YAR-1999 12:17 SERVICE GRLDER QUERY SCREEN ID: S0Q02
CREATION DATE: FROM TO TOTAL RECORDS FOUND: 0
FHQ/ CURR
DOCUMERNT INSTL FAC ASG- PRTHN SHORT JOB DBSC/ WORK SHP
HUMBER ABBR NO UID NO STREET ADDRESS STAT CD

END OF REPORT

DACA51-99-R-0006 AMEND 0003 K-58 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-01C

09-MAR-1399 12:17 SERVICE GORDER QUERY SCREEN 1D

ENTER AT LEAST ONE SELECTION AND PRESS <BEZECUTE QUERY>

REQ INSTALLATION ABBREVIATION: HAM TASK CODE:
CUSTOMER IDENTIFICATION: SHOFP CODE:
) FISCAL YEAR: WORKCLASS CODE:

SERVICE ORDER PRIORITY:

RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER: GASMS

STREET ADDRESS:

FAM HOUS QTRS NUMBER:

RPF PARTITION NUMBER:

ASSIGNED UNIT ID:

SPECIAL INTEREST CODE:

CURRENT WORK STATUS CODE:

CREATION DATE: FROM TC

ADDRESSABLE PRINTER ID: lpl OFFLINE ONLY: X

DACAS51-99-R-0006 AMEND 0003 K-59 OF 62
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SECTION J =~ ATTACHMENT K

PCN AKJ-~010

uU9-MAR-199% 12:17 SERVICE ORDER QUERY SCREEN ID: S0QO0:-
v..8ATION DATE: FROM TO TOTAL RECORDS FQUND: c
FHG/ CURR
DOCUMERT INSTL FAC ASG- PRTN SHORT JOB DESC/ WORK SHP
NUMBER ABBER NO UID RO STREET ADDRESS STAT (D

END OF REPORT

DACAS51-99-R-0006 AMEND 0003 K-60 OF 62



SECTION J ~ ATTACHMENT K

PCN AKJ-01
03-HMAR-1999% 12:17 SERVICE ORDER QUERY SCREEN IL: 50Q0
ENTER AT LBAST ONE SELECTION AND PRESS <EXECUTE QUERY>
REQ INSTALLATION ABBREVIATION: HAHM TASK CODE:
CUSTOMER IDENTIFICATION: SHOF CODE:

FISCAL YEAR:

SERVICE ORDER PRIORITY:
RPF INSTALLATION ABBREVIATION:
FACILITY NUMBER:

STREET ADDRESS:

FAM HOUS QTRS NUMBER:

RPF PARTITION NUMBER:
ASSIGNED UNIT ID:

SPECIAL INTEREST CCDE:
CURRENT WORK STATUS CODE:
CREATIGN DATE:

ADDRESSABLEZ PRINTER ID:

DACA51-939-R-0006

WORKCLASS COLDE:

GASHM4

FROM TO

ipl CFFLINE ONLY: Z
AMEND 0003 K-61 OF 62



SECTION J - ATTACHMENT K

PCN AKJ-01i0

0S-MAR-1599 12:17 SERVICE ORDER QUERY SCREEN ID: 50g02
CREATION DATE: FROM TO TOTAL RECORDS FOUND: 0
FHQ/ CURR
DOCUMENT INSTL FAC ASG- PRTN SHORT JOB DBESC/ WORK SHP
NUMBER ABBR NO UID NO STREET ADDRESS STAT CD

END OF REPORT

DACAR51-99-R-0006 AMEND 0003 K-62 OF 62
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KMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACTID CODE

PAGE OF PAGES

3 . 245
““Z AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE . AEQUISITION/PURCHASE AEQ. NO. S. FROJECT NO. (H I.pph'n;la)
-~ 0002 02/24/99 W16ROE-8323-0699 DACAS1-99-R~0006
‘SUED BY CODE <3p0000 7. ADMINISTERED BY (f other than item 6] ComE |
el CONTRACTING DIVISION

26 FEDERAL PLAZA
ROCM 1843
NEW YORX, NY 10278
Ina Ohrwashel CO6 (212) 264-0154

3. NAME AND ADDRESS OF CONTRACTOR (No., street, county, Stataand 2P Cede) Vendor ID: 00000023 0 | 9A AMENDMENT OF SOLICITATION NO.

= Trae

DACAS1-98-R-0006

#B8. DATED (SEEITEM 11)
12/01/98

10A. MODIFICATION OF CONTRACT/ORDER NQ.

10B. DATED (SEE ITEM 13)

CODE | FACILITY CODE
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICTTATIONS
The above numbered soliciaton Is amended as sel forth in fem 14, The hour and daie speciied 1of feceipt of Oflers [x) 15 extended, [ is ot exienced.

Otfers must acknowledge receipt of this amendment prior 10 the hour and date specified in the solicitation or as amended, by one of the following methods:

(2) By completing ltems 8 and 15, and returting

subimittad; or (¢) By separata letter or

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
telegram which includes a reference 1o the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-

MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. I by virtue of this amendment you desire 1o change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior 10 the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (i

raquired)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN [TEM 14.

(X) | A THIS CHANGE QRDER IS ISSUED PUASUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NQ. LN ITEM 104,

SETFORTH INITEM 14, PURSUANT TO

THE AUTHORITY OF FAR 43.103 (b}

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (Such as changes in paying otfice, appropriation date, etc)

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Spscity type of madification and authotity)

E. IMPORTANT: Contractor [is not, [J is required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENOMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter whers feasible.}
Changes to subject solicitation are liated in the attached pages. Rumerous
questions from various prospective offerors are included with the
Government’s answers for information purposes only. The due date for
submission of proposals is extended te 2 April 1999 at 12:00 noon. Sealed
offers in original and copies specified in section L must be received at 26
Federal Plaza, Room 1843 by that time. Each offeror musr acknowledge this
amendment prior to the hour and date specified in the solicication by;

complecting items & and 15,

Exceptas provided herwmin, alt terms and conditions of the document raferenced in item $A or 104, as heretofore changed, ramaing unchanged and in full force and affect.

of this form and returning one copy of this

15A. NAME AND TITLE OF SIGNER (Typs of print}

™

-~

T6A. NAME AND TITLE OF CONTRAGTING OFFICER (Type of pnnt)

. CONTRACTOR/OFFEROR

-/

15C. DATE SIGNED T6E, UNITED STATES OF AMERICA

BY

(Signaturs of parson authorized to 5ign)

[Signawre of Contragting Clficer;

78C. DATE SIGNED

NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE

30-105
ARmewnd. 0002 - |

STANDARD F_gRM 30 (REV. 10-83)

P-grerned oy G
FAR 48 CFR)53.243



SF 30 CONTINUATION SHEET
amendment to this office, acknowledging receipt of this amendment on each
copy of the offer submitted, or separate letter or telegram which includes
a reference to the solicitation and amendment numbers. Failure to
acknowledge any amendment by the date and time specified may result in
rejection of your coffer in accordance with the Late Bids, Late
Modifications of Bids or late Withdrawal of Bids (FAR 52.215-0010).

SF 33 Change the page number for section J from "18" to "21".
Change the reference in paragraph €.4.7 from "H.9* to H.8",

Add the following language to the end of paragraph C.8.3, "These services
shall be accomplished per the applicable standards and regulations.*

Add the following language to the end of paragraphs C.15 and C.16, "The
Contractor, at its own expense, shall execute joint-use agresmants wich
each installation’s local telephone service provider and television/cable
service company.®

Paragraph H,3.2 CHange the term "Annual Capital Investment™ with the term
"Annual Capital Improvement™.

Replace paragraph H.5.1 with the following language, "The Contractor shall
ssparately record all costs and payments associated with the provision of
electric, natural gas, potable water and wastewater utility service to the
Installation using generally accepted accounting practices and according to
the Contractor's Cost Accounting Standard (CAS) Disclosure Statemant, if
applicable. NARUS USOA may be used as an accounting guideline.”

-

CHange the reference in paragraph H.11.5 from "H.16.4" to H.1l.4".
Paragraph H.13.5 replace the word *immediately* with *within two hours®.

Paragraph H.15.3 replace the words "Contracting Officer® with the words
*Milirary Pclice*. Add the following sentence at the end of the paragraph,
"The Contracting Officer will be notified the next working day of the
incident."”

Paragraph H.16.7 Replace the second sentence with the following, "The
contractor will notify the COR telaphonically within 24 hours and in
writing within 48 hours when the service of a Contractor emplcyee are
terminated.”

Section I after clause I.85, add "I.8é 52.249.14 EXCUSABLE DELAYS (AFR
1984} (Reference 49.50 (4))

Section J add Accachment H "Report on the Electrical Overhead Distribution
System® .

DACAS1-99-R-0006 Amend. 0002 - 2
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Section L, paragraph 10.3, Replace "B-1" with "B"
Cuestions and Answers

FOR INFORMATICN PURPOSES ONLY

Question: Does the Govermment intend to make the responses to the

questions and any amendments to the solicitation available on the Internet?

Answer: No.

Questicn: Will the Government establish a “"data room" in which current
standard operating procedures, material contracts, environmental histery,
commodity supply contracts, maintenance records and reports, etc. can be
made available to Offerorse?

Answer: No. All available information will be sentr to prospective pfferors
for review.

Question: Please provide Sections D, E, F and J attachments.

Answer: There are nc sections D, E & F. Section J attachments have been
included in Amendment No. 1 and this amendment.

Question: B.2.1 Annmual Purchase Price. What is the Government's current
assigned value of the existing urility systems?

Answer: The Government estimated assigned value is & procurement sensitive
figure that cannot be released to the Qfferors. EBach eofferor should use

their best engineering judgment to develop a current assigned value for
each system.

Question: What methodology was used to determine the assigned value?

Answer: The Governmment will use a REPLACEMENT COST NEW, LESS DEPRECIATION
methodology .

Question: Will the Government contract with an independent certified
asses$or to value the utility systems.

Answer: The Government is not required to perform a certified value

assessment at chis time. The government will rely upon competitive market

forces and the Offeror’s engineering judgment tc determine fair value of

DACAS1-99-R-0006 Amend. 0QC2 ~ 3



the utility syscems.

Question: Will the Government accept and agree to an independent
assessment of the value of the utility systems?

Answer: The Government will net agree to an assessment. Each offeror should

make their own assessment of the utility systems for their proposal.

Question: C.2.2 - Utility Distribution System Description and
Requirements: Will the maintenance records and reports be made available
to the Qfferor?

Rnswer: The records of the substation & Electrical Distribution system are
the only records available in detail. These records are included with these
answers as attachment H to section J. Any other information will bhe sent to
prospective offerors as it becomes avallable.

Question: .3 - Requirement: FPlease list the tenant connections to the
utility system by building and owning organization. Are these tenants

located on Fort Hamilten for the sole support of DOD activities?

Answer: Connections are provided on the drawings. Fort Hamilton is unabie
to provide the information by building and owning organization. These
renants are located on Fort Hamilton for the sole support of DOD
activities. A list of tenants will be complied and distributed to
propspective offerors.

Question: ¢.4.2 - Secondary Meters: Does the Government have a plan
requiring installation of additional secondary meters:

Answer: This question will be answered in a subsequent amendment.

Question. <.4.3 Tools and Egquipment: Will any tools/eguipment be
available for purchase from the Government?

Answer: No.

Question: (.4.5 - Contractors Facilities: "Unless otherwise provided for
in this contract, the Contractor, at its expense, shall furnish, install,
operate and maintain all facilities required tc furnish the service
hezreunder” Please confirm cur understanding that any shops, cffice space,
garages or work place facilities currently in use to maintain or operate
the existing distribution and cocllection systems wll be transferred to the
concracrors as part of the systems.

DACAS:-99-R-GQ06 Amend. 0002 -4



Answers: No. No sterage, shops, garages or work places will be provided
with this contract.

Question: Will parking for utility wvehicles be made available to the
Centractor?

Answer: Parking for 4 vehicles maximum will be made avalilable for exclusive
use related to the Fort Hamilton Maintenance Work Only.

{uestion: <C€.4.6 As-Buil: Drawings: n"The Installation will provide *as-
buile" drawings to the Contractor as available in current condition®
What is the curency and format of the as-built drawings?

Angwer: Currency: This is the best, up to date knowledge available. The
format is in “as is" condition as shown at the pre-proposal conference.

Questions: Will these drawings be provided in CAD-CAM or disk format?

Answer: No

Question: C.4.7. Disposition Upon Expiration or Termination
Should the reference te Paragraph H.% be H.8?

Answer: Yes. Reference will be made to Paragaph H.S8.

Question: C.4.8.2 The Government shall have One Hundred {180) days from
the date of the First Offer or any mutually agreed period to accept the
First QOffer ("Acceptance Period®) by delivering te the Contractor
acceptance on or before 5:00 P.M. Eastern Standard Time, on the lagc day
of the Accepance Period." Based on standard commercial practices, we

believe tha Sixty (60) to Ninety {90) days would be a more typical peried
of cime for accepance of First Qffer.

Answer: There will be no change to the scolictation language.

Question: C.6.1 - Outage Liability. "... If any failure due to actions pf
the Contractor, suspension or other variation of service shall aggregate
more than four (4) hours for any facility service location during any
billing period hereunder, an equitable adjustment shall be made in the
monthly billing specified in this contract. The adjustment shall be egual
to the installed capacity for each affected facility/service leocaticn
meltiplied by the aggregate outage time in the month, multiplied by the
Government’s average cemmodity charge for a similar facility service or
customer served under his existing rates and any other costs as deemed

reasonable by the Government. Any failure to reach agreement on time
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periods and other all reasonable costs shall 